

# TANZANIA NATIONAL ROADS AGENCY



Regional Manager's Office,  
TANROADS SIMIYU,  
Nyakabindi Area,  
P.O Box 389,  
**BARIADI.**

Tel. No.028 - 2986332  
Fax No: 028 - 2986334  
rm-simiyu@tanroads.go.tz

Date: 11<sup>th</sup> June, 2020

Ref No: TRD/RM/SMY/PR/12/VOL.II/99

Chief Executive Officer,  
Public Procurement Regulatory Authority (PPRA),  
P.O Box 2865  
DODOMA  
[ceo@ppra.go.tz](mailto:ceo@ppra.go.tz), [app@ppra.go.tz](mailto:app@ppra.go.tz),

RE: PUBLICATION OF GENERAL PROCUREMENT NOTICE FOR FY 2020-21


Sub: Submission of General Procurement Notice Summary form.


The above heading refers.

Enclosed herewith, Please find **General Procurement Notice Summary form** for FY: 2020-21 from Regional Manager TANROADS Simiyu Pursuant to **Regulation 18 (1&2) GN No 446 of 2013.**

This GPN has been prepared based on the approved budget procurement cycle II for FY: 2020-21 to incorporate **HQ based activities, Development and Maintenance works.**

I submit,

  
Eng. Albert D. Kent,  
**REGIONAL MANAGER,  
TANROADS SIMIYU.**



CC: Chief Executive TANROADS,  
P.O BOX 11364,  
DAR ES SALAAM

**PUBLIC PROCUREMENT REGULATORY AUTHORITY****GENERAL PROCUREMENT NOTICE – SUMMARY FORM****(Made Pursuant to Regulation:18 (1&2) of GN No:446 of 2013)**

**Name of Procuring Entity: Regional Manager TANROADS Simiyu  
Nyakabindi Area, Along Bariadi – Lamadi Road  
P.O. Box 389, Bariadi  
FY 2020/2021**

| <b>No.</b> | <b>Source of Funds</b> | <b>Total Approved Budget (Tshs)</b> | <b>Total Approved Budget (Tshs) for Planned Procurement (Tshs)</b> |
|------------|------------------------|-------------------------------------|--|
| 1          | Recurrent              | 11,443,488,000.00                   | 11,443,488,000.00  |
| 2          | Development            | 2,060,350,000.00                    | 2,060,350,000.00   |
| 4          | Others                 | 83,942,000.00                       | 83,942,000.00  |
|            | <b>Total</b>           | <b>13,587,780,000.00</b>            | <b>13,587,780,000.00</b>   |

**Planned Procurement**

| <b>No.</b> | <b>Category</b>                     | <b>Number of Procurement</b> | <b>Total Value (Tshs)</b> |
|------------|-------------------------------------|------------------------------|---------------------------|
| 1          | Goods                               | NIL                          | NIL                       |
| 2          | Works                               | 32                           | 13,587,780,000.00         |
| 3          | Consultancy Services                | NIL                          | NIL                       |
| 4          | Non Consultancy Services            | NIL                          | NIL                       |
| 5          | Disposal of Public Assets by Tender | NIL                          | NIL                       |


**Planned Methods of Procurement**

| <b>No</b> | <b>Methods</b> | <b>Number of Procurement</b> | <b>Total Value (Tshs)</b> |
|-----------|----------------|------------------------------|---------------------------|
| 1         | NCB            | 32                           | 13,587,780,000.00         |
| 2         | GPSA/Framework | NIL                          | NIL                       |
| 3         | Minor Value    | NIL                          | NIL                       |
| 4         | Micro - Value  | NIL                          | NIL                       |
| 5         | Single Source  | NIL                          | NIL                       |

**WHERE THE FULL TENDER DETAILS SHOULD BE OBTAINED**

The Secretary, Delegated TANROADS Regional Tender Board Simiyu, Nyakabindi Area,  
along Bariadi – Lamadi road (Previous Resident Engineer's Camp)  
P.O. Box 389 Bariadi

Tel: 028 - 2986332 Fax: 028 - 2986334, E-Mail: rm-simiyu@tanroads.go.tz



**THE UNITED REPUBLIC OF TANZANIA**  
**MINISTRY OF WORKS, TRANSPORT & COMMUNICATION**  
**Regional Manager's Office TANROADS - Simiyu**



**GENERAL PROCUREMENT NOTICE**  
**PROCUREMENT PLAN FOR MAINTENANCE WORKS IN FY 2020/21**

The Regional Manager's Office TANROADS-SIMIYU has been allocated funds towards the cost of Road Maintenance Works and intends to apply part of the proceeds to payments for HQ based activities, Development and Maintenance Works to be procured in FY 2020/21. The Road Maintenance, HQ based activities and Development Programmes for Simiyu region during the FY 2020/21 will include the components as shown in the table below. Potential bidders desiring additional information on the procurement in question particularly on specific project should contact the procuring entity at the following address.

Regional Manager's Office,  
 TANROADS, SIMIYU  
 P.O. Box 389 Bariadi.  
 Located at Nyakabindi Area, along Bariadi - Lamadi Road  
 Tel: 028 2989332 – Fax: 028 2989334  
 tm-simiyu@tanroads.go.tz

**ROAD MAINTENANCE, HQ BASED ACTIVITIES AND DEVELOPMENT WORKS PROCUREMENT CYCLE II FY: 2020/2021**

| NO | DESCRIPTION  | Tender No.              | Lot Number | Proc. Method | Gen. Proc Notice | PREQUALIFICATION |                   |                            | Invitation for Bids and Evaluation |                     |                               | Date contract signing |
|----|--|-------------------------|------------|--------------|------------------|------------------|-------------------|----------------------------|------------------------------------|---------------------|-------------------------------|-----------------------|
|    |  |                         |            |              |                  | Invitation date  | Closing / Opening | Notification of Applicants | Bid invitation date                | Bid Closing/Opening | Date of Contract Notification |                       |
| 13 | Periodic Mtee Works along Nyashimo - Duwa Unpaved RR   | AE/001/2020-21/SMY/M/13 | A          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Periodic Mtee Works along Bariadi - Salama Unpaved RR  |                         | B          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation Works along Nyashimo - Ngasamo - Duwa Unpaved Road (CF)   |                         | C          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
| 14 | Routine Mtee Works along Luguru - Kadoto - Malya Unpaved RR  | AE/001/2020-21/SMY/M/14 | A          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Routine Mtee Works along Maswa (Nyalkungu) - Kadoto Unpaved Regional Road                                      |                         | B          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Routine Mtee along Sheshyu - Jija unpaved Regional Road  |                         | C          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Spot Improvement Works along Sola Jct - Sakasaka Unpaved Regional Road   |                         | D          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation Works along Luguru - Kadoto - Malya Unpaved Regional Road (RF)                                  |                         | E          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation Works along Maswa - Kadoto - Shishyu - Jija - Maligisu Unpaved RR (Shishyu - Jija section) (RF) |                         | F          | NCB          | 11/06/2020       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
| 15 | Routine Mtee Works along Luhala - Malampaaka Unpaved RR  | AE/001/2020-21/SMY/M/15 | A          | NCB          | 11/06/2022       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Routine Mtee Works along Luhala - Malampaaka - Ikungu Unpaved RR   |                         | B          | NCB          | 11/06/2024       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Periodic Mtee Works along Luguru - Kadoto - Malya Unpaved RR   |                         | C          | NCB          | 11/06/2026       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Spot Improvement along Luhala - Malampaaka Unpaved RR  |                         | D          | NCB          | 11/06/2028       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Periodic Mtc Works along Sola Jct - Sakasaka Unpaved RR  |                         | E          | NCB          | 11/06/2030       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation works along Malya - Malampaaka - Ikungu Unpaved RR (CF)   |                         | F          | NCB          | 11/06/2032       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
| 16 | Routine Mtee Works along Mwandete - Mwananoni Unpaved RR   | AE/001/2020-21/SMY/M/16 | A          | NCB          | 11/06/2034       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Routine Mtee Works along Kabondo - Semu Unpaved Regional Road  |                         | B          | NCB          | 11/06/2036       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Routine Mtee Works along Buliyashi Jct - Buliyashi Unpaved RR  |                         | C          | NCB          | 11/06/2038       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Spot Improvement Works along Maawa Njipanda - Lalago Unpaved RR  |                         | D          | NCB          | 11/06/2040       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation Works along Sola Jct - Bushashi - Sakasaka Unpaved RR (CF)                                      |                         | E          | NCB          | 11/06/2042       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |
|    | Rehabilitation Works along Mwandete - Mwananoni Unpaved RR (CF)  |                         | F          | NCB          | 11/06/2044       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020          | 31/08/2020                    | 10/09/2020            |

| NO | DESCRIPTION   | Tender No.             | Lot Number | Proc. Method | Gen. Proc Notice | PREQUALIFICATION |                   |                            | Invitation for Bids and Evaluation |                       |                               |                       |
|----|---|------------------------|------------|--------------|------------------|------------------|-------------------|----------------------------|------------------------------------|-----------------------|-------------------------------|-----------------------|
|    |   |                        |            |              |                  | Invitation date  | Closing / Opening | Notification of Applicants | Bid Invitation date                | Bid Closing / Opening | Date of Contract Notification | Date contract signing |
| 17 | Periodic Mice works along Mwangongo - Sibhi Unpaved Trunk Road  | AE/001/2020-21/SMVW/17 | A          | NCB          | 11/06/2046       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | B          | NCB          | 11/06/2048       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 18 | Routine Mice Works along Mwandoya - Ngoboko unpaved RR (CF)   | AE/001/2020-21/SMVW/18 | C          | NCB          | 11/06/2050       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | A          | NCB          | 11/06/2052       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | B          | NCB          | 11/06/2054       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 19 | Spot Improvement Works along Mwangongo - Salama Unpaved Regional Road (RF)  | AE/001/2020-21/SMVW/19 | C          | NCB          | 11/06/2056       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | A          | NCB          | 11/06/2058       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | B          | NCB          | 11/06/2060       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 20 | Rehabilitation Works along Nguvati - Mkwaki - Ngasamo Unpaved Road (RF)   | AE/001/2020-21/SMVW/20 | C          | NCB          | 11/06/2062       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | D          | NCB          | 11/06/2064       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | A          | NCB          | 11/06/2066       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 21 | Routine Mice Works along Maswa Niapanada - Lalago Unpaved Regional Road   | AE/001/2020-21/SMVW/21 | B          | NCB          | 11/06/2068       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | C          | NCB          | 11/06/2070       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | A          | NCB          | 11/06/2072       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 22 | Construction of new box culvert at access road to new Simiyu dental hospital at Magerani area (Bairadi - Lamadi access road). Provision and completion of weeping course to DSD on box culvert approaches. (RF) | AE/001/2020-21/SMVW/22 | A          | NCB          | 11/06/2078       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | B          | NCB          | 11/06/2078       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
| 23 | Upgrading to DSD of Kungu - Matampaka RR (Design and built approach) (CF)   | AE/001/2020-21/SMVW/23 | A          | NCB          | 11/06/2078       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |
|    |   |                        | B          | NCB          | 11/06/2080       | N/A              | N/A               | N/A                        | 13/07/2020                         | 27/07/2020            | 31/08/2020                    | 10/09/2020            |

| NO | DESCRIPTION  | Tender No.              | Lot Number | Proc. Method | Gen. Proc Notice | PREREQUISITION  |                   |                            |                     | Invitation for Bids and Evaluation |                               |                       |  |
|----|--|-------------------------|------------|--------------|------------------|-----------------|-------------------|----------------------------|---------------------|------------------------------------|-------------------------------|-----------------------|--|
|    |  |                         |            |              |                  | Invitation date | Closing / Opening | Notification of Applicants | Bid Invitation date | Bid Closing/Opening                | Date of Contract Notification | Date contract signing |  |
| 24 | PM Works along Lamadi - Wigekelelo Paved TR (Road marking)   | AE/001/2020-21/SM/VW/24 | A          | NCB          | 11/06/2082       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | B          | NCB          | 11/06/2084       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | C          | NCB          | 11/06/2086       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 25 | Road Safety, social and Environment Activities   | AE/001/2020-21/SM/VW/25 | D          | NCB          | 11/06/2088       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | E          | NCB          | 11/06/2090       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2092       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 26 | RRM Works along Ditwa (Mza/Simyu Bid) - Simyumaara Bid Paved TR (Labour Based Specialist) (Ch. 30+000 - 30+000)                                      | AE/001/2020-21/SM/VW/26 | A          | NCB          | 11/06/2094       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2100       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 27 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Labour base Contractors Lamadi - Baradi section Ch. 0+000 - 38+900)       | AE/001/2020-21/SM/VW/27 | A          | NCB          | 11/06/2102       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2104       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 28 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Labour base Contractors Lamadi - Baradi section Ch. 38-800 - 71+800)      | AE/001/2020-21/SM/VW/28 | A          | NCB          | 11/06/2106       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2108       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 29 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Labour base Contractors Maswa - Wigekelelo section Ch. 120+930 - 137+930) | AE/001/2020-21/SM/VW/29 | A          | NCB          | 11/06/2110       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2104       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 30 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Labour base Contractors Maswa - Wigekelelo section Ch. 137-930 - 154+300) | AE/001/2020-21/SM/VW/30 | A          | NCB          | 11/06/2106       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2108       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 31 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Labour base Contractors) (Ch. 65+800 - 71+800)                            | AE/001/2020-21/SM/VW/31 | A          | NCB          | 11/06/2108       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | B          | NCB          | 11/06/2110       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 32 | Routine Mice Works along Baradi - Kasesa Paved RR (Women Labour base Contractors) (Ch. 0+000 - 3+000)  | AE/001/2020-21/SM/VW/32 | C          | NCB          | 11/06/2104       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2106       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
| 32 | Routine Mice Works along Lamadi - Wigekelelo Simyu/Siy Bid Paved TR (Women Groups (Kung'u/Njipanda Round About))                                     | AE/001/2020-21/SM/VW/32 | B          | NCB          | 11/06/2108       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |
|    |  |                         | A          | NCB          | 11/06/2106       | N/A             | N/A               | N/A                        | 13/07/2020          | 27/07/2020                         | 31/08/2020                    | 10/09/2020            |  |

KEY: NCB - National Competitive Bidding

N/A - Not Applicable

Specific Procurement Notices for tender to be procured under Competitive Tendering Method will be advertised TANDADS website (www.tandads.go.ken) as well as in PPA website (www.tandads.go.ken)