



MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - KIGOMA
REVISED GENERAL PROCUREMENT NOTICE FOR FY 2021 -22

1. The Regional Manager TANROADS - Kigoma through the Chief Executive, TANROADS, in Financial year 2021/22 will be allocated funds from the Government of the united Republic of Tanzania through the Road Fund Board for operation of Regional Manager's Office TANROADS - KIGOMA

2. Procurement of the works will be in accordance with the Public Procurement Act No. 7 of 2011 and its Regulations, GN No. 446 of 2013 with its amendments of 2016 . Interested tenderers may obtain further information by

A: ROAD MAINTENANCE WORKS CYCLE I 2021/2022

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			Invitation for Tenders, Evaluation and Contract Signature					
						Tender Invitation Date	Tender closing & opening	Notification of Applicants	Tender Invitation Date	Tender closing & opening	Approval of Evaluation report	Notice of Intention to Award	Vetting/Retification of Contract	Contract Signature / Notification of Award
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	1ST CYCLE OF PROCUREMENT OF MAINTENANCE													
1	Periodic maintenance along Kanyani -Kidahwe -Kigoma (Mwanga) Trunk Road	AE/001/2021-22/KG/W/01	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance along Kigoma -Mwanga - Ujiji Paved Trunk Road		2	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
2	Periodic Maintenance along Katavi/Kigoma Brd-Kasulu Unpaved Trunk Road	AE/001/2021-22/KG/W/02	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance along Tabora Brd-Uvinza Unpaved Trunk Road		2	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
3	Periodic maintenance along Kibondo Police - Mabamba jct - TZ Burundi Brd Trunk Road	AE/001/2021-22/KG/W/03	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance of unpaved Ngara Brd-Nyaronga-Kakonko Regional Road		2	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance of unpaved B'Mulo Brd-Nyaronga		3	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	26.7.2021	29.7.2021	5.8.2021	15.8.2021
	Periodic Maintenance of unpaved Mabamba JCT - Mabamba-Kichananga-Kifura Regional Road		4	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance of unpaved Mugunzu-Bukililo-Kinoko regional Road		5	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021

4	Periodic Maintenance along Simbo - Ilagala - kalya Regional Road	AE/001/2021-22/KG/W/04	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Routine & Recurrent Maintenance of unpaved Kalela - Munzeze -Janda Regional		2	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance along Rusesa-Nyanganga-Kazuramimba Regional Road		3	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
5	Periodic Maintenance of unpaved Mnanila - Mbaga -Janda Regional Road	AE/001/2021-22/KG/W/05	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
	Periodic Maintenance of unpaved Buhigwe-Herushingo-Kumsenga Regional Road		2	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
6	Construction of Bahingayi II Box Culvert along Simbo - Ilagala - Kalya Regional Road	AE/001/2021-22/KG/W/06	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
7	Construction of Sub - Structure at Upper Most Malagarasi River along Buhigwe -Herushingo - Kumsenga Regional Road	AE/001/2021-22/KG/W/07	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
8	Construction of Malagarasi Relief III T Beam along Buhigwe -Herushingo - Kumsenga Regional Road	AE/001/2021-22/KG/W/08	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
9	Construction of Malagarasi Relief IV box culvert along Buhigwe -Herushingo - Kumsenga Regional Road	AE/001/2021-22/KG/W/09	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
10	Construction of Malagarasi Relief V box culvert along Buhigwe -Herushingo - Kumsenga Regional Road	AE/001/2021-22/KG/W/10	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
11	Construction of Kakonko Box Culvert along Ngara Border - Nyaronga - Kakonko Regional Road	AE/001/2021-22/KG/W/11	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
12	Construction of Gwarama II Box Culvert along Ngara Border - Nyaronga - Kakonko Regional Road	AE/001/2021-22/KG/W/12	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021
13	Bridge Preventive Regional Roads at Kigoma and Buhigwe Districts (Labour Base women contractor)	AE/001/2021-22/KG/W/13	1	NCT	3.5.2021	N/A	N/A	N/A	2.6.2021	16.6.2021	28.6.2021	30.6.2021	12.7.2021	15.8.2021

B: ROAD MAINTENANCE AND DEVELOPMENT WORKS CYCLE II 2021/2022

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION			Invitation for Tenders, Evaluation and Contract Signature					Contract Signature
						Tender Invitation Date	Tender closing & opening	Notification of Applicants	Tender Invitation Date	Tender closing & opening	Approval of Evaluation report	Notice of Intention to Award	Vetting/Retification of Contract	
2ND CYCLE OF PROCUREMENT OF MAINTENANCE AND DEVELOPMENT														
14	Periodic Maintenance along Mwandiga - Manyovu paved Trunk road	AE/001/2021-22/KG/W/14	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Periodic Maintenance of Tabora border - Uvinza - Kidahwe Paved Trunk Road		2	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of Kigoma - Kidahwe paved Trunk road		3	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of Katavi/Kigoma Brd - Kasulu paved Trunk road		4	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of Mwandiga - Manyovu paved Trunk road		5	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of Tabora Brd - Uvinza - Kidahwe paved Trunk road		6	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of Kigoma - Mwanga - Ujiji paved Trunk road		7	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Rehabilitation of Mwandiga - Chankere - Mwangongo - Kagunga unpaved Regional Road (Devo-Consolidated)		8	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Rehabilitation of Mkongoro - Chankere unpaved Regional Road (Devo-Consolidated)		9	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Rehabilitation of Kalinzi - Mkabogo - Kwitanga unpaved Regional Road (Devo-Consolidated)		10	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Rehabilitation of Mwandiga - Chankere - Mwangongo - Kagunga Regional Road (Devo-Road Fund)		11	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Widdening Mwanga - Mwandiga along Unpaved Regional Roads(Devo-Road Fund)		12	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Rehabilitation of Kazegunga - Ujiji along unpaved Regional Road (Devo-Consolidated)		13	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Gungu - Bushabani - Kibirizi(Devo-Consolidated)		14	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021

18	Routine and Recurrent Maintenance of unpaved Katavi/Kigoma Brd - Kanyani - Kasulu Trunk Road	AE/001/2021-22/KG/W/18	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Routine and Recurrent Maintenance of unpaved Tabora Brd - Uvinza Trunk Road		2	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Construction of Rigid Pavement at Msebei along Katavi Border - Kanyani (Devo-Consolidated)		3	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Upgrading of Katonga - Ujiji Road to DSD (Devo-Consolidated)		4	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Upgrading of Katonga - Ujiji Road to DSD (Construction of embankment) (Devo-Road Fund)		5	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Upgrading to Bitumen standard of Uvinza town Road (Devo-Consolidated)		6	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Upgrading to DSD of Nguruka town Raods (Devo-Consolidated)		7	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
19	Bridge Preventive along Trunk Roads at Uvinza District (Labour Base women contractor)	AE/001/2021-22/KG/W/19	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
20	Bridge Preventive Trunk Roads at Kigoma and Buhigwe Districts (Labour Base women contractor)	AE/001/2021-22/KG/W/20	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
21	Bridge Preventive Regional Roads at Uvinza and Kakonko Districts (Labour Base women contractor)	AE/001/2021-22/KG/W/21	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
22	Construction of Buhagara III Bridge along Mwandiga - Chankere - Mwangongo (Devo-Road Fund)	AE/001/2021-22/KG/W/22	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
	Construction of Lubona Bridge along Mwandiga - Chankere - Mwangongo - Kagunga Road (Devo-Consolidated)		2	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
23	Construction of Lwegere Bridge along Simbo - Ilagala - Kalya (Devo-Road Fund)	AE/001/2021-22/KG/W/23	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
24	Construction of Sub Structure at upper most Malagarasi river along Buhigwe - Kitanga - Kumsenga (Devo-Road Fund)	AE/001/2021-22/KG/W/24	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
25	Construction of Kamiravaha I & II Box Culverts along Kalya - Sibwesa - Harbor Port Regional Road (Devo-Road Fund)	AE/001/2021-22/KG/W/25	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
26	Feasibility study, Environmental and Social Impact Assessment, Detailed Engineering Design and preparations of Tender Documents along Buhigwe Nyamgali - Muyama - Katundu road to Bitumen Standard (120 km)	AE/001/2021-22/KG/C/26	1	N/A	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
27	Feasibility study, Environmental and Social Impact Assessment, Detailed Engineering Design and preparations of Tender Documents along Buhigwe-Bukuba - Janda - Kirungu - Munzeze road to Bitumen Standard (57.53km)	AE/001/2021-22/KG/C/27	1	N/A	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
28	Road Reserve Marker post in Kigoma Region (Labour Base women contractor)	AE/001/2021-22/KG/W/28	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021
29	Road Safety along Trunk and Regional	AE/001/2021-22/KG/W/29	1	NCT	3.5.2021	N/A	N/A	N/A	25.6.2021	09.7.2021	19.7.2021	22.7.2021	30.07.2021	30.8.2021

50	Supply of Motor Vehicles spare parts, Tyres and tubes	AE/001/2021-22/KG/NCS/	1	NS	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
51	Provision of Catering services of Foods and Beverage	AE/001/2021-22/KG/NCS/	1	NS	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
52	Hiring vehicle for weighbridge	AE/001/2021-22/KG/NCS/46	1	NS	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
53	Supply office tea and refreshment	AE/001/2021-22/KG/NCS/47	1	NS	3.5.2021	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

NOTE ; NCT = National Competitive Tendering and N/A = Not Applicable

REGIONAL MANAGER
TANROADS - KIGOMA