

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



Good roads for national development

**GENERAL PROCUREMENT NOTICE
(GOODS, WORKS, NON-CONSULTANCY SERVICES AND CONSULTANCY SERVICES)
FINANCIAL YEAR 2020/21**

1. The Tanzania National Roads Agency (TANROADS) has received/will receive funds from the Government of the United Republic of Tanzania and from various Donors towards the cost of the development and maintenance of the trunk and regional road network in mainland Tanzania and intends to apply part of the proceeds on payment for the goods, works, non-consultancy and consultancy services to be procured in the **Financial Year 2020/21**.
2. The Chief Executive, TANROADS, on behalf of the Government of the United Republic of Tanzania now notifies potential bidders of the procurement opportunities for the **Financial Year 2020/21** as indicated in the Table hereunder.

GOODS, WORKS, NON-CONSULTANCY SERVICES AND DISPOSAL OF PUBLIC ASSETS

S/No.	Description	Tender No.	Lot No.	Procurement Method	PRE-QUALIFICATION			INVITATION FOR BIDS AND EVALUATION		
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing - Opening Date	Date Contract Award
1		2	3	4	5	6	7	8	9	10
GOODS AND NON-CONSULTANCY SERVICES										
1.	Supply of 50Nos Rollers Test Weights for Calibration of Fixed Weighbridge	AE/001/2020-21/HQ/G/05	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
2.	Supply of Fully Furnished Electromechanically Tool Boxes (8 Nos)	AE/001/2020-21/HQ/G/06	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
3.	Supply of Fully Furnished Specialized ICT Tool Boxes (2 Nos)	AE/001/2020-21/HQ/G/07	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
4.	Supply of Laptop Computers for Weighbridge Maintenance Engineers and Programming Engineers	AE/001/2020-21/HQ/G/08	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
5.	Supply of Colored Scanner and Printer for Maintenance Department	AE/001/2020-21/HQ/G/09	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
6.	Supply of Road Doctor Survey van system with laser scanner, GPR-Ground penetrating Radar and Light Weight Deflectometer	AE/001/2020-21/HQ/G/10	N/A	ICT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
7.	Supply of safety gears for Bridge Inspection: Reflective jackets (5 pairs), Harnesses (5 pairs) , Protective eye wear (5 pairs), safety boot (5 pairs), Rain boot (5 pairs), Rain coat (5 pairs), Expel Spray , Hard hat (5 pairs), Wheel measure (1), Road cones (20 pieces)	AE/001/2020-21/HQ/G/11	N/A	SSS	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
8.	Supply of Automatic Distress Measurement Equipment	AE/001/2020-21/HQ/G/12	N/A	SSS	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
9.	Supply of Ground Penetration Radar Equipment (GPR)	AE/001/2020-21/HQ/G/13	N/A	SSS	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
10.	Supply of ROMDAS 360 degree camera and other ROMDAS gadgets	AE/001/2020-21/HQ/G/14	N/A	SSS	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
11.	Supply of 4 Laptops for Safety and Environment Staff	AE/001/2020-21/HQ/G/15	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
12.	Supply of Public Address System	AE/001/2020-	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20

		21/HQ/G/16								
13.	Supply of Road Safety and Environment Awareness campaigns Materials for World Environment Day and awareness to Newly Completed Roads Projects.	AE/001/2020-21/HQ/G/17	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
14.	Supply of Colour Printer	AE/001/2020-21/HQ/G/18	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
15.	Provision of Office Fumigation	AE/001/2020-21/HQ/NC/20	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
16.	Servicing and Maintenance of Electrical Systems, Plumbing System, Woodworks and Air conditioning	AE/001/2020-21/HQ/NC/21	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
17.	Servicing and Maintenance of Two Heavy Duty Photocopy machines	AE/001/2020-21/HQ/NC/22	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
18.	Provision of Office Cleaning Service	AE/001/2020-21/HQ/NC/23	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
19.	Supply of Office and Conference Furniture including Pedestal drawers	AE/001/2020-21/HQ/G/24	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
20.	Security Guards Services	AE/001/2020-21/HQ/NC/25	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
21.	Supply of Sanitary Services	AE/001/2020-21/HQ/NC/26	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
22.	Supply of 2 Nos TV 55 inches	AE/001/2020-21/HQ/G/27	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
23.	Supply of Kitchen Utensils	AE/001/2020-21/HQ/G/28	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
24.	Supply of Binding Machine	AE/001/2020-21/HQ/G/29	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
25.	Supply of Steel Cabinets, Book shelves and Side Tables	AE/001/2020-21/HQ/G/31	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
26.	Supply and Fix Sun Blinds	AE/001/2020-21/HQ/G/32	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
27.	Supply of Four Printer Machines	AE/001/2020-21/HQ/G/33	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
28.	Supply of Five Scanners	AE/001/2020-21/HQ/G/34	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
29.	Supply of Four Steel Shelves	AE/001/2020-21/HQ/G/35	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
30.	Supply of Five Extension Cables	AE/001/2020-21/HQ/G/36	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
31.	Supply of Three Office Chairs	AE/001/2020-21/HQ/G/37	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20

32.	Supply of Two Laptops	AE/001/2020-21/HQ/G/38	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
33.	Supply of Two Photocopy Machines	AE/001/2020-21/HQ/G/39	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
34.	Supply of Two Shredders for Registry	AE/001/2020-21/HQ/G/40	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
35.	Supply, Install and configuration of Voice Convergence in RMO - 1	AE/001/2020-21/HQ/G/41	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
36.	Procurement of Consultant in Enterprise Network Architecture - 2	AE/001/2020-21/HQ/NC/42	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
37.	Supply and Installation of Cisco (Router and Switches) devices for network and application service improvement at TANROADS HQ - 8	AE/001/2020-21/HQ/NC/43	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
38.	Procurement of Unified Cisco License Manager and IP Telephone (Supply and installation) - 62	AE/001/2020-21/HQ/NC/44	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
39.	Procurement of Consultant in performing Penetration Test on TANROADS network and system applications - 1	AE/001/2020-21/HQ/NC/45	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
40.	Provision of Network security, VoIP and Surveillance training to improve TANROADS telecoms measure, management and monitoring - 1	AE/001/2020-21/HQ/NC/46	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
41.	Supply of Firewall device plus 3 year full license - 1	AE/001/2020-21/HQ/NC/47	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
42.	Procurement of Network Management System with License - 1	AE/001/2020-21/HQ/NC/48	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
43.	Supply of Servers - 4	AE/001/2020-21/HQ/G/49	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
44.	Supply of Storage Equipment - 2	AE/001/2020-21/HQ/G/50	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
45.	Supply of Windows Server 2019 (Datacenter); @16 Cores + Client Access Licenses (CALs). - 10	AE/001/2020-21/HQ/G/51	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
46.	Supply of Windows Server 2016 (Datacenter); 16 Cores + Client Access Licenses (CALs). - 1	AE/001/2020-21/HQ/G/52	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
47.	Supply of Windows Server 2019 Standard; 16 Cores; + Client Access Licenses (CALs). - 1	AE/001/2020-21/HQ/G/53	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
48.	Supply of Windows Server 2016 Standard; @ 16 Cores; + Client Access Licenses (CALs). - 2	AE/001/2020-21/HQ/G/54	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
49.	Supply of MS SQL 2019 Enterprise; @	AE/001/2020-	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20

	16 Cores - 16	21/HQ/G/55								
50.	Supply of Cisco Aironet 1852E Access Point 802.11ac Wave 2; 4x4:4SS; Ext Ant; E Reg Dom (AIR-AP1852E-E-K9) - 12	AE/001/2020-21/HQ/G/56	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
51.	Supply of Cisco 5508 Series Wireless Controller for up to 25 Aps (AIR-CT5508-25-K9) - 1	AE/001/2020-21/HQ/G/57	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
52.	Provision of Antivirus Software License - 1	AE/001/2020-21/HQ/NC/58	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
53.	Provision of Microsoft Windows 10 pro 64 Bit - 500	AE/001/2020-21/HQ/NC/59	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
54.	Provision of Microsoft Office pro plus 64 bit - 500	AE/001/2020-21/HQ/NC/60	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
55.	Supply of Remote Desktop Manager - 1	AE/001/2020-21/HQ/G/61	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
56.	Supply of PHP Storm Programming IDE License - 1	AE/001/2020-21/HQ/G/62	N/A	MICRO VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
57.	Provision of Epicor 10 - 1	AE/001/2020-21/HQ/NC/63	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
58.	Provision of e-Horizon ERP package - 1	AE/001/2020-21/HQ/G/64	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
59.	Supply of Office Collaboration Tool - 15	AE/001/2020-21/HQ/G/65	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
60.	Provision of Preventive Maintenance of ICT Equipment in RMO	AE/001/2020-21/HQ/NC/66	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
61.	Provision of Service/Maintenance of ICT Equipment - 1	AE/001/2020-21/HQ/NC/67	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
62.	Provision of Enhancement of Server Room facilities - 1	AE/001/2020-21/HQ/G/68	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
63.	Consultancy for ICT Awareness Training to all TANROADS Staff - 1	AE/001/2020-21/HQ/NC/69	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
64.	Provision of Data Centre Hosting Plan (Weighbridge & Inhouse Systems) - 2	AE/001/2020-21/HQ/G/70	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
65.	Supply of Desktop Computers - 60 Nos.	AE/001/2020-21/HQ/G/71	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
66.	Supply of Laptops – 40 Nos.	AE/001/2020-21/HQ/G/72	N/A	NCT	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
67.	Supply of iPads – 10 Nos.	AE/001/2020-21/HQ/G/73	N/A	SHOPPING	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20
68.	Supply of Printers – 20 Nos.	AE/001/2020-21/HQ/G/74	N/A	MINOR VALUE	N/A	N/A	N/A	22-Oct-20	05-Nov-20	15-Dec-20

WORKS

1.	Upgrading of Iringa-Ruaha National Park (104 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/01	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
2.	Upgrading of Ntendo - Muze - Kilyamatundu (200 Km) to Bitumen Standard; Ntendo - Muze (37 Km) Section	AE/001/2020-21/HQ/W/02	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
3.	Upgrading of Isyonje - Makete (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/03	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
4.	Upgrading of Omugakorongo - Kigarama - Murongo (105 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/04	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
5.	Upgrading of Masasi - Nachingwea (45 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/05	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
6.	Upgrading of Katumbasongwe - Kasumulu - Ngana - Ileje (90.1 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/06	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
7.	Rehabilitation of Lusahunga - Rusumo Road (92 Km)	AE/001/2020-21/HQ/W/07	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
8.	Upgrading of Kisarawe - Maneromango (54 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/08	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
9.	Upgrading of Geita - Bulyanhulu Jct (58.3 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/09	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
10.	Upgrading of Bulyanhulu Jct - Kamaha (61.7 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/10	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
11.	Upgrading of Uyogo - Nyamilagano - Nyandekwa - Kahama (54 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/11	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
12.	Upgrading of Mianzini - Ngaramtoni (18 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/12	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
13.	Upgrading of Uvinza - Malagarasi (51.1 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/13	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
14.	Upgrading of Kibena - Lupembe (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/14	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
15.	Upgrading of Karatu - Mbulu - Hydom - Sibiti River - Lalago - Maswa (389 Km) to Bitumen Standard; Mbulu - Hydom section (50 Km)	AE/001/2020-21/HQ/W/15	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
16.	Upgrading of Tabora - Mambali - Bukene - Itobo (114 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/16	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
17.	Upgrading of Kilosa - Ulaya - Mikumi (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/W/17	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21

18.	Upgrading of Matai - Kasesya (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/18	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
19.	Upgrading of Mjimwema - Kimbiji - Pembamnazi (30 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/19	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
20.	Upgrading of Kikombo Jctn - Chololo - Mapinduzi (JWTZ HQ) (60 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/20	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
21.	Upgrading of Ntyuka Jct - Mvumi Hospital - Kikombo Junction (76.07 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/21	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
22.	Upgrading of Makutano - Natta - Mugumu Road to Bitumen Standard, Natta - Mugumu Section (45 Km)	AE/001/2020-21/HQ/W/22	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
23.	Upgrading of Tarime - Mugumu (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/23	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
24.	Upgrading of Mpanda - Mishamo - Uvinza (159 Km) to Bitumen Standard, Vikonge - Uvinza section (50 Km)	AE/001/2020-21/HQ/W/24	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
25.	Upgrading of Kibaoni - Sitalike (71 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/25	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
26.	Upgrading of Kizi - Lyambalyamfipa - Sitalike (86.3 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/26	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
27.	Upgrading of Turiani - Mziha - Handeni (50 km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/27	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
28.	Upgrading of Tabora - Ipole - Rungwa to Bitumen Standard, Ipole - Rungwa section (172 Km) (DD & Construction)	AE/001/2020-21/HQ/W/28	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
29.	Upgrading of Kibondo - Mabamba (35 km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/29	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
30.	Upgrading of Kibada - Mwasonga - Tundwisongani Junction/Tundwisongani - Kimbiji (41 km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/30	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
31.	Upgrading of Rujewa - Madibira - Mafinga (152 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/31	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
32.	Strengthening of Morogoro - Iringa Road to Bitumen Standard, Tumbaku Jctn - Mangae/Melela - Mikumi - Iyovi section (158.45 Km)	AE/001/2020-21/HQ/W/32	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
33.	Upgrading of Mkiwa - Itigi - Noranga (56.9 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/33	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21

34.	Upgrading of Itoni - Lusitu (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/W/34	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
35.	Upgrading of Handeni - Kibereshi - Kijungu - Kibaya - Njoro - Olboloti - Mjirjo - Chini - Dalai - Bicha - Chambalo - Chemba Road to Bitumen Standard, Handeni - Kibereshi Section (50 Km)	AE/001/2020-21/HQ/W/35	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
36.	Rehabilitation of Mtwara - Mingoyo - Masasi Road (200 Km)	AE/001/2020-21/HQ/W/36	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
37.	Construction of Bus Rapid Transit (BRT) Infrastructure Phase IV: Ali Hassan Mwinyi - Morocco - Mwenge - Tegeta and Mwenge - Ubungo Roads (30.12 km)	AE/001/2020-21/HQ/W/37	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
38.	Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Tanga Airport	AE/001/2020-21/HQ/W/38	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
39.	Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Lake Manyara Airport	AE/001/2020-21/HQ/W/39	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
40.	Construction of New Terminal Building for Mwanza Airport	AE/001/2020-21/HQ/W/40	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
41.	Construction of runway extension and construction of turning pads, access roads and security fence for Arusha Airport	AE/001/2020-21/HQ/W/41	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
42.	Rehabilitation and Upgrading of Inyonga Airport	AE/001/2020-21/HQ/W/42	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
43.	Rehabilitation and Upgrading of Nachingwea Airport	AE/001/2020-21/HQ/W/43	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
44.	Rehabilitation and Upgrading of Kilwa Masoko Airport	AE/001/2020-21/HQ/W/44	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
45.	Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Moshi Airport	AE/001/2020-21/HQ/W/45	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
46.	Construction of Passenger Terminal Building, Power House, Fence, Control Tower and Access Road for Geita Airport	AE/001/2020-21/HQ/W/46	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21

47.	Construction of airside pavements, Fence, Access Road and Car parking for Lindi Airport	AE/001/2020-21/HQ/W/47	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
48.	Construction of Weighbridge station, Supply and Installation of Two Brand New Weighbridge Scales including Weigh in Motion Facility at Rubana in Mara Region	AE/001/2020-21/HQ/W/48	N/A	ICT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
49.	Analytical Traffic Loading on Pavement interaction, a case of Single and Group of Axles	AE/001/2020-21/HQ/W/49	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
50.	Construction of Simiyu Bridge in Mwanza region	AE/001/2020-21/HQ/W/50	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
51.	Detailed Engineering Design and construction of Mirumba Bridge	AE/001/2020-21/HQ/W/51	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
52.	Upgrading of Likuyufusi - Mkenda (10 Km)	AE/001/2020-21/HQ/W/52	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21
53.	Upgrading of Kumunazi - Bugene - Kasulo and Kyaka Mutukula (163 Km)	AE/001/2020-21/HQ/W/53	N/A	NCT	N/A	N/A	N/A	17-Nov-20	08-Dec-20	17-Jan-21

17 TENDERS HAVE BEEN ALLOCATED FOR SPECIAL GROUPS AS PER REGULATION 30 (C) OF PUBLIC PROCUREMENT (AMENDMENTS) REGULATION, 2016

CONSULTANCY SERVICES

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot Number	Procurement Method	Selection Method	Contract Type	Invitation Date	Closing-Opening	Notification Date	Invitation Date	Subm./Opening Date	Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
1.	Consultancy Services for the Supervision of Upgrading of Iringa - Msembe (Ruaha National Park) road (104 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/07	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
2.	Consultancy Services for the Supervision of Upgrading of Ntendo - Muze - Kilyamatundu (200 Km) to Bitumen Standard; Ntendo - Muze (37 Km) Section	AE/001/2020-21/HQ/C/08	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
3.	Consultancy Services for the Supervision of Upgrading of Isyonje - Makete (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/09	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
4.	Consultancy Services for the Supervision of Upgrading of Omugakorongo - Kigarama - Murongo (105 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/10	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
5.	Consultancy Services for the Supervision of Upgrading of Masasi - Nachingwea (45 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/11	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
6.	Consultancy Services for the Supervision of Upgrading of Katumbasongwe - Kasumulu - Ngana - Ileje (90.1 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/12	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
7.	Consultancy Services for the Supervision of Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Moshi Airport	AE/001/2020-21/HQ/C/13	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificatio	Invitation	Subm./	Notificatio
8.	Consultancy Services for the Supervision of Upgrading of Kisarawe - Maneromango (54 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/14	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
9.	Consultancy Services for the Supervision of Upgrading of Geita - Bulyanhulu Jct (58.3 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/15	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
10.	Consultancy Services for the Supervision of Upgrading of Bulyanhulu Jct - Kamaha (61.7 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/16	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
11.	Consultancy Services for the Supervision of Upgrading of Uyogo - Nyamilagano - Nyandekwa - Kahama (54 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/17	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
12.	Consultancy Services for the Supervision Upgrading of Mianzini - Ngaramtoni (18 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/18	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
13.	Consultancy Services for the Supervision of Upgrading of Uvinza - Malagarasi (51.1 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/19	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
14.	Consultancy Services for the Supervision of Upgrading of Kibena - Lupembe (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/20	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
15.	Consultancy Services for the Supervision of Upgrading of Karatu - Mbulu - Hydrom - Sibiti River - Lalago - Maswa (389 Km) to Bitumen Standard; Mbulu - Hydrom section (50 Km)	AE/001/2020-21/HQ/C/21	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
16.	Consultancy Services for the Supervision of Upgrading of Tabora - Mambali - Bukene - Itobo (114 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/22	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificatio	Invitation	Subm./	Notificatio
17.	Consultancy Services for the Supervision of Upgrading of Kilosa - Ulaya - Mikumi (50 Km) to Bitumen Standard	AE/001/2020-21/HQ/C/23	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
18.	Consultancy Services for the Supervision of Upgrading of Matai - Kasesya (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/24	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
19.	Consultancy Services for the Supervision of Upgrading of Mjimwema - Kimbiji - Pembamazi (30 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/25	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
20.	Consultancy Services for the Supervision of Upgrading of Kikombo Jctn – Chololo – Mapinduzi (JWTZ HQ) (60 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/26	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
21.	Consultancy Services for the Supervision of Upgrading of Ntyuka Jct - Mvumi Hospital - Kikombo Junction (76.07 Km) Road to Bitumen Standard	AE/001/2019-20/HQ/C/27	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
22.	Consultancy Services for the Supervision of Upgrading of Makutano - Natta - Mugumu Road to Bitumen Standard, Natta - Mugumu Section (45 Km)	AE/001/2020-21/HQ/C/28	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
23.	Consultancy Services for the Supervision of Upgrading of Tarime - Mugumu (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/29	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
24.	Consultancy Services for the Supervision of Upgrading of Mpanda - Mishamo - Uvinza (159 Km) to Bitumen Standard, Vikonge - Uvinza section (50 Km)	AE/001/2020-21/HQ/C/30	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
25.	Consultancy Services for the Supervision of Upgrading of Kibaoni - Sitalike (71 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/31	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificatio	Invitation	Subm./	Notificatio
26.	Consultancy Services for the Supervision of Upgrading of Kizi - Lyambalyamfipa - Sitalike (86.3 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/32	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
27.	Consultancy Services for the Supervision of Upgrading of Turiani - Mziha - Handeni (50 km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/33	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
28.	Consultancy Services for the Supervision of Upgrading of Tabora - Ipole - Rungwa to Bitumen Standard, Ipole - Rungwa section (172 Km)	AE/001/2020-21/HQ/C/34	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
29.	Consultancy Services for the Supervision of Upgrading of Kibondo - Mabamba (35 km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/35	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
30.	Consultancy Services for the Supervision of Upgrading of Kibada - Mwasonga - Tundwisongani Junction/Tundwisongani - Kimbiji (41 km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/36	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
31.	Consultancy Services for the Supervision of Upgrading of Rujewa - Madibira - Mafinga (152 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/37	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
32.	Consultancy Services for the Supervision of Strengthening of Morogoro - Iringa Road to Bitumen Standard, Tumbaku Jctn - Mangae/Melela - Mikumi - Iyovi section (158.45 Km)	AE/001/2020-21/HQ/C/38	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
33.	Consultancy Services for the Supervision of Upgrading of Mkiwa - Itigi - Noranga (56.9 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/39	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot	Procurem	Selection	Contr	Invitation	Closing-	Notificatio	Invitation	Subm./	Notificatio
34.	Consultancy Services for the Supervision of Upgrading of Itoni - Lusitu (50 Km) Road to Bitumen Standard	AE/001/2020-21/HQ/C/40	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
35.	Consultancy Services for the Supervision of Upgrading of Handeni - Kibereshi - Kijungu - Kibaya - Njoro - Olboloti - Mjrijo - Chini - Dalai - Bicha - Chambalo - Chemba Road to Bitumen Standard, Handeni - Kibereshi Section (50 Km)	AE/001/2020-21/HQ/C/41	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
36.	Consultancy Services for the Supervision of Rehabilitation of Lusahunga - Rusumo Road (92 Km)	AE/001/2020-21/HQ/C/42	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
37.	Consultancy Services for the Supervision of Rehabilitation of Mtwara - Mingoyo - Masasi Road (200 Km)	AE/001/2020-21/HQ/C/43	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
38.	Consultancy Services for the Supervision of Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Tanga Airport	AE/001/2020-21/HQ/C/44	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
39.	Consultancy Services for the Supervision of Rehabilitation and Upgrading of runway, taxiway and apron and Construction of Access Road and Car Parking for Lake Manyara Airport	AE/001/2020-21/HQ/C/45	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
40.	Consultancy Services for the Supervision of Construction of New Terminal Building for Mwanza Airport	AE/001/2020-21/HQ/C/46	N/A	ICB	QCBS	TB	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
41.	Consultant to study the existing Bridge Management System (TAN-BRIDGEMAN), recommend for appropriate	AE/001/2020-21/HQ/C/47	N/A	ICB	QCBS	LS	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

S/No.	Description	Basic Data					Request for Expression of Interest			Invitation of proposals and approval for award		
		Tender No.	Lot Number	Procurement Method	Selection Method	Contract Type	Invitation Date	Closing Date	Notification Date	Invitation Date	Subm./Closing Date	Notification Date
	improvements, Intergrate BMS with Web based in other existing Database Systems of TANROADS notably Road Maintenance Management System (RMMS) and EPICOR											
42.	Feasibility Study, Detail Engineering Design and Preparations of Tender Document for Upgrading of Bariadi – Kisesa – Mwandoya – Ngoboko – Mwanhuzi – Sibiti –Mkalama – Iguguno , Mkalama – Iguguno Section (89km)	AE/001/2020-21/HQ/C/48	N/A	ICB	QCBS	LS	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
43.	Feasibility Study, Detail Engineering Design and Preparations of Tender Document for Upgrading of Bariadi -Salama- Ng'haya – Magu) (76km)	AE/001/2020-21/HQ/C/49	N/A	ICB	QCBS	LS	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
44.	Feasibility Study for Upgrading of RMMS to Intergrated Road Asset Management System	AE/001/2020-21/HQ/C/50		ICB	QCBS	LS	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21
45.	Feasibility Study, ESIA and Detailed Engineering design for upgrading Kihansi - Taweta - Madeke - Lupembe - Kibena Road (223km) to Bitumen Standard.	AE/001/2020-21/HQ/C/51	N/A	ICB	QCBS	LS	17-Nov-20	08-Dec-20	11-Jan-21	07-Feb-21	09-Mar-21	20-Jun-21

Abbreviations:

ICB = International Competitive Bidding;
 NCB = National Competitive Bidding;
 QCBS = Quality and Cost Based Selection;
 IC = Individual Consultant;
 FWC = Frame Work Contract;
 LS = Lump Sum;
 TB = Time Based;
 RT = Restricted Tendering; and
 SSS = Single Source Selection.

3. Bidding will be conducted by methods indicated in the table above and in accordance with Public Procurement Act 2011, as amended in Public Procurement Act, 2016, Public Procurement (Goods, Works, Non-consultancy services and Disposal of Public Assets) Regulations, GN No. 97, 2005, Public Procurement (Selection and Employment of Consultants) Regulations, GN No. 98, 2005 and various Development Partners' Guidelines.
4. Specific Procurement Notice (SPN) for tenders to be procured under open competitive tendering methods will be advertised in local and international media as appropriate.

Interested eligible bidders/consultants who wish to be included in the mailing list to receive invitation to bid or those requiring more information may contact the Chief Executive at the address below:

Chief Executive,
Tanzania National Roads Agency (TANROADS),
3rd Floor, Airtel House, Ali Hassan Mwinyi/Kawawa Roads Junction,
P.O. BOX 11364, Dar es Salaam,
E-mail: tanroadshq@tanroads.go.tz

**CHIEF EXECUTIVE
TANROADS**