

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2019/20 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice all tenders for during the Financial Year 2019/20 maintenance of trunk and regional roads
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors, suppliers, service providers, and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
 E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Routine maintenance along Mtwara - Mtegu road (41.5km, paved)	AE-001/2019-20/MT/W/01	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mkungu - Masasi road (69.41km - paved)	AE-001/2019-20/MT/W/02	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge Preventive maintenance on Mkungu - Masasi road (paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Masasi - Mangaka road (54.68km, paved)	AE-001/2019-20/MT/W/03	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge Preventive maintenance on Masasi - Mangaka road		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Bridge preventive maintenance on Masasi - Mangaka road		II							
Routine maintenance on Mangaka - Lumesule/Ruvuma brd road (46.89km paved)	AE-001/2019-20/MT/W/04	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mangaka - Mtambaswala road (71.52km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge preventive maintenance on Mangaka - Lumesule road		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge preventive maintenance on Mangaka - Mtambaswala road		IV	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Periodic maintenance on the Mtwara - Mtegu Trunk road (6.3km)	AE-001/2019-20/MT/W/05	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic maintenance on the Mkungu - Masasi road (Installation of Traffic light at Masasi four ways jct)	AE-001/2019-20/MT/W/06	I	Single Source	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic maintenance along Mkungu - Masasi road (1.8km paved)	AE-001/2019-20/MT/W/07	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic maintenance along Masasi - Mangaka road (9.9km paved)	AE-001/2019-20/MT/W/08	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
REGIONAL ROADS									
Routine maintenance on Nangomba - Nanyumbu road (28.16km)	AE-001/2019-20/MT/W/09	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mahuta Junction - Namikupa - Malamba (38.16km)	AE-001/2019-20/MT/W/10	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mahuta Junction - Namikupa - Malamba (2.2km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Newala - Tandahimba (4.7km paved)	AE-001/2019-20/MT/W/11	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Newala - Tandahimba Mtwara(41.69km unpaved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Lukuledi - Masasi - Newala road (27.77km paved)	AE-001/2019-20/MT/W/12	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Lukuledi - Masasi - Newala road (61.41km unpave)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge preventive maintenance of 3 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Upgrading to Double Surface Dressing of Newala Urban roads (1.2km paved)	AE-001/2019-	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Periodic maintenance on Lukuledi - Masasi-Nambungu road (0.8km paved)	20/MT/W/13	II	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Routine maintenance on Mpeta - Lupaso - Njawala (10.84km unpaved)	AE-001/2019-20/MT/W/14	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mpeta - Lupaso - Njawala (9.75km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge preventive maintenance of 2 bridges along Mpeta - Njawara road		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine Maintenance along Likwachu - Mwena (5.48km)	AE-001/2019-20/MT/W/15	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenace on Ruangwa Brd - Nanganga (1.69km)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Matipa - Litehu - Kitama (57.91km)	AE-001/2019-20/MT/W/16	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Periodic Maintenance on on Mkwiti - Kitangari - Amkeni (4.01km unpaved)	AE-001/2019-20/MT/W/17	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance on on Mtama - Mkwiti - Newala (0.8km paved)		II	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance (Construction of lined drains along Mkwiti - Kitangari - Amkeni (0.8km unpaved)		III	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Routine maintenance on Msijute - Nanyamba road (79.89km)	AE-001/2019-20/MT/W/18	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Periodic Maintenance on Msijute - Mnima - Nanyamba (11.21 km unpaved)	AE-001/2019-20/MT/W/19	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Routine maintenance on Mkwiti - Kitangari - Amkeni road (57.2km unpaved)	AE-001/2019-20/MT/W/20	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mkwiti - Kitangari - Amkeni (6.5km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mpapura - Mikao - Kinolombedo (48.33km)	AE-001/2019-20/MT/W/21	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mpapura - Mikao - Kinolombedo (5.5km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge preventive maintenance of 3 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Spot Improvement on Mpapura - Mikao - Mkwiti (3.0 km unpaved)	AE-001/2019-20/MT/W/22	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance on along Mpapura - Mikao road (4.01km unpaved)		II	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Routine maintenance on Mbuyuni - Makong'onda - Newala (38.33km unpaved)	AE-001/2019-20/MT/W/23	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mbuyuni - Makong'onda - Newala (3.22km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Bridge Major Repair of Mchauru I Bridge along Mbuyuni - Newala road	AE-001/2019-20/MT/W/24	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Bridge Major Repair of Mkwya Bridge along Mbuyuni - Newala road		II	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance on Mbuyuni - Newala road (12.02km unpaved)	AE-001/2019-20/MT/W/25	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Routine maintenance on Madimba - Tangazo - Kitaya - Namikupa road (106.02km)	AE-001/2019-20/MT/W/26	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Preventive maintenance of 2 bridges along Madimba - Tangazo - Namikupa road		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Madimba-Tangazo -Kitaya - Mnongodi -Namikupa road (2.0km paved)		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mkaha Jct - Litemula - Michenjele - Mapili - Mitemaupinde (Ulinzi) road, 30.5km	AE-001/2019-20/MT/W/27	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Routine maintenance on Mangamba - Madimba - Msimbati (32.29km unpaved)	AE-001/2019-20/MT/W/28	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Mangamba - Madimba - Msimbati (5.0 km paved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Tangazo -Kilambo road (9.37km)		III	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Preventive maintenance of 1 bridge onTangazo - Kilambo road		IV	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Periodic Maintenance on Mangamba - Madimba - Msimbati (9.61 km unpaved)	AE-001/2019-20/MT/W/29	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Spot Improvement along Tangazo - Kitaya - Mnongodi - Namikupa (13.0 km unpaved)	AE-001/2019-20/MT/W/30	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance Nangomba - Nanyumbu (8.01 km unpaved)	AE-001/2019-20/MT/W/31	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance on Madimba - Mkaha Jct - Mitemaupinde (24.03km unpaved)	AE-001/2019-20/MT/W/32	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Spot Improvement on Madimba - Mkaha Jct - Mitemaupinde (13.75km unpaved)		II	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic maintenance of Masasi Township roads (0.8km paved)	AE-001/2019-20/MT/W/33	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Periodic Maintenance Matipa - Litehu - Kitama (7.21 km unpaved)	AE-001/2019-20/MT/W/34	I	NCB	NA	NA	NA	26 th June 2019	11 th July 2019	21 st Aug. 2019
Routine maintenance on Tandahimba - Mtwara (3.52km paved)	AE-001/2019-20/MT/W/35	I	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
Routine maintenance on Tandahimba -Mtwara (41.43km unpaved)		II	NCB	NA	NA	NA	08 th July 2019	23 rd July 2019	05 th Sept 2019
DEVELOPMENT PROJECTS									
Rehabilitaton of Mnongodi - Mdenganamadi - Kilimahewa - Michenjere (boarder road, 4km)	AE-001/2019-20/MT/W/36	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Mangamba - Mitema Upinde road (4 km)		II	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Namikupa - Mitema Upinde road (3 km)		III	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Madimba - Tangazo - Namikupa road and Tangazo - Kilambo road (4.0 km)		IV	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Namikupa - Mitema Upinde road (2.0 km)		V	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Construction of Lukwamba Bridge Approaches (5.0km)	AE-001/2019-20/MT/W/37	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Newela - Mkwiti - Mtama road (Amkeni - Mkwiti section 2 km)	AE-001/2019-20/MT/W/38	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Upgrading to DSD of Kinolombedo Escarpment along Mkwiti - Kitangali - Newala road (0.6km)		II	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Upgrading to DSD of Kinolombedo Escarpment along Mkwiti - Kitangali - Newala road (0.1km)		III	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Tandahimba - Litehu - Mkwiti road (4.0 km)		IV	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Rehabilitation of Mbuyuni - Makongonda - Newela road (4km)	AE-001/2019-20/MT/W/39	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Construction of Miyesi, Nakalola and Shaaurimoyo Bridges	AE-001/2019-20/MT/W/40	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Construction of Miyesi, Nakalola and Shaurimoyo Bridges		II	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Upgrading to Double Surface Dressing of Newala Township roads (0.5km)	AE-001/2019-20/MT/W/41	I	NCB	NA	NA	NA	30 th July 2019	14 th Aug 2019	18 th Sept 2019
Administration and Supervision									
Communication - Publications and Newspapers	AE-001/2019-20/MTR/G/01	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Entertainment and hospitality - Food, refreshments and gifts	AE-001/2019-20/MTR/G/02	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - PMU	AE-001/2019-20/MTR/G/03	I	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - Administration and Supervision		II	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - Weighbridge operations		III	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Computers Accessories Supplies	AE-001/2019-20/MTR/G/04	I	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair and Maintenance of IT equipment		II	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair, Maintenance and Replacement of Office equipment	AE-001/2019-20/MTR/G/05	I	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract Award
1	2	3	4	5	6	7	8	9	10
Office Environment Cleaning Materials	AE-001/2019-20/MTR/G/06		MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Motorvehicles tyres, tubes and batteries	AE-001/2019-20/MTR/G/07		Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Fuel for Supervision and Admin	AE-001/2019-20/MTR/G/08		Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Uniforms for Weighbridge and Materials Laboratory Workers	AE-001/2019-20/MTR/G/09		MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Supply of Motor Vehicle with Troxler Scales radiations protection box (Metalic) for transportation of Troxler Scales	AE-001/2019-20/MTR/G/10		Quotation				30 th July 2019	14 th Aug 2019	18 th Sept 2019
Motor vehicle repairs and spare parts	AE-001/2019-20/MTR/N/01		Single Source	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Provision of Security services	AE-001/2019-20/MTR/N/02		GPSA	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair and maintenance of furniture and fittings	AE-001/2019-20/MTR/N/03		NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Local travel (procurable - tickets)	AE-001/2019-20/MTR/N/04		MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Car wash and parking fees	AE-001/2019-20/MTR/N/05		MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Material Lab. Equipment	AE-001/2019-20/MTR/N/06		MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Telephone, internet, electricity and water charges	AE-001/2019-20/MTR/N/07		MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Communication - Advertisements & Publications	AE-001/2019-20/MTR/N/08		MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Provision of fumigation Services	AE-001/2019-20/MTR/N/09		MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Weighbridge Scales	AE-001/2019-20/MTR/N/10		MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS