



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2025/26 to cover eligible payments under various contracts for Maintenance and Rehabilitation of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for Maintenance and Rehabilitation Works during the Financial Year 2025/26
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Contract for Management and Supervision of Lengthmen System along Trunk road (Roadside works at Mtwara, Mikindani and Mtegu)	TR36/015/2025/2026/W/01	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
			NCB	NA	NA	NA			
Contract for Management and Supervision of Lengthmen System along Trunk road (Roadside works at Mkungu, Ndanda, Mwena and Masasi)	TR36/015/2025/2026/W/02	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Masasi - Mangaka Trunk road (54.26km, paved)	TR36/015/2025/2026/W/03	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 20 Bridges along Masasi - Mangaka Trunk road		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mangaka - Lumesule Trunk road (46.30km - paved)	TR36/015/2025/2026/W/04	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 27 Bridges along Mangaka - Lumesule Trunk road		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mangaka - Mtambaswala Trunk road (68.43km paved)	TR36/015/2025/2026/W/05	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 16 Bridges along Mangaka - Mtambaswala Trunk road		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Contract for Management and Supervision of	TR36/015/2025/2026/W/06	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Lengthmen System along Mangaka - Lumesule Trunk	11300101020201202011100	1							

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Contract for Management and Supervision of Lengthmen System along Mangaka - Mtambaswala Trunk road (71.52km paved- Roadside Works)	TR36/015/2025/2026/W/07	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Periodic Maintenance/Repair of Traffic Lights and CCTV Cameras along Trunk Roads (Bima, Masasi and Mtambaswala)	TR36/015/2025/2026/W/08	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Masasi - Mangaka paved road (Partial reconstruction - Patch + SBSB, 9.5km)	TR36/015/2025/2026/W/09	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Mangaka -Lumesule (MTR/RUV Brd) (Partial reconstruction - SBSB, 6.0km paved)	TR36/015/2025/2026/W/10	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Beautification Works along Trunk and Regional Roads	TR36/015/2025/2026/NC/01	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
TOTAL - TRUNK ROADS									
REGIONAL ROADS									
Routine Maintenance along Nangomba - Nanyumbu road (1.04km paved)	TR36/015/2025/2026/W/11	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Nangomba - Nanyumbu road (28km unpaved)	TR36/015/2025/2026/W/11	II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	TR36/015/2025/2026/W/12	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (2.0km paved)	TR36/015/2025/2026/W/12	II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Lukuledi - Masasi Regional Road (2.08km paved)	TR36/015/2025/2026/W/13	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Lukuledi - Masasi Regional Road (19km unpaved)	TR36/015/2025/2026/W/13	II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 2 Bridge along Lukuledi - Masasi - Newala	TR36/015/2025/2026/W/13	III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance along Mpetu - Lupaso - Njawala (10.5km unpaved)	TR36/015/2025/2026/W/14	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mpetu - Lupaso - Njawala (10.0km paved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 1 bridge along Mpetu - Njawala road		III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Likwachu - Mwena (5.46km unpaved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		IV	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Msijute - Nanyamba road (68.35km, unpaved)	TR36/015/2025/2026/W/15	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Msijute - Nanyamba road (10.4km paved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mkwiti - Kitangari - Amkeni road (47.00km unpaved)	TR36/015/2025/2026/W/16	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance on Mkwiti - Kitangari - Amkeni (17.13km paved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mpapura - Mikao - Kinolombedo (48.32km unpaved)	TR36/015/2025/2026/W/17	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mkwiti - Kinolombedo (5.45km paved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Preventive Maintenance of 6 bridges along Mpapura - Mikao - Kinolombedo road		III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine along Matipa-Kitama Road (57.95km Unpaved)	TR36/015/2025/2026/W/18	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Contract for Management and Supervision of Lengthmen System along Mnivata - Mtwara road (50.00km paved)	TR36/015/2025/2026/W/19	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mbuyuni - Makong'onda - Newala (34.00km unpaved)	TR36/015/2025/2026/W/20	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mbuyuni - Makong'onda - Newala (9.11km paved)			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Tangazo - Kilambo road (9.34km unpaved)	TR36/015/2025/2026/W/21	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road			NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance along Madimba - Tangazo - Kitaya - Namikupa (101.55km unpaved)	TR36/015/2025/2026/W/22	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Kitaya - Mnongodi - Namikupa road (6.0km paved)		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Preventive Maintenance of 2 bridges along Madimba - Kitaya - Mnongodi - Namikupa road		III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mkaha Jct - Litemula - Mapili-Mitemaupinde (Ulinzi road, 103.5km)	TR36/015/2025/2026/W/23	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mkaha Jct - Litemula - Mapili (Ulinzi road, 1.6km paved)		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Preventive Maintenance of 1 bridges along MkahaJct - Litemula -Mapili -Sindano road		III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance on Sindano - Marumba - Lukula & Chungu - Lukwika (Ulinzi road, 123.5km)	TR36/015/2025/2026/W/24	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Preventive Maintenance of 5 bridges along Sindano - Marumba - Lukula road		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mangamba - Madimba - Msimbati (27.33km unpaved)	TR36/015/2025/2026/W/25	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Routine Maintenance along Mangamba - Madimba - Msimbati (8.0km paved)		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Major Repair of Mbuyuni Bridge (2cell CBC/5.0*2.5) along Mbuyuni -Newala road	TR36/015/2025/2026/W/26	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Major Repair of Chiwembwe Bridge (2 cells CBC 5.0*3.0) along Tangazo - Namikupa road	TR36/015/2025/2026/W/27	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Bridge Major Repair of Lukwika II&III Bridges (2 Cells 5.0*2.5 and 2 Cells 5.0*2.5) along Chungu - Lukwika - Mitemaupinde Regional road	TR36/015/2025/2026/W/28	I	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Rehabilitation of Ruvuma / Mtwara brd Mtambaswala Jct - Namikupa (3.5 km unpaved)		II	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Construction of Lukwika Bridge along Chungu - Lukwika - Mitemaupinde road		III	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Construction of Miesi, Chingwe, Makanya, Mwiti, and Mchauru Bridges		IV	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025
Construction of Chingwe, Makanya, Mwiti, and Mchauru Bridges		V	NCB	NA	NA	NA	10 th June 2025	17 th June 2025	1 st Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance along Lukuledi - Masasi (10.00 km unpaved)	TR36/015/2025/2026/W/29	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Mbuyuni - Newala (14.00 km unpaved)	TR36/015/2025/2026/W/30	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Mbuyuni - Makongonda - Newala road (3.4km)			NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
		II							
Periodic Maintenance along Mahuta Junction - Namikupa (8.00 km unpaved)	TR36/015/2025/2026/W/31	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Msijute - Mnima - Nanyamba (8.00 km unpaved)	TR36/015/2025/2026/W/32	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Spot Improvement along Msijute - Mnima - Nanyamba (Mkunwa Hill) (4.5 km unpaved)									
Upgrading to DSD of Msijute - Nanyamba road (0.5km Paved)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to DSD of Msijute - Nanyamba road (0.4km Paved)									
Upgrading to DSD of Msijute - Nanyamba road (0.4km Paved)		III	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to Double Surface Dressing of Nanyamba Township road, 0.5km									
		IV							
		V							
Periodic Maintenance along Mpapura - Mikao - Kinolombedo (8.00 km unpaved)	TR36/015/2025/2026/W/34	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Matipa - Litehu - Kitama (12.0 km unpaved)	TR36/015/2025/2026/W/39	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Spot Improvement along Matipa -Litehu-Kitama(Kitama Hill) (1.4km unpaved)									
Rehabilitation of Tandahimba - Litehu - Mkwiti road (0.8km)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to Double Surface Dressing of Matipa - Litehu - Kitama road (0.4km paved)									
		III	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
		IV							
Periodic Maintenance along Tangazo - Kitaya - Mnongodi - Naikupa road (14.00km unpaved)	TR36/015/2025/2026/W/35	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Spot Improvement along Mangamba - Madimba - Kitaya - Namikupa (Kiwengulo Hill 1.4km paved)									
Rehabilitation of Madimba - Tangazo - Namikupa road and Tangazo - Kilambo road (3.4km)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Namikupa - Kilimahewa - Mnongodi - Kitaya - Tangazo - Madimba - Msimbati road (3.5km)									
Upgrading to Double Surface Dressing of Mangamba - Mnazibay and Madimba - Tangazo - Kilambo road (0.3km paved)		III	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
		IV	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
		V	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Rehabilitation of Mangamba - Mnazi Bay (3.6km unpaved)		VI	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Mangamba - Mnazi Bay (4.4km unpaved Including Mtwara Mikindani Bypass)		VII	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Msanga Mkuu Access Roads (3.2km unpaved)		VIII	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Mkaha Jct - Mitemaupinde (18.00km unpaved)	TR36/015/2025/2026/W/36	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitaton of Mnongodi - Mdenganamadi - Kilimahewa - Michenjere (boarder road, 2.6km unpaved)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Mangamba - Mitemaupinde road (2.6 km unpaved)		III	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Namikupa - Mitemaupinde road (Border road 0.3km)		IV	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Namikupa - Mitemaupinde road (Border road 3.4km)		V	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Chungu - Lukwika - Mitemaupinde road (Border road 1.7km)		VI	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Mkaha Jct - Mapili - Mitemaupinde road (0.5km)		VII	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Periodic Maintenance along Mkwiti - Kitangali - Amkeni (8.0km unpaved)	TR36/015/2025/2026/W/37	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Newala - Mkwiti - Mtama road (Amkeni - Kitangali section 3.6km)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to DSD of Kinolombedo Escarpement along Newala - Mkwiti road (0.7km)		III	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to DSD of Kinolombedo Escarpement along Newala - Mkwiti - Mtama road (0.4km)		IV	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newala road (2.0km)		V	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to Double Surface Dressing of Newala Township roads (0.4km paved)		VI	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Rehabilitation of Nangomba - Nanyumbu road to Gravel Standard (0.6km unpaved)	TR36/015/2025/2026/W/38	I	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025
Upgrading to Double Surface Dressing of Nangomba - Nanyumbu road (0.7km paved)		II	NCB	NA	NA	NA	24 th June 2025	30 th June 2025	14 th Aug 2025

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10