




**THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS AND TRANSPORT**

TANZANIA NATIONAL ROADS AGENCY

REGIONAL MANAGER'S OFFICE - MTWARA



GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2023/24 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for maintenance of trunk and regional roads during the Financial Year 2023/24
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Routine Maintenance along Mtwara - Mtegu Trunk road (41.5km, paved)	AE-001/2023-24/MT/W/01	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	26 th June 2023	13 rd July 2022	23 rd Aug 2023
Routine Maintenance on Mkungu - Masasi Trunk road (69.41km - paved)	AE-001/2023-24/MT/W/02	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance on Mkungu - Masasi Trunk road (paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance along Masasi - Mangaka Trunk road (54.68km paved)	AE-001/2023-24/MT/W/03	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance on Masasi - Mangaka Trunk road		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance (Carriage Way) on Mangaka - Lumesule Trunk road (46.89km paved)	AE-001/2023-24/MT/W/04	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance of 27 bridges along Mangaka - Lumesule road		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance (Carriage Way) on Mangaka - Mtambaswala road (71.52km paved)		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance of 16 bridges along Mangaka - Mtambaswala road		IV	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Lumesule Trunk road (46.89km paved - Road Side Works)	AE-001/2023-24/MT/W/05	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Mtambaswala Trunk road (71.52km paved- Road Side Works)	AE-001/2023-24/MT/W/06	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Periodic Maintenance on the Mtwara - Mtegu Trunk road (Partial reconstruction - Patch work + SBSB, 3km)	AE-001/2023-24/MT/W/07	I	NCB	NA	NA	NA	8 th June 2023	23 th June 2023	19 th Aug 2023
Periodic Maintenance along Mkungu - Masasi road (Partial reconstruction - SBSB, 3.0km paved)	AE-001/2023-24/MT/W/08	I	NCB	NA	NA	NA	8 th June 2023	23 th June 2023	19 th Aug 2023
Periodic Maintenance on Masasi - Mangaka paved road (Partial reconstruction - Patch + SBSB, 12.0km)	AE-001/2023-24/MT/W/09	I	NCB	NA	NA	NA	8 th June 2023	23 th June 2023	19 th Aug 2023
Installation of Solar Street Lights along Masasi - Mangaka Trunk road	AE-001/2023-24/MT/W/10	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Installation of Solar Street Lights along Mangaka-Mtambasawala Trunk road	AE-001/2023-24/MT/W/11	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
REGIONAL ROADS									
Routine Maintenance along Nangomba - Nanyumbu road (28.00km unpaved)	AE-001/2023-24/MT/W/12	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	AE-001/2023-24/MT/W/13	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mahuta Junction - Namikupa - Malamba (2.0km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mnvata - Mtwara road (50.00km paved)	AE-001/2023-24/MT/W/14	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Lukuledi - Masasi road (2.02km paved)	AE-001/2023-24/MT/W/15	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Lukuledi - Masasi road (19.02km unpaved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance of 3 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mpeta - Lupaso - Njawala (10.5km unpaved)	AE-001/2023-24/MT/W/16	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mpeta - Lupaso - Njawala (10.0km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance of 1 bridge along Mpeta - Njawara road		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Msijute - Nanyamba road (71.35km, unpaved)	AE-001/2023-24/MT/W/17	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Msijute - Nanyamba road (4.4km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mkwiti - Kitangari - Amkeni road (47.00km unpaved)	AE-001/2023-24/MT/W/18	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mkwiti - Kitangari - Amkeni (16.13km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mpapura - Mikao - Kinolombedo (48.32km unpaved)	AE-001/2023-24/MT/W/19	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mkwiti - Kinolombedo (5.45km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Bridge Preventive Maintenance of 2 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mbuyuni - Makong'onda - Newala (34.00km unpaved)	AE-001/2023-24/MT/W/20	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mbuyuni - Makong'onda - Newala (7.3km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Tangazo - Kilambo road (9.34km unpaved)	AE-001/2023-24/MT/W/21	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Madimba - Tangazo - Kitaya - Namikupa (103.55km unpaved)	AE-001/2023-24/MT/W/22	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (4.0km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Preventive Maintenance of 2 bridges along Madimba - Kitaya - Mnongodi - Namikupa road		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mkaha Jct - Litemula - Mapili - Sindano (Ulinzi road, 100.10km)	AE-001/2023-24/MT/W/23	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mkaha Jct - Litemula - Mapili (Ulinzi) road, 1.6km paved		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Preventive Maintenance of 1 bridge along Mkaha Jct - Litemula - Mapili - Sindano road		III	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Sindano - Marumba - Lukula & Chungu - Lukwika (Ulinzi road, 108km)	AE-001/2023-24/MT/W/24	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Preventive Maintenance of 3 bridges along Sindano - Marumba - Lukula road		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mangamba - Madimba - Msimbati (28.33km unpaved)	AE-001/2023-24/MT/W/25	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine Maintenance on Mangamba - Madimba - Msimbati (7.0 km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Routine maintenance on Matipa - Litehu - Kitama (57.95km unpaved)	AE-001/2023-24/MT/W/26	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Periodic Maintenance on Mangamba - Msimbati road (10.00km unpaved)	AE-001/2023-24/MT/W/27	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Lianje I Bridge along Mangamba - Madimba - Msimbati road section		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Chitowe IV Bridge along Nangomba - Nanyumbu road section	AE-001/2023-24/MT/W/28	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Chitowe V Bridge along Nangomba - Nanyumbu road section		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Nanyumbu I Bridge along Nangomba - Nanyumbu road section		III	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Lukula I Bridge along Mkaha Jct - Mapili - Mitemaupinde road section	AE-001/2023-24/MT/W/29	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Mitumbati II Bridge along Mkaha Jct - Mapili - Mitemaupinde road section		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Bridge Major Repair of Lukwika Bridge along Chungu - Mitemaupinde road section	AE-001/2023-24/MT/W/30	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance on Lukuledi - Masasi (12.00 km unpaved)	AE-001/2023-24/MT/W/31	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance on Mbuyuni - Newala(8.00 km unpaved)	AE-001/2023-24/MT/W/32	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Spot Improvement on Mbuyuni - Newala road (Makong"onda Hill - 1.4km paved)		II	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023
Periodic Maintenance along Mahuta Junction - Namikupa (10.00 km unpaved)	AE-001/2023-24/MT/W/33	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance on Msijute - Mnima - Nanyamba (10.00 km unpaved)	AE-001/2023-24/MT/W/34	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Spot Improvement along Msijute - Mnima - Nanyamba (4.5 km unpaved)		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Spot Improvement along Msijute - Mnima - Nanyamba (Mkunwa Hill 1.4 km paved)		III	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance along Matipa - Litehu - Kitama (12.0 km unpaved)	AE-001/2023-24/MT/W/35	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance on Tangazo - Kitaya - Mhongodi - Naikuparoad (12.00km unpaved)	AE-001/2023-24/MT/W/36	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Spot Improvement along Mangamba - Madimba - Kitaya - Namikupa (Kiwengulo Hill 1.4km paved)		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance on Mkaha Jct - Mitemaupinde (18.00km unpaved)	AE-001/2023-24/MT/W/37	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Spot Improvement along Mkaha Jct - Mitemaupinde (8.5km unpaved)		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Periodic Maintenance along Mkwiti - Kitangari - Amkeni (10.0km unpaved)	AE-001/2023-24/MT/W/38	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Spot Improvement along Mkwiti - Kitangari - Amkeni road (Kinolombedo Escarpment widening 1.3km)		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Routine Maintenance along Likwachu - Mwena (5.46km)	AE-001/2023-24/MT/W/39	I	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
SpotImprovement along Likwachu - Mwena road (5.5km unpaved)		II	NCB	NA	NA	NA	8 th June 2023	23 rd June 2023	19 th Aug 2023
Installation of Solar Street Lights along Newala - Mtwara road (Magomeni- Airport section)	AE-001/2023-24/MT/W/40	I	NCB	NA	NA	NA	26 th June 2023	11 th July 2023	23 rd Aug 2023