



**THE UNITED REPUBLIC OF TANZANIA**  
**MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION**  
**TANZANIA NATIONAL ROADS AGENCY**  
**REGIONAL MANAGER'S OFFICE - NJOMBE**  
**GENERAL PROCUREMENT NOTICE**  
**FINANCIAL YEAR 2019/2020**



1 The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS) - Njombe during Financial year 2019/2020 and it is intended that part of the proceeds of the fund will be used to cover eligible payments under various contracts for Roads and Bridges Works, Consultancy services, Supply of Goods and Non consultancy Services in Njombe Region.

2 The Regional Manager TANROADS - Njombe is now issuing a General Procurement Notice for the purpose of informing potential Tenderers, Suppliers, Service providers, Consultants and the General Public on Tender Opportunities during the financial Year 2019/20 as indicated in the table below.

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
LIST OF PROJECTS												
CYCLE I (MAINTENANCE WORKS)												
<b>PACKAGE I</b>												
<b>LONG TERM CONTRACT:</b>												
1	<b>Makambako - Lukumburu Trunk Road (PAVED)</b>	AE/001/2019 - 20/NJ/W/01	1	National Competitive Tendering	01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	Routine/Recurrent Maintenance Works along Makambako (Km 0 + 000) to Lukumburu (Km 139 + 500)											
	Periodic Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500 ]				2							
<b>PACKAGE II</b>												
2	<b>Ndulamo - Nkenja - Kitulo I</b>	AE/001/2019 - 20/NJ/W/02	1	National Competitive Tendering	01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	Periodic Maintenance Works ( Upgarding to Bitumen Standard)											
<b>PACKAGE III</b>												
3	<b>Itoni - Ludewa - Manda Trunk road</b>	AE/001/2019 - 20/NJ/W/03	1	Restricted Tendering	01/07/2019	08/07/2019	15/07/2019	19/07/2019	23/07/2019	31/07/2019	01/08/2019	31/08/2019
	Routine Maintenance Works (Unpaved)											
	Periodic Maintenance Works (Unpaved)				2							
	<b>Kandamija - Kipingu Regional Road (Unpaved)</b>											
	Routine and Recurrent Maintenance Works				3							
Periodic Maintenance Works (Unpaved)	4											
<b>PACKAGE IV</b>												
4	<b>Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/04	1	Restricted Tendering	01/07/2019	08/07/2019	15/07/2019	19/07/2019	23/07/2019	31/07/2019	01/08/2019	31/08/2019
	Routine Maintenance Works											
	Periodic Maintenance Works				2							
	Spot Improvement Works.				3							
	<b>Kikondo - Makete Regional Road (Unpaved)</b>											
	Routine/Recurrent Maintenance Works				4							
Periodic Maintenance Works	5											
Spot Improvement Works	6											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
	1	2	3	4	5	6	7	8	9	10	11	12
5	<b>PACKAGE V</b>				01/07/2019	08/07/2019	15/07/2019	19/07/2019	23/07/2019	31/07/2019	01/08/2019	31/08/2019
	<b>Ikonda -Lupila - Mlangali Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/05		Restricted Tendering								
	Routine Maintenance Works		1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
6	<b>PACKAGE VI</b>				01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	<b>Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/06		National Competitive Tendering								
	Routine/ Recurrent Maintenance Works		1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
7	<b>PACKAGE VII</b>				01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	<b>Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/07		National Competitive Tendering								
	Routine Maintenance Works		1									
	Periodic Maintenance Works ( Unpaved)		2									
	Spot Improvement Works.		3									
8	<b>PACKAGE VIII</b>				01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	<b>Itoni - Ludewa - Manda Trunk road</b>	AE/001/2019 - 20/NJ/W/08		National Competitive Tendering								
	Major Repair of Bridge		1									
	Bridge Preventive Maintenance		2									
	<b>Kandamija - Kipingu Regional Road.</b>		3									
	Bridge Preventive Maintenance											
9	<b>PACKAGE IX</b>				01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	<b>Ikonda - Lupila - Mlangali Regional Road</b>	AE/001/2019 - 20/NJ/W/09		National Competitive Tendering								
	Preventive Maintenance of Bridges		1									
	Major Repair of Bridge		2									
	<b>Ludewa - Lupingu Regional Road</b>		3									
	Bridges Preventive Maintenance Works											
	<b>Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)</b>		4									
	Bridges Preventive Maintenance Works											
	Major Repair of Bridge		5									
10	<b>PACKAGE X</b>				01/07/2019	15/07/2019	25/07/2019	29/07/2019	31/07/2019	07/08/2019	13/08/2019	13/09/2019
	<b>Ndulamo - Nkenja - Kitulo I Regional Road</b>	AE/001/2019 - 20/NJ/W/10		National Competitive Tendering								
	Bridges Preventive Maintenance Works		1									
	<b>Kikondo -Makete Regional Road</b>		2									
	Bridge Major Repair		3									
	Bridges Preventive Maintenance Works		4									
	<b>Kitulo II- Matamba - Mfumbi Regional Road</b>											
	Bridges Preventive Maintenance Works											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION										
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.							
1		2	3	4	5	6	7	8	9	10	11	12							
<b>CYCLE I - DEVELOPMENT WORKS</b>																			
<b>PACKAGE XI</b>																			
11	Rehabilitation Works along Ludewa - Lupingu Road (28km) Unpaved [Under Roads Fund ]	AE/001/2019-20/NJ/W/11	1	Restricted Tendering	01/07/2019	08/07/2019	15/07/2019	19/07/2019	23/07/2019	31/07/2019	01/08/2019	31/08/2019							
	Opening up Lake Nyasa Off shore Road along Lupingu - Makonde - Lumbila Road Unpaved [Under Roads Fund ]		2																
<b>CYCLE II - PART I (MAINTENANCE WORKS)</b>																			
<b>PACKAGE XII</b>																			
12	<b>TANZAM Highway (LONG TERM CONTRACT) (PAVED)</b>			National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019							
	Routine/Recurrent Maintenance Works along Idofo (Km 0 + 000) to Iyayi (Km 53 + 070)	AE/001/2019 - 20/NJ/W/12	1																
<b>PACKAGE XIII (LONG TERM CONTRACT:)</b>																			
13	<b>Njombe (Ramadhani) - Iyayi Regional Road (Paved)</b>	AE/001/2019 - 20/NJ/W/13	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019							
	Routine/ Recurrent Maintenance Works 7.6KM																		
	<b>Chalowe - Igwachanya Regional Road (Paved)</b>				2	National Competitive Tendering													
	Routine/Recurrent Maintenance Works 3.93KM																		
	<b>Halali - Ilembula - Itulahumba (Paved)</b>						3	National Competitive Tendering											
	Routine/Recurrent Maintenance Works 6.0KM																		
	<b>Kikondo - Makete Regional Road (Paved)</b>								4	National Competitive Tendering									
	Routine/ Recurrent Maintenance Works 3.83KM																		
<b>Ndulamo - Nkenja - Kitulo I (Paved)</b>	5	National Competitive Tendering																	
Routine/Recurrent Maintenance Works 2.0KM																			
<b>PACKAGE XIV (LONG TERM CONTRACT:)</b>																			
14			<b>Ludewa - Lupingu Regional Road.(Paved)</b>	AE/001/2019 - 20/NJ/W/14	1	National Competitive Tendering					02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019	
			Routine/ Recurrent Maintenance Works																
			<b>Itoni - Ludewa - Manda Trunk Road (paved)</b>				2	National Competitive Tendering											
			Routine/ Recurrent Maintenance Works along Itoni - Ludewa - Manda (Ludewa & Nsungu Village)																
<b>PACKAGE XV</b>																			
15	<b>Njombe (Ramadhani) - Iyayi Regional Road.</b>	AE/001/2019 - 20/NJ/W/15	1	National Competitive Tendering	02/09/2019	16/09/2019			27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019					
	Bridges Preventive Maintenance Works																		
	<b>Kibena - Lupembe Regional Road.</b>				2	National Competitive Tendering													
	Bridges Preventive Maintenance Works																		
	Bridge Major Repair						3	National Competitive Tendering											
	<b>Igwachanya - Usuka - Mng'elenge Regional Road.</b>																		
Bridges Preventive Maintenance Works	4	National Competitive Tendering																	
<b>PACKAGE XVI</b>																			
16			<b>Makambako - Lukumburu Trunk Road</b>	AE/001/2019 - 20/NJ/W/16	1	National Competitive Tendering			02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019			
			Major Repair of Bridge																
			Bridge Preventive Maintenance				2												
<b>PACKAGE XVII</b>																			
17	<b>Njombe (Ramadhan) - Iyayi Regional Road</b>	AE/001/2019 - 20/NJ/W/17	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019							
	Periodic Maintenance Works ( Upgarding to Bitumen Standard)																		

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION					
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.		
1	2	3	4	5	6	7	8	9	10	11	12			
18	<b>PACKAGE XVIII</b>													
	<b>Ludewa - Lupingu Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/18		Restricted Tendering	02/09/2019	09/09/2019	12/09/2019	16/10/2019	18/09/2019	26/09/2019	27/09/2019	29/10/2019		
	Routine Maintenance Works		1											
	Periodic Maintenance Works		2											
19	<b>PACKAGE XIX</b>													
	<b>Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/19		National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019		
	Routine/ Recurrent Maintenance Works		1											
	Periodic Maintenance Works		2											
	Spot Improvement Works		3											
	<b>Mlevela - Mhaji -Lusisi - Ibumila Regional Road (Unpaved)</b>													
	Routine/Recurrent Maintenance Works		4											
	Periodic Maintenance Works		5											
	<b>Ilunda - Igongolo Regional Road (Unpaved)</b>													
	Routine/Recurrent Maintenance Works		7											
Periodic Maintenance Works	8													
20	<b>PACKAGE XX</b>													
	<b>Chalowe - Igwachanya - Mng'elenge Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/20		National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019		
	Routine/ Recurrent Maintenance Works		1											
	Spot Improvement Works		2											
	<b>Igwachanya - Usuka - Mng'elenge Regional Road (Unpaved)</b>													
	Periodic Maintenance Works		3											
	<b>Halali - Ilembula - Itulahumba Regional Road (Unpaved)</b>													
	Routine/Recurrent Maintenance Works		4											
Periodic Maintenance Works	5													
Spot Improvement Works	6													
21	<b>PACKAGE XXI</b>													
	<b>Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/21		National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019		
	Routine/ Recurrent Maintenance Works		1											
	Periodic Maintenance Works		2											
22	<b>PACKAGE XXII</b>													
	<b>Itoni - Ludewa - Manda Trunk Road (paved)</b>	AE/001/2019 - 20/NJ/W/22		National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019		
	Periodic Maintenance Works ( Upgarding to Bitumen Standard) - Nsungu Village		1											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
1	2	3	4	5	6	7	8	9	10	11	12	
<b>CYCLCE II - PART II</b>												
<b>REHABILITATION TO GRAVEL WEARING COURSE STANDARD (CYCLE II) - PARTY 2</b>												
<b>PACKAGE XXIII</b>												
23	Rehabilitation of Ndulamo - Nkenja - Kitulo - Mfumbi Regional Road - <b>Unpaved</b> (95km) (Under Roads Fund)	AE/001/2019 - 20/NJ/W/23	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Rehabilitation of Njombe - Ndulamo - Makete Regional Road - <b>Unpaved</b> (109.4km) (Under Road Fund)		2									
	Rehabilitation of Kikondo - Makete Regional Road (Under Road Fund)		3									
<b>PACKAGE XXIV</b>												
24	Rehabilitation Works along Kibena - Lupembe - Mfuji (Moro/Njombe border Road (126.18km) <b>Unpaved</b> [Under Roads Fund ]	AE/001/2019 - 20/NJ/W/24	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Opening up Lupembe - Madeke - Taweta/Mfuji Road (53km) <b>Unpaved</b> [Under Consolidated Fund ]		2									
<b>PACKAGE XXV</b>												
25	Rehabilitation of Njombe (Ramadhan) - Iyayi Regional Road (74Km) - <b>Unpaved</b> - [ Road Fund ]	AE/001/2019 - 20/NJ/W/25	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Rehabilitation of Igwachanya (Chalowe) - Usuka - Kanamalenga - Ikingula (Mng'elenge) Regional Road (57.0Km) - <b>Unpaved</b> - [Under Consolidated Budget]		2									
	Rehabilitation of Mlevela - Mhaji - Lusisi - Ibumila Regional Road (15Km) - <b>Unpaved</b> - [Under Consolidated Budget]		3									
<b>PACKAGE XXVI</b>												
26	Rehabilitation Works along Mkiu - Madaba (Ruvuma Border) (79.80) Regional Road - Unpaved [Consolidated].	AE/001/2019 - 20/NJ/W/26	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Rehabilitation Works along Ikonda - Lupila - Mlangali (90.10km) Regional Road - Unpaved [Lupila - Mlangali] [Road Fund].		2									
<b>PACKAGE XXVII</b>												
27	Rehabilitation of Roads towards Tea Plantation Farms in Njombe (40.0km) <b>Unpaved</b> [Under Roads Fund ]	AE/001/2019 - 20/NJ/W/27	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
<b>PACKAGE XXVIII</b>												
28	Upgrading to Double Surface Dressing of Ndulamo - Nkenja - Kitulo - Matamba - Mfumbi Regional Road. [Consolidated].	AE/001/2019 - 20/NJ/W/28	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Upgrading to Double Surface Dressing of Ikonda Hospital road . [Consolidated].		2									
<b>PACKAGE XXIX</b>												
29	Upgrading to Double Surface Dressing of Njombe Regional Hospital Road (1.7Km). [Under Roads Fund].	AE/001/2019 - 20/NJ/W/29	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Upgrading to Double Surface Dressing of Igwachanya Township (4.0km) (Road Fund)		2									
	Upgrading to Double Surface Dressing of Makambako Township Roads(6.0Km). (Under Roads Fund)		3									
	Upgrading to Double Surface Dressing of Makambako JWTZ Access Road. (Under Roads Fund) - 0.2Km		4									

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
1	2	3	4	5	6	7	8	9	10	11	12	
30	<b>PACKAGE XXX</b>											
	Upgrading to Double Surface Dressing of Ludewa Township (5.0km). (Road Fund)	AE/001/2019-20/NJ/W/30	1	National Competitive Tendering	02/09/2019	16/09/2019	27/09/2019	01/10/2019	04/10/2019	08/10/2019	11/10/2019	11/11/2019
	Upgrading to Double Surface Dressing of Regional Roads along Ludewa Township. (Consolidated)		2									
	Upgrading to Double Surface Dressing of Mlangali Bypass (5.0km). (Consolidated)		3									
<b>CYCLE III - ROAD SIDE MAINTENANCE (VEGETATION CONTROL)</b>												
31	<b>PACKAGE XXXI</b>											
	<b>Makambako - Lukumburu Trunk road</b>	AE/001/2019 - 20/NJ/W/31	1	WC	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Lukumburu - Njombe Road Section (70KM).												
32	<b>PACKAGE XXXII</b>											
	<b>Makambako - Lukumburu Trunk road</b>	AE/001/2019 - 20/NJ/W/32	1	WC	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe - Makambako Road Section (69.5 KM).												
33	<b>PACKAGE XXXIII</b>											
	<b>Itoni - Ludewa - Manda Trunk road</b>	AE/001/2019 - 20/NJ/W/33	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Itoni - Ludewa Road Section (140KM).												
34	<b>PACKAGE XXXIV</b>											
	<b>Itoni - Ludewa - Manda Trunk road</b>	AE/001/2019 - 20/NJ/W/34	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Ludewa - Manda Road Section (70 KM).												
35	<b>PACKAGE XXXV</b>											
	<b>Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/35	1	WC	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Kibena - Lupembe Road Section (66.4KM).												
36	<b>PACKAGE XXXVI</b>											
	<b>Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/36	1	WC	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Lupembe - Madeke Road Section (59.78 KM).												
37	<b>PACKAGE XXXVII</b>											
	<b>Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/37	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Kitulo II - Matamba - Mfumbi (52.0 KM).												
38	<b>PACKAGE XXXVIII</b>											
	<b>Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/38	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
Routine/Recurrent Maintenance Works (Vegetation Control) along Ndulamo - Nkenja (42.0 KM).												

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
1		2	3	4	5	6	7	8	9	10	11	12
<b>PACKAGE XXXIX</b>												
39	<b>Kikondo - Makete Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/39	1	National Competitive Tendering	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
	Routine/Recurrent Maintenance Works (Vegetation Control) along Kikondo - Makete (74.0 KM).											
<b>PACKAGE XL</b>												
40	<b>Ikonda - Lupila - Mlangali Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/40	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
	Routine/Recurrent Maintenance Works (Vegetation Control) along Ikonda - Lupila - Mlangali (90.0 KM).											
<b>PACKAGE XLI</b>												
41	<b>Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/41	1	SG	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
	Routine/Recurrent Maintenance Works (Vegetation Control) along Mkiu - Lugarawa - Madaba Section.(80.0km)											
<b>PACKAGE XLII</b>												
42	<b>Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)</b>	AE/001/2019 - 20/NJ/W/42	1	WC	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
	Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe (Ramadhani) - Iyayi unpaved Section.(63.4km)											
<b>PACKAGE XLIII</b>												
43	<b>Renovation of Regional Manager's Office Building</b>	AE/001/2019 - 20/NJ/W/43	1	Competitive Quotation	02/12/2019	16/12/2019	23/12/2019	27/12/2019	30/12/2019	13/01/2020	14/01/2020	10/02/2020
<b>GOODS AND NON CONSULTANCY SERVICES CYCLE I (PART ONE)</b>												
01	Supply of Fuel and Lubricants	AE/001/2019 -20/NJ/G/01	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
02	Supply of Office Stationary and Supplies/Consumables	AE/001/2019 -20/NJ/G/02	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
03	Supply of Computers, Printers , IT Equipment and its Accessories to RMO and Makambako Weighbridge Station	AE/001/2019 -20/NJ/G/03	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
04	Supply of News Paper and Periodicals	AE/001/2019 - 20/NJ/G/04	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
05	Supply of Staff Uniforms Makambako Weighbridge	AE/001/2019 - 20/NJ/G/05	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
06	Supply of Tyres and Tubes	AE/001/2019 - 20/NJ/G/06	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
07	Supply Office Refreshment	AE/001/2019 - 20/NJ/G/07	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
08	Supply of Office Furnitures	AE/001/2019 - 20/NJ/G/08	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
09	Supply and Servicing of Fire Extinguishers	AE/001/2019 - 20/NJ/G/09	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
10	Supply and Servicing of Office Air Conditioners and Vehicle Air Conditioners.	AE/001/2019 -20/NJ/G/10	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
	1	2	3	4	5	6	7	8	9	10	11	12
11	Supply of Sports Gears/Wears	AE/001/2019 - 20/NJ/G/11	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
12	Supply of 2 Tents for Mobile Weighbridges	AE/001/2019 - 20/NJ/G/12	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
13	Supply of 40Ft Container an Alternative Storage Facility for Regional Manager's Office TANROADS Njombe and Makambako Weighbridge	AE/001/2019 - 20/NJ/G/13	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
14	Supply of Telecom Services to RMO	AE/001/2019 - 20/NJ/G/14	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
15	Supply of Generators for Makambako fixed and Mobile Weighbridges	AE/001/2019 - 20/NJ/G/15	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
16	Repair and Servicing of Office Furniture and Sanitary Appliances	AE/001/2019 - 20/NJ/N/01	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
17	Provision of External Cleaning and Gardening of the RM's Office and Makambako W/B	AE/001/2018 - 19/NJ/N/02	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
18	Provision of Printing and Photocopies Services	AE/001/2019 - 20/NJ/N/03	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
19	Provision of Security Services of the RM's office & Weighbridges	AE/001/2019 - 20/NJ/N/04	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
20	Provision of Entertainment and Hospitality Services	AE/001/2019 - 20/NJ/N/05	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
21	Repair and Servicing of Office Equipment	AE/001/2019 - 20/NJ/N/06	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
22	Servicing of IT Equipment	AE/001/2019 - 20/NJ/N/07	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
23	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2019 - 20/NJ/N/08	1	FWC/GPSA/TEMESA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
24	Provision of Advertisement Services	AE/001/2019 - 20/NJ/N/09	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
25	Provision of Staff Functions and Cofferences Services	AE/001/2019-20/NJ/N/10	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan



S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND EVALUATION				CONTRACT FINALIZATION			
					Bid Invitation Date	Bid Closing - Opening Date	Submission of Bid Evaluation Report	Approval of Tender Board	Notice of Intention to Award Date	Date of Contract Award	Vetting/Retification of Contracts	Award Notification Date.
1		2	3	4	5	6	7	8	9	10	11	12
<b>GOODS AND NON CONSULTANCY SERVICES CYCLE II (PART ONE)</b>												
26	Supply of Water Dispensor and Kitchen Utensiles	AE/001/2019 - 20/NJ/G/15	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
27	Supply of office stationary and suppliss	AE/001/2019 - 20/NJ/G/16	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
28	Supply of News Paper and Periodicals	AE/001/2019 - 20/NJ/G/17	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
29	Supply of Window Curtains Fabric with Assessories	AE/001/2019 - 20/NJ/G/18	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
30	Supply of Spare Parts/Assoseries at Makambako Fixed and Mobile Weighbridge in Njombe Region.	AE/001/2019 - 20/NJ/G/19	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
31	Supply of Office Furnitures	AE/001/2019 - 20/NJ/G/20	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
32	Supply of Computers, Printers and IT equipment to RMO and Makambako Weighbridge Station	AE/001/2019 - 20/NJ/G/21	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
33	Supply of Office Refreshment	AE/001/2019 - 20/NJ/G/22	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
34	Provision of Printing and Photocopies Services	AE/001/2019 - 20/NJ/N/11	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
35	Provision of Advertisement Services	AE/001/2019 - 20/NJ/N/12	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
36	Provision of Entertainment and Hospitality Services	AE/001/2019 - 20/NJ/N/13	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
37	Staff Functions and Coffereences	AE/001/2019 - 20/NJ/N/14	1	FWC/GPSA	N/A	N/A	N/A	N/A		N/A	On Call	Plan
38	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2019 - 20/NJ/N/15	1	FWC/GPSA/TEMESA	N/A	N/A	N/A	N/A		N/A	On Call	Plan

**ABBREVIATION**

- GPSA =Government Procurement Service Authority
- FWC- Frame Work Contract.
- WP - Women Participation
- SG - Special Group
- WC - Women Contractors
- TEMESA - Tanzania Electrical Mechanical and Services Agency

- 3 Tendering will be conducted through the National Competitive Tendering Procudures Specified in the Public Procurement Regulations, 2013 (Government Notice No. 446) and ammendment 2016, Government Notice No.121.
- 4 Interested eligible Bidders, Consultants, Suppliers and Service providers are invited to tender for various Works, Supply of Goods, Consultancy and Institutional Support Services as will be advertised in Specific Procurement Notice (SPN) IN respect of the above tenders will be advertied through local media
- 5 Potential bidders desiring additional information on the procurement of a specific item may do so through the following address

**REGIONAL MANAGER  
TANZANIA NATIONAL ROADS AGENCY (TANROADS) - NJOMBE  
P.O.BOX 885, NJOMBE, E-Mail: [rm-njombe@tanroads.go.tz](mailto:rm-njombe@tanroads.go.tz)**