



THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANZANIA NATIONAL ROADS AGENCY (TANROADS)

REGIONAL MANAGER'S OFFICE – MBEYA



GENERAL PROCUREMENT NOTICE (GPN NO.1) - FY 2020-21

The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS) – Mbeya during Financial Year 2020-21 and it is intended that part of the proceeds of the funds will be used to cover eligible payments under various contracts for Roads Maintenance Works in Mbeya Region.

The Regional Manager, TANROADS - Mbeya, on behalf of the Chief Executive of TANROADS now notifies potential Bidders of these procurement opportunities for the Financial Year 2020-21 as indicated in Table below:

S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Tenders and contract signature				
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tenders Closing-Opening	Notice of intention to award Date	Vetting/Ratification of contracts	Notification of Award
		2	3	4	5	6	7	8	9	10	11	12
A GOODS												
1	Cleaning Supplies and Sewage Charges	AE/001/2020-21/MBY/G/01	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
2	Stationary Supplies and ICT Facilities Services	AE/001/2020-21/MBY/G/02	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
3	Diesel	AE/001/2020-21/MBY/G/03	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
4	Hospitality	AE/001/2020-21/MBY/G/04	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
5	Office Maintenance and Services	AE/001/2020-21/MBY/G/05	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
6	Furnitures and Fittings	AE/001/2020-21/MBY/G/06	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
7	Motor Vehicle Maintenance and Spare Parts	AE/001/2020-21/MBY/G/07	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
8	Weighbridge Supplies and Maintenance	AE/001/2020-21/MBY/G/08	N/A	CQ	N/A	N/A	N/A	WHENEVER REQUIRED			N/A	N/A
B WORKS												
1	Routine/Recurrent Maintenance Works (km 0+000 to km 97+000), Periodic Maintenance Works (km 0+000 to km 97+000) and Spot	AE/001/2020-21/MBY/W/01	N/A	NCB	N/A	N/A	N/A	26-May-20	10-Jun-20	8-Jul-20	22-Jul-20	29-Jul-20
2	Routine/Recurrent Maintenance Works along Uyole - Kasumulu (km 0+000 to km 102+500), Ibanda - Kiwira Port (km 0+000 to km 22+000)	AE/001/2020-21/MBY/W/02	1	NCB	N/A	N/A	N/A	26-May-20	10-Jun-20	8-Jul-20	22-Jul-20	29-Jul-20
3	Periodic Maintenance Works (km 20+000 to km 24+000) along Uyole - Kasumulu and (km 10+500 to km 11+500) along Ibanda - Kiwira Port	AE/001/2020-21/MBY/W/03	1	NCB	N/A	N/A	N/A	26-May-20	10-Jun-20	8-Jul-20	22-Jul-20	29-Jul-20
4	Routine/Recurrent Maintenance Works on Igawa - Songwe Section (km 11+500 to km 154+520) along TANZAM Highway	AE/001/2020-21/MBY/W/04	N/A	NCB	N/A	N/A	N/A	26-May-20	10-Jun-20	8-Jul-20	22-Jul-20	29-Jul-20
5	Routine/Recurrent Maintenance Works on Paved Section (km 0+000 to km 73+900) along Mbeya - Rungwa Trunk Road	AE/001/2020-21/MBY/W/05	N/A	NCB	N/A	N/A	N/A	26-May-20	10-Jun-20	8-Jul-20	22-Jul-20	29-Jul-20
6	Routine/Recurrent Maintenance Works (km 0+000 to km 52+200), Periodic Maintenance Works (km 0+000 to km 52+200) and Spot Improvement Works (km 0+000 to km 52+200) along Mbalizi - Shigamba Regional Road	AE/001/2020-21/MBY/W/06	1	NCB	N/A	N/A	N/A	27-May-20	11-Jun-20	9-Jul-20	23-Jul-20	30-Jul-20
7	Routine/Recurrent Maintenance Works along Tukuyu - Mbambo - Ipinda (km 0+000 to km 44+000), Bujesi - Itete (km 0+000 to km 5+300), Periodic Maintenance Works (km 5+300 to km 10+300) along Tukuyu - Mbambo - Ipinda, Spot Improvement Works (km 5+100 to km 5+200) along Tukuyu - Mbambo - Ipinda and (km 5+100 to km 5+200) along Bujesi - Itete Regional Roads	AE/001/2020-21/MBY/W/07	1	NCB	N/A	N/A	N/A	27-May-20	11-Jun-20	9-Jul-20	23-Jul-20	30-Jul-20
8	Routine/Recurrent Maintenance Works on Unpaved Section (km 0+000 to km 58+500) along Katumba - Lwangwa - Mbambo, Lusanje - Kandete (km 0+000 to km 12+000), Masebe - Kyejo (km 0+000 to km 9+700), Periodic Maintenance Works (km 16+000 to km 21+000) along Katumba - Lwangwa - Mbambo, Spot Improvement Works (km 0+000 to km 58+500) along Katumba - Lwangwa - Mbambo, (km 11+000 to km 11+200) along Masebe - Kyejo and (km 5+700 to km 7+000) Regional Roads	AE/001/2020-21/MBY/W/08	1	NCB	N/A	N/A	N/A	27-May-20	11-Jun-20	9-Jul-20	23-Jul-20	30-Jul-20

S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Tenders and contract signature				
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tenders Closing-Opening	Notice of intention to award Date	Vetting/Ratification of contracts	Notification of Award
		2	3	4	5	6	7	8	9	10	11	12
9	Routine and Recurrent Maintenance Works along Katumba - Lutengano - Kyimbila (km 0+000 to km 30+400), Ushirika - Lutengano (km 0+000 to km 11+600), Kyimo - Kafwafwa (km 0+000 to km 19+600), Periodic Maintenance Works (km 3+500 to km 7+200) along Katumba - Lutengano - Kyimbila, (km 0+000 to km 5+000) along Ushirika - Lutengano, (km 0+000 to km 19+600) along Kyimo - Kafwafwa, Spot Improvement Works (km 0+000 to km 30+400) along Katumba - Lutengano - Kyimbila, (km 0+000 to km 11+600) along Ushirika - Lutengano and (km 18+700 to km 19+600) along Kyimo - Kafwafwa Regional Roads	AE/001/2020-21/MBY/W/09	1	NCB	N/A	N/A	N/A	27-May-20	11-Jun-20	9-Jul-20	23-Jul-20	30-Jul-20
10	Routine/Recurrent Maintenance Works along Isyonje - Kikondo (km 0+000 to km 22+160), Igoma - Irambo (km 0+000 to km 8+930), Kikondo - Mwela (km 0+000 to km 9+810), Vensi - Maseshi - Mswisi (km 0+000 to km 34+000), Periodic Maintenance Works (km 12+000 to km 15+500) along Isyonje - Kikondo, (km 0+000 to km 9+810) along Kikondo - Mwela, (km 0+000 to km 34+000) along Vensi - Maseshi - Mswisi, Spot Improvement Works (km 0+000 to km 22+160) along Isyonje - Kikondo Regional Roads	AE/001/2020-21/MBY/W/10	1	NCB	N/A	N/A	N/A	27-May-20	11-Jun-20	9-Jul-20	23-Jul-20	30-Jul-20
11	Routine/Recurrent Maintenance Works on Paved Sections (km 0+000 to km 8+000 and km 32+100 to km 34+900) along Mbalizi - Chang'ombe, (km 0+000 to km 2+200) Paved Section along Igawa - Mbarali, (km 8+000 to km 10+320) Paved Section along Kyimo - Kafwafwa and (km 35+300 to km 45+300) Paved Section along Katumba - Lwangwa - Mbambo, Regional Roads	AE/001/2020-21/MBY/W/11	1	NCB	N/A	N/A	N/A	28-May-20	12-Jun-20	10-Jul-20	24-Jul-20	31-Jul-20
12	Routine/Recurrent Maintenance Works (km 0+000 to km 15+700) along Kilambo - Njugilo, (km 0+000 to km 15+000) along Muungano - Lubele, (km 0+000 to km 11+700) along Ipyana - Katumbasongwe, on London - Lubele Section (km 27+800 to km 41+300) along Ngana - Lubele, Periodic Maintenance Works (km 3+200 to km 5+700) along Muungano - Lubele, and Spot Improvement Works (km 0+000 to km 15+700) along Kilambo - Njugilo, (km 0+000 to km 11+700) along Muungano - Lubele, (km 0+000 to km 11+700) along Ipyana - Katumbasongwe, (km 0+000 to km 11+700) along Ngana - Lubele, Regional Roads	AE/001/2020-21/MBY/W/12	1	SSS	N/A	N/A	N/A	28-May-20	12-Jun-20	10-Jul-20	24-Jul-20	31-Jul-20
13	Routine/Recurrent Maintenance Works (km 0+000 to km 21+700), Periodic Maintenance Works (km 5+000 to km 10+000) and Spot Improvement Works (km 6+000 to km 6+800) along Kiwira - Isangati Regional Road	AE/001/2020-21/MBY/W/13	N/A	CQ	N/A	N/A	N/A	28-May-20	12-Jun-20	10-Jul-20	24-Jul-20	31-Jul-20
14	Bridge Major Repair on Majombe - Madibira Regional Road (Construction of Madibira Bridge)	AE/001/2020-21/MBY/W/14	N/A	CQ	N/A	N/A	N/A	28-May-20	12-Jun-20	10-Jul-20	24-Jul-20	31-Jul-20
15	Bridge Major Repair on Sonyanga - Simike Regional Road (Construction of Box Culvert)	AE/001/2020-21/MBY/W/15	N/A	CQ	N/A	N/A	N/A	28-May-20	12-Jun-20	10-Jul-20	24-Jul-20	31-Jul-20
16	Road Side Maintenance Works on Iyayi (Njombe/Mbeya Boarder) - Mabadaga Section (km 0+000 to km 26+300) along TANZAM	AE/001/2020-21/MBY/W/16	N/A	CQ	N/A	N/A	N/A	2-Jun-20	17-Jun-20	15-Jul-20	29-Jul-20	5-Aug-20
17	Road Side Maintenance Works on Mabadaga - Chimala/Stamico Section (km 26+300 to km 52+700) along TANZAM Highway	AE/001/2020-21/MBY/W/17	1	CQ	N/A	N/A	N/A	2-Jun-20	17-Jun-20	15-Jul-20	29-Jul-20	5-Aug-20
18	Road Side Maintenance Works on Chimala/Stamico - Mswisi Section (km 52+700 to km 79+000) along TANZAM Highway	AE/001/2020-21/MBY/W/18	N/A	CQ	N/A	N/A	N/A	2-Jun-20	17-Jun-20	15-Jul-20	29-Jul-20	5-Aug-20
19	Road Side Maintenance Works on Mswisi - Uyole Section (km 79+000 to km 116+600) along TANZAM Highway	AE/001/2020-21/MBY/W/19	N/A	CQ	N/A	N/A	N/A	2-Jun-20	17-Jun-20	15-Jul-20	29-Jul-20	5-Aug-20
20	Road Side Maintenance Works on Uyole - Mbalizi Section (km 116+600 to km 138+500) along TANZAM Highway	AE/001/2020-21/MBY/W/20	1	CQ	N/A	N/A	N/A	2-Jun-20	17-Jun-20	15-Jul-20	29-Jul-20	5-Aug-20
21	Road Side Maintenance Works on Mbalizi - Songwe Section (km 138+500 to km 154+520) along TANZAM Highway	AE/001/2020-21/MBY/W/21	N/A	CQ	N/A	N/A	N/A	3-Jun-20	18-Jun-20	16-Jul-20	30-Jul-20	6-Aug-20
22	Road Side Maintenance Works on Uyole - Namba 1 Section (km 0+000 to km 25+000) along Uyole - Kasumulu Trunk Road	AE/001/2020-21/MBY/W/22	N/A	CQ	N/A	N/A	N/A	3-Jun-20	18-Jun-20	16-Jul-20	30-Jul-20	6-Aug-20
23	Road Side Maintenance Works on Namba 1 - Mwambelele Section (km 25+000 to km 50+000) along Uyole - Kasumulu Trunk Road	AE/001/2020-21/MBY/W/23	1	CQ	N/A	N/A	N/A	3-Jun-20	18-Jun-20	16-Jul-20	30-Jul-20	6-Aug-20

S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Tenders and contract signature				
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tenders Closing-Opening	Notice of intention to award Date	Vetting/Ratification of contracts	Notification of Award
		2	3	4	5	6	7	8	9	10	11	12
24	Road Side Maintenance Works on Mwambegele – Kasumulu Section (km 50+00 to km 102+500) along Uyole - Kasumulu Trunk Road	AE/001/2020-21/MBY/W/24	N/A	CQ	N/A	N/A	N/A	3-Jun-20	18-Jun-20	16-Jul-20	30-Jul-20	6-Aug-20
25	Road Side Maintenance Works along Ibanda – Kiwira Port (km 0+000 to km 27 + 840) Trunk Road	AE/001/2020-21/MBY/W/25	1	NCB	N/A	N/A	N/A	3-Jun-20	18-Jun-20	16-Jul-20	30-Jul-20	6-Aug-20
26	Road Side Maintenance Works on Mbeya - Lwanjiro Section (km 0+000 to km 36+500) along Mbeya - Rungwa Trunk Road	AE/001/2020-21/MBY/W/26	1	NCB	N/A	N/A	N/A	4-Jun-20	19-Jun-20	17-Jul-20	31-Jul-20	7-Aug-20
27	Road Side Maintenance Works on Lwanjiro - Chunya Section (km 36+500 to km 72+900) along Mbeya - Rungwa Trunk Road	AE/001/2020-21/MBY/W/27	1	NCB	N/A	N/A	N/A	4-Jun-20	19-Jun-20	17-Jul-20	31-Jul-20	7-Aug-20
28	Bridge Preventive Maintenance Works along TANZAM Highway, Igawa - Songwe, Uyole - kasumulu and Mbeya - Rungwa Trunk Roads (180Nos)	AE/001/2020-21/MBY/W/28	1	NCB	N/A	N/A	N/A	4-Jun-20	19-Jun-20	17-Jul-20	31-Jul-20	7-Aug-20
29	Bridge Preventive Maintenance Works on Regional Roads in Mbeya Rural, Mbarali and Chunya Districts (54 Nos)	AE/001/2020-21/MBY/W/29	1	NCB	N/A	N/A	N/A	4-Jun-20	19-Jun-20	17-Jul-20	31-Jul-20	7-Aug-20
30	Bridge Preventive Maintenance on Regional Roads in Rungwe and Kyela Districts (51 Nos)	AE/001/2020-21/MBY/W/30	1	NCB	N/A	N/A	N/A	4-Jun-20	19-Jun-20	17-Jul-20	31-Jul-20	7-Aug-20
31	Routine/Recurrent Maintenance Works (km 110 +000 to km 293+300), Periodic Maintenance Works (km 139+000 to km 153+000) and Spot	AE/001/2020-21/MBY/W/31	N/A	NCB	N/A	N/A	N/A	9-Jun-20	24-Jun-20	22-Jul-20	5-Aug-20	12-Aug-20
32	Routine/Recurrent Maintenance Works on Mbalizi - Chang'ombe Section (km 0+000 to km 50+500) and on Patamela- Makongorolosi	AE/001/2020-21/MBY/W/32	N/A	NCB	N/A	N/A	N/A	9-Jun-20	24-Jun-20	22-Jul-20	5-Aug-20	12-Aug-20
33	Periodic Maintenance Works on Tazama – Songwe Section (km 105+000 to km 138+850), Maintenance of Service Road on Soweto – Mafiat	AE/001/2020-21/MBY/W/33	N/A	NCB	N/A	N/A	N/A	9-Jun-20	24-Jun-20	22-Jul-20	5-Aug-20	12-Aug-20
34	Routine/Recurrent Maintenance Works (km 0+000 to km 36+900) along Ilongo – Usangu, (km 0+000 to km 9+500) along Nsonyanga –	AE/001/2020-21/MBY/W/34	N/A	NCB	N/A	N/A	N/A	9-Jun-20	24-Jun-20	22-Jul-20	5-Aug-20	12-Aug-20
35	Rehabilitation of Mbalizi - Shigamba (km 48+300 to km 52+000 and km 43+900 to km 48+300) and Kiwira - Isangati (km 0+000 to km 1+900)	AE/001/2020-21/MBY/W/35	N/A	NCB	N/A	N/A	N/A	23-Jun-20	8-Jul-20	5-Aug-20	19-Aug-20	26-Aug-20
36	Rehabilitation of Ilongo - Usangu NARCO (km 24+000 to km 28+500 and km 28+500 to km 32+900) and Igurusi - Utengule - Luhanga (km	AE/001/2020-21/MBY/W/36	N/A	NCB	N/A	N/A	N/A	23-Jun-20	8-Jul-20	5-Aug-20	19-Aug-20	26-Aug-20
37	Rehabilitation of Matema - Ikombe (km 5+000 to km 9+400) and Katumbasongwe – Njisi "Ipyana - Katumbasongwe Section (km 6+000 to km	AE/001/2020-21/MBY/W/37	N/A	NCB	N/A	N/A	N/A	23-Jun-20	8-Jul-20	5-Aug-20	19-Aug-20	26-Aug-20
38	Upgrading/Rehabilitation of Mbalizi - Mkwajuni - Makongolosi Regional Road (km 3+300 to km 3+900 and km 10+000 to km 10+400), Igawa -	AE/001/2020-21/MBY/W/38	N/A	NCB	N/A	N/A	N/A	23-Jun-20	8-Jul-20	5-Aug-20	19-Aug-20	26-Aug-20
C NON CONSULTANCY SERVICES												
1	Provision of Security Services	AE/001/2020-21/MBY/NC/01	N/A	CQ	N/A	N/A	N/A	25-May-20	9-Jun-20	7-Jul-20	21-Jul-20	28-Jul-20
2	Provision of Telecommunication Services - Internet and Email Connection, Mobile Charges, Post and Telegraphs	AE/001/2020-21/MBY/NC/02						WHENEVER REQUIRED			N/A	N/A
REGIONAL MANAGER TANROADS - MBEYA												