## THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION





## **REGIONAL MANAGER'S OFFICE - TANGA**

## GENERAL PROCUREMENT NOTICE

(Works in Financial Year 2020/2021)

- 1. The Tanzania National Road Agency (TANROADS) through Tanga Regional Manager's Office will receive funds from the "Road Fund" toward the cost of the Maintenance of Trunk and Regional Roads and Bridges in Tanga Region for FY 2020/2021.
- 2. The Regional Manager's Office, TANROADS Tanga is hereby notifying potential bidders of procurement opportunities for FY 2020/2021 as shown in the table below.

Financial Year: 2	018/19									
	No. 21/TA/W/	ło.	thod	GPN Date	Pre-	qualificat Applicab		Invitation for Bids and Contract Signature		
Description	Tender No. AE/001/2020/2021/TA/W/	Lott No.	Proc. method		Invitation date	Closing- Opening Date	Notification of Applicants	Bid Invitation Date	Bid Closing/ Opening Date	Award Notification Date
List of Projects										
1	2	3	4	5	6	7	8	9	10	11
Procurement of Maintena  2 <sup>nd Cycle</sup> Procurement of 1 <sup>st</sup> Cycle	nce W	orks .	1 &							
R/R on Lushoto – Umba Jct Road.		1								
PM on Lushoto –Umba Jct Road.	1	2	NCB	19/05/2020	NA	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
SI on Lushoto – Umba Jct Road.		3								
R/R on Bombomtoni – Mabokweni Road.		1	NOB	19/05/2020			N/A	19/06/2020	03/07/2020	03/08/2020
PM on Bombomtoni – Mabokweni Road	2	2	NCB		N/A	N/A	N/A	13/00/2020	03/01/2020	03/00/2020
R/R on Tanga – Mabanda ya Papa – Boza Jct – Buyuni road	3	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020

Tel: + 255 27 2977101/255 27 2977100 Fax: + 255 27 2977102, E-Mail: rm-tanga@tanroads.go.tz

TANROADS is an Executive Agency of the Ministry of Works Transport and Communication, established under the Executive Agencies Act, 1997

RR on Bombomtoni – Umba										
Jct Road		1								
PM on Bombomtoni - Umba Jct road.	4	2		19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	
R/R on Old Korogwe – Bombomtoni Road.		3	NCB							03/08/2020
PM on Old Korogwe – Bombomtoni Road.		4								
R/R on Muheza – Bombani – Kwamkoro Road.		1								03/08/2020
PM on Muheza – Bombani – Kwamkoro Road.	5	2	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	
R/R on Bombani – Kimbe Road	3	3	NCB		IN/A	IN/A	IN/A	10/00/2020	00/01/2020	
PM on Bombani – Kimbe Road		4								
R/R on Kwaluguru – Kiberashi Road.		1		19/05/2020				40/06/2020	02/07/2020	02/00/2020
PM on Kwaluruguru – Kiberashi Road	6	2	NCB	13/03/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Vibaoni – Mziha road	7	1	NCB	B 19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM on Vibaoni – Mziha road	•	2	NOD							
R/R on Manyara Border – Handeni – Kilole Road.	8	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM on Manyara border - Handeni – Kilole Road		2	1105			1471				
Preventive Maintenance on Selected Bridges of Trunk and Regional Roads.	09	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Manga – Segera [Km 0 + 000 – Km 20 + 000]	10	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Manga – Segera [Km 20 + 000 – Km 40 + 000]	11	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Manga – Segera [Km 40 + 000 – Km 60 + 000]	12	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Manga – Segera [Km 60 + 000 – Km 80 + 700]	13	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Segera – Tanga – Chumbageni jct [Km 0 + 000 – Km 20 + 000]	14	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R-LB on Segera – Tanga – Chumbageni jct [Km 20 + 000 – Km 40 + 000]		1	NOD	19/05/2020		NI/A	NI/A	40/00:555	03/07/2020	03/08/2020
R/R-LB on Muheza - Bombani [Km 0 + 000 – Km 2 + 895]	15	2	NCB		N/A	N/A	N/A	19/06/2020	03/01/2020	00,00,2020
R/R-LB on Segera – Tanga – Chumbageni jct [Km 40 + 000 – Km 60 + 000]	16	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020

R/R –LB on Segera – Tanga – Chumbageni jct [Km 60 + 000 – Km 72 + 590]		1								
R/R –LB on Chumbageni jct – Harbours [Km 0 + 000 – Km 1 + 540]		2								
R/R – LB on Tanga – Mabanda ya Papa – Boza jct – Buyuni Road [Tanga – Mabanda ya Papa [Km 0 + 000 – Km 1 + 410, Mabanda ya Papa – Boza jct [Km 1 + 410 – Km 4 + 700 and Boza Jct – Buyuni [Km 49 + 410 – Km 50 + 600]	17	3	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Mombo – Lushoto [Km 0 + 000 – Km 16 + 000]	18	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Mombo – Lushoto [Km 16 + 000 – Km 31 + 360]		1								
R/R – LB on Lushoto – Magamba [Km 0+ 000 – Km 6 + 700]	19	2	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Magamba - Miola [Km 0+ 000 – Km 1 + 000]		3								
R/R – LB on Tanga – Horohoro [Km 0+ 000 – Km 20 + 000]	20	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Kasera (Mkinga HQ) - Kwasongoro [Km 0+ 000 – Km 2 + 650]	21	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Tanga – Horohoro [Km 20+ 000 – Km 40 + 000]	21	2	NOB		IV/A	IN/A	N/A			
R/R – LB on Tanga – Horohoro [Km 40+ 000 – Km 65 + 000]	22	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Kwinji – Handeni – Sindeni – Kilole Road (Kwinji – Kwabaya jct) [Km 0+ 000 – Km 3 + 730],Kwabaya jct – Kilole [Km 3 + 730 – Km 33 + 400]	23	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Kwinji – Handeni – Sindeni - Kilole [Km 33 + 400 – Km 65 + 380]	24	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Mkata 2 – Handeni [Km 0+ 000 – Km 29 + 400]	25	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Mkata 2 - Handeni [Km 29+ 400 – Km 55 + 090], Vibaoni 1 – Kwabaya Jct [Km 0 + 000 – Km 3 + 830]	26	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Segera – Mkomazi West [Km 0 + 000 – Km 22 + 000]	27	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Segera – Mkomazi West [Km 22+ 000 – Km 42 + 000]	28	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Korogwe – Old Korogwe [Km 0+ 000 – Km 2 + 400]		2								

R/R - LB on Segera - Mkomazi West [Km 42+ 000 - Km 62 + 000]	29	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Segera – Mkomazi West [Km 62+ 000 – Km 82 + 000]	30	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R – LB on Segera – Mkomazi West [Km 82+ 000 – Km 107 + 740]	31	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Mombo – Lushoto road		1								
R/R on Lushoto – Umba Jct Road	32	2	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Magamba – Mlola Road		3								
R/R on Segera – Tanga – Chumbageni jct Road		1								
R/Ron Muheza – Bombani Road.	-	2					N/A			03/08/2020
R/R Tanga – Horohoro Road		3		19/05/2020				19/06/2020	03/07/2020	
R/R on Maramba 2 – Kwasongoro road	33	4	NCB		N/A	N/A				
R/R on Tanga – Mabanda ya Papa  - Boza Jct – Buyuni Road.		5	-							
R/R on Chumbageni Jct – Harbours Road.		6								
R/R on Mkata 2 – Handeni and Vibaoni 1 – Kwabaya jct Road.	34	1	NCB	19/05/2020				19/06/2020	03/07/2020	03/08/2020
R/R on Kwinji – Handeni – Kwabaya jct – Sindeni – Kilole Road.		2			N/A	NI/A	NI/A			
R/R on Korogwe – Old Korogwe Road		3				N/A	N/A			
R/R on Songe – Kiberashi Road.		4								
R/R on Soni – Dindira – Kwameta Road		1		19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM on Soni – Dindira – Kwameta Road	35	2	NCB							
R/R on Manga – Segera Road		1						19/06/2020		03/08/2020
R/R on Segera – Mkomazi West Road	36	2	NCB	19/05/2020	N/A	N/A	N/A	19/00/2020	03/07/2020	
Bridge Major Repair (Songea 2 Bridge) along Old Korogwe – Bombomtoni Road.	37	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PROCUREMENT OF 2 <sup>ND</sup> CYCLE	<del> </del>	·L	1	<b>L</b>	L	L	<b>L</b>	L		·
R/R on Nyasa – Magamba Road		1								
S I on Nyasa – Magamba Road	38	2	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Vuga – Vuga Mission Road		3								

R/R on Nkelei – Lukozi Road		1					N/A	19/06/2020	03/07/2020	
SI on Nkelei – Lukozi Road	39	2		19/05/2020						03/08/2020
R/R on Malindi – Mtae Road		3	NCB		N/A	N/A				
PM on Malindi – Mtae Road		4								
SI on Malindi – Mtae Road		5								
R/R on Silabu – Dindira Road	40	1	NCD	19/05/2020	NI/A	NI/A	NI/A	19/06/2020	03/07/2020	03/08/2020
PM on Silabu – Dindira Road	40	2	NCB		N/A	N/A	N/A	10/00/2020	00/01/2020	00/00/2020
R/R on Magamba – Mlola Road.		1					N/A	19/06/2020		03/08/2020
PM on Magamba – Mlola Road	41	2	NCB	19/05/2020	N/A	N/A			03/07/2020	
SI on Magamba – Mlola Road		3								
R/R on Mbaramo – Maramba – Kwasongoro Road.		1		19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	
PM on Mbaramo – Maramba – Kwasongoro Road	42	2	NCB							03/08/2020
R/R on Mkalamo jct – Mkata 1 Road	43	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM on Mkalamo jct – Mkata 1 Road		2								
R/R on Boza jct – Muheza 1 road.		1		19/05/2020	N/A	N/A				03/08/2020
PM on Boza jct – Muheza 1 Road.		2					N/A	19/06/2020	03/07/2020	
R/R on Maguzoni – Old Korogwe Road.	44	3	NCB	13/03/2020						
SI on Maguzoni – Old Korogwe Road.		4								
PM on Tanga – Mabanda ya Papa – Boza – Buyuni road.	45	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM (DSD Standard) on Magamba – Mlola Road		1		19/05/2020	<b></b>			10/06/2020	03/07/2020	03/09/2020
PM (DSD Standard) on Lushoto – Umba jct Road	46	2	NCB	.5,55/2525	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Kwekivu jct – Iyogwe Road.		1	Non	19/05/2020				10/06/2020	03/07/2020	03/08/2020
R/R on Tunguli Msamvu – Kibati jct Road	47	2	NCB		N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
R/R on Umba jct - Mkomazi Jct Road.	40	1	NCD	19/05/2020	NI/A	NI/A	N1/2	19/06/2020	03/07/2020	03/08/2020
PM on Umba jct - Mkomazi Jct Road.	48	2	NCB	33,2020	N/A	N/A	N/A	10,00,2020	00/01/2020	33,30,2020
•		-						•		

R/R on Mlingano jct – Kiomoni jct Road	40	1	- NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
PM on Mlingano jct – Kiomoni jct Road	49	2								
Bridges Major Repair (Kongei Bridge) along Nyasa – Magamba Road	50	1	- NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020
Bridge Major Repair (Bwambo Bridge) along Malindi – Mtae Road		2								
Bridge Major Repair (Lujovo Bridge) along Vibaoni 2 – Mziha Road	51	1	NCB	19/05/2020	N/A	N/A	N/A	19/06/2020	03/07/2020	03/08/2020

**Note:** NCB – National Competitive Bidding; PM–Periodic Maintenance; SI–Spot Improvement Works; R/R-Routine/Recurrent; R-LB – Routine Labour Based;

- 3. Bidding will be conducted by method indicated in the table above and in accordance with the Public Procurement Act, 2011 and the Public Procurement (Goods, Works, Non-Consultant Services and Disposal of Public Assets by Tender) Regulations 2013, and is open to all eligible bidders as will be defined in the tender notices.
- 4. Specific procurement notices for tenders to be procured under Competitive Tendering Method will be advertised in English / Swahili local Newspapers TANROADS website [www.tanroads.org] as well as in the PPRA Journal, Tender's Portal [www.go.tz] and TANEPS
- 5. Interested eligible bidders who wish to be included on the mailing list to receive invitations to bid or those requiring additional information should contact;

The Regional Manager, TANROADS – Tanga, Gofu Area, P. O. Box 5021, TANGA.

From **08.00am** to **04.30pm**, Mondays to Fridays inclusive, except on Public holidays.

Telephone No: 027 – 2977101/027 - 2977100, Fax: + 255 27 2977102

**E-Mail**: rm-tanga@tanroads.go.tz

REGIONAL MANAGER TANROADS - TANGA