



**THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS AND TRANSPORT
TANZANIA NATIONAL ROADS AGENCY
REGIONAL MANAGER'S OFFICE - NJOMBE
GENERAL PROCUREMENT NOTICE
FINANCIAL YEAR 2022/2023**



- 1 The Government of the United Republic of Tanzania has Set Aside Funds for the Operations of Tanzania National Roads Agency (TANROADS) - Njombe during Financial year 2022/2023 and it is Intended that Part of the Proceeds of the Fund Will be Used to Cover Eligible Payments Under Various Contracts for Roads and Bridges Works, Consultancy Services, Supply of Goods and Non Consultancy Services in Njombe Region.
- 2 The Regional Manager TANROADS - Njombe is now issuing a General Procurement Notice for the Purpose of Informing Potential Tenderers, Suppliers, Service Providers, Consultants and the General Public on Tender Opportunities During the Financial Year 2022/23 as Indicated in the Table Below.

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Veting/Rectification of Contracts	Award Notification Date
LIST OF PROJECTS												
CYCLE I (MAINTENANCE WORKS)												
1	Makambako - Lukumburu Trunk Road (PAVED)	AE/001/2022 - 23/NJ/W/01	1	National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine/Recurrent Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]											
	Preventive Maintenance of Bridges											
	Major Repair of Bridge											
PACKAGE II												
2	Makambako - Lukumburu Trunk Road (PAVED)	AE/001/2022 - 23/NJ/W/02	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Periodic Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]											
PACKAGE III												
3	Ndulamo - Nkenja - Kitulo I	AE/001/2022 - 23/NJ/W/03	1	Restricted Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Spot Improvement Works (Upgrading to Bitumen Standard)											
PACKAGE IV												
4	Itoni - Ludewa - Manda Trunk Road (Unpaved)	AE/001/2022 - 23/NJ/W/04	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine Maintenance Works											
	Periodic Maintenance Works											
	Spot Improvement Works.											
	Kandamija - Kipingu Regional Road (Unpaved)											
Routine and Recurrent Maintenance Works												
Periodic Maintenance Works												
PACKAGE V												
5	Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/05	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine Maintenance Works											
	Periodic Maintenance Works											
	Spot Improvement Works.											
	Bridge Preventive Maintenance											
	Kikondo - Makete Regional Road (Unpaved)											
	Routine/Recurrent Maintenance Works											
Periodic Maintenance Works												
Spot Improvement Works												
Bridge Preventive Maintenance												
PACKAGE VI												
6	Ikonda - Lupita - Mlangali Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/06	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine Maintenance Works											
	Periodic Maintenance Works											
Spot Improvement Works												
PACKAGE VII												
7	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/07	1	National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine/ Recurrent Maintenance Works											
	Periodic Maintenance Works											
	Spot Improvement Works											
Bridge Preventive Maintenance												
PACKAGE VIII												

SINO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
8	Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/08		National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine Maintenance Works		1									
	Periodic Maintenance Works (Unpaved)		2									
	Spot Improvement Works.		3									
PACKAGE IX												
9	Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/09		National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine/ Recurrent Maintenance Works		1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
PACKAGE XVI												
10	Ludewa - Lupingu Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/10		Restricted Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine Maintenance Works											
	Periodic Maintenance Works		1									
	Spot Improvement Works		2									
PACKAGE XI												
11	Ikonda - Lupila - Mlangali Regional Road	AE/001/2022 - 23/NJ/W/11		National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Preventive Maintenance of Bridges		1									
	Major Repair of Bridge		2									
PACKAGE XII												
12	Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/12		National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Bridges Preventive Maintenance Works		1									
	Major Repair of Bridge		2									
PACKAGE XIII												
13	Igwachanya - Usuka - Mng'elenge Regional Road.	AE/001/2022 - 23/NJ/W/13		National Competitive Tendering	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Bridges Preventive Maintenance Works		1									
	Bridge Major Repair		2									
PACKAGE XIV												
14	Routine/Recurrent Maintenance Works along Idofu (km 0 + 000) to Iyayi (km 52 + 720) TANZAM HIGHWAY	AE/001/2022 - 23/NJ/W/14	1	National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Bridge Preventive Maintenance along TANZAM Highway (km 0 + 000 to km 52 + 720)		2									
PACKAGE XV												
15	Itoni - Ludewa - Manda Trunk Road	AE/001/2022 - 23/NJ/W/15		Single Source	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Routine/Recurrent Maintenance Woks along Itoni - Ludewa - Manda Trunk Road (Unpaved) [Advertisement Expenses]		1									

SINO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
					1	2	3	4	5	6	7	8
LIST OF PROJECTS												
CYCLE II - PART I (MAINTENANCE WORKS)												
PACKAGE XIV (LONG TERM CONTRACT:)												
16	Njombe (Ramadhani) - Iyayi Regional Road (Paved)	AE/001/2022 - 23/NJ/W/16	1	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/ Recurrent Maintenance Works											
	Chalowe - Ipwachanya Regional Road (Paved)				02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/Recurrent Maintenance Works											
	Halali - Itembula - Italahumba (Paved)	AE/001/2022 - 23/NJ/W/17	2	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/Recurrent Maintenance Works											
	Kitondo - Makete Regional Road (Paved)	AE/001/2022 - 23/NJ/W/17	4	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/ Recurrent Maintenance Works											
	Ndulamo - Nkenja - Kitulo I (Paved)	AE/001/2022 - 23/NJ/W/17	5	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/Recurrent Maintenance Works											
PACKAGE XVII												
18	Makambako - Lukumburu Trunk Road (PAVED)	AE/001/2022 - 23/NJ/W/18	1	Restricted Tendering	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Periodic Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) (Installation and Repair of Street and Traffic Lights)											
	TANZAM HIGHWAY Trunk Road (PAVED)				09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/ Recurrent Maintenance Works along Idofi - Iyayi Trunk Road (Paved) (Installation and Repair of Street and Traffic Lights)											
	Itoni - Ludewa - Manda Trunk Road (paved)	AE/001/2022 - 23/NJ/W/18	2	Restricted Tendering	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/ Recurrent Maintenance Works along Itoni - Ludewa - Manda (Ludewa & Nsungu Village) (Paved) (Installation Street and Traffic Lights)											
19	PACKAGE XIX	AE/001/2022 - 23/NJ/W/19	1	National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Itoni - Ludewa - Manda Trunk road				23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Bridge Preventive Maintenance											
	Major Repair of Bridge											
	Kandamija - Kipingu Regional Road.	AE/001/2022 - 23/NJ/W/19	2	National Competitive Tendering	23/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
	Bridge Preventive Maintenance											
	PACKAGE XII	AE/001/2022 - 23/NJ/W/20	1	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Routine/ Recurrent Maintenance Works along Makambako - Lukumburu Trunk Road (Road Safety Activities)				02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
21	PACKAGE XXI	AE/001/2022 - 23/NJ/W/21	1	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Njombe (Ramadhan) - Iyayi Regional Road				02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Spot Improvement Works (Upgrading to Bitumen Standard)	AE/001/2022 - 23/NJ/W/21	1	National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022

SINO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD													
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date						
1	2	3	4	5	6	7	8	9	10	11	12							
LIST OF PROJECTS																		
PACKAGE XXII																		
22	Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/22		National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022						
	Routine/ Recurrent Maintenance Works				1													
	Periodic Maintenance Works				2													
	Bridge Preventive Maintenance				3													
	Mievela - Mhaji -Lusisi - Ibumita Regional Road (Unpaved)						National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022			
	Routine/Recurrent Maintenance Works							4										
	Periodic Maintenance Works							5										
	Spot Improvement Works							6										
	Ilunda - Igongolo Regional Road (Unpaved)									National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Bridge Preventive Maintenance										7							
Routine/Recurrent Maintenance Works	8																	
Periodic Maintenance Works	9																	
Spot Improvement Works	10																	
PACKAGE XXIII																		
23	Chalowe - Igwachanya - Mng'elenge Regional Road (Unpaved)	AE/001/2022 - 23/NJ/W/23		National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022						
	Routine/ Recurrent Maintenance Works				1													
	Periodic Maintenance Works				2													
	Spot Improvement Works				3													
	Halali - Itembula - Iulahumba Regional Road (Unpaved)						National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022			
	Routine/Recurrent Maintenance Works							4										
	Periodic Maintenance Works							5										
Spot Improvement Works	6																	
Bridge Preventive Maintenance	7																	
PACKAGE XXIV																		
24	Itoni - Ludewa - Manda Trunk Road (Paved)	AE/001/2022 - 23/NJ/W/24		National Competitive Tendering	02/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022						
	Spot Improvement Works (Upgrading to Bitumen Standard) - Ludewa Village				1													

SNO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												

CYCLE II - (PART II) ROAD SIDE MAINTENANCE (VEGETATION CONTROL)												
PACKAGE XXXI												
31	Makambako - Lukumburu Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Lukumburu - Njombe Road Section (70Km).	AE/001/2022 - 23/NJ/W/31	1	National Shopping (W.C)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXII												
32	Makambako - Lukumburu Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe - Makambako Road Section (69.5 KM).	AE/001/2022 - 23/NJ/W/32	1	National Shopping (W.C)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXIV												
33	Itoni - Ludewa - Manda Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Itoni - Ludewa Road Section (140KM).	AE/001/2022 - 23/NJ/W/33	1	National Shopping (S.G)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXIV												
34	Itoni - Ludewa - Manda Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Ludewa - Manda Road Section (70 Km).	AE/001/2022 - 23/NJ/W/34	1	National Shopping (S.G)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
	Ludewa - Lupingu Regional Road(Paved) Routine/ Recurrent Maintenance Works		2									
	Itoni - Ludewa - Manda Trunk Road (paved) Routine/ Recurrent Maintenance Works along Itoni - Ludewa - Manda (Ludewa & Nsungu Village)		3									
PACKAGE XXXV												
35	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kibena - Lupembe Road Section (66.4Km).	AE/001/2022 - 23/NJ/W/35	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXVI												
36	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Lupembe - Madeke Road Section (59.78 Km).	AE/001/2022 - 23/NJ/W/36	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXVII												
37	Kitulo II - Matamba - Mfumbi Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kitulo II - Matamba - Mfumbi (52.0 KM).	AE/001/2023 - 23/NJ/W/37	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXVIII												
38	Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Ndulamo - Nkenja (42.0 Km).	AE/001/2022 - 23/NJ/W/38	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XXXIX												
39	Kikondo - Makete Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kikondo - Makete (74.0 Km).	AE/001/2022 - 23/NJ/W/39	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XL												
40	Ikonda - Lupila - Mlangali Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Ikonda - Lupila - Mlangali (90.0 Km).	AE/001/2022 - 23/NJ/W/40	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XLI												
41	Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Mkiu - Lugarawa - Madaba Section.(80.0Km)	AE/001/2022 - 23/NJ/W/41	1	National Shopping (S.G)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XLIII												
42	Njombe (Ramadhan) - Iyayi Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe (Ramadhan) - Iyayi unpaved Section.(63.4Km)	AE/001/2022 - 23/NJ/W/42	1	National Shopping (W.C)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XLIII												
43	Routine/Recurrent Maintenance Works along Itoni - Ludewa Trunk Road (Unpaved) -(Sensitization on HIV/AIDS and Crona Virus (COVID - 19) Awareness Campaign to the Road Maintenance Operation in TANROADS - Njombe Region Road)	AE/001/2022 - 23/NJ/W/43	1	National Shopping (W.C)	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
PACKAGE XLIV												
44	Renovation of Regional Manager's Office	AE/001/2022 - 23/NJ/W/44	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022

SINO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
					5	6	7	8	9	10	11	12
LIST OF PROJECTS												
GOODS AND NON CONSULTANCY SERVICES CYCLE I (PART ONE)												
1	Supply of Fuel and Lubricants	AE/001/2022 - 23/NJ/G/01	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
2	Supply of Office Stationary and Supplies/Consumables	AE/001/2022 - 23/NJ/G/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
3	Supply of Computers, Printers , IT Equipment and its Accessories to RMO and Makambako Weighbridge Station	AE/001/2022 -23/NJ/G/03	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
4	Supply of News Paper and Periodicals	AE/001/2022 - 23/NJ/G/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
5	Supply of Staff Uniforms Makambako Weighbridge	AE/001/2022 - 23/NJ/G/05	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
6	Supply of Tyres and Batteries	AE/001/2022 - 23/NJ/G/06	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
7	Supply Office Refreshment	AE/001/2022 - 23/NJ/G/07	1	Single Source	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
8	Supply of Office Furnitures	AE/001/2022 - 23/NJ/G/08	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
9	Servicing of Fire Extinguishers	AE/001/2022 - 23/NJ/G/09	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
10	Supply and Servicing of Office Air Conditioners and Vehicle Air Conditioners.	AE/001/2022 - 23/NJ/G/10	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
11	Supply of Sports Gears/Wears	AE/001/2022 - 23/NJ/G/11	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
12	Supply of 2 Tents for Mobile Weighbridges	AE/001/2022 - 23/NJ/G/12	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
13	Supply of Telecom and LAN Services to RMO	AE/001/2022 - 23/NJ/G/13	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
14	Supply of Office Stationary and Supplies/Consumables	AE/001/2022 - 23/NJ/G/14	1	National Shopping	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
15	Repair and Servicing of Office Furniture and Sanitary Appliances	AE/001/2022 - 23/NJ/N/01	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
16	Provision of External Cleaning and Gardening of the RM's Office and Makambako W/B	AE/001/2022 -23/NJ/N/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
17	Provision of Printing and Photocopies Services	AE/001/2022 - 23/NJ/N/03	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
18	Provision of Security Services of the RM's Office	AE/001/2022 - 23/NJ/N/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
19	Provision of Security Services at Makambako Weighbridge	AE/001/2022 - 23/NJ/N/05	1	Single Source	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
20	Provision of Entertainment and Hospitality Services	AE/001/2022 - 23/NJ/N/06	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
21	Repair and Servicing of Office Equipment	AE/001/2022 - 23/NJ/N/07	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
22	Servicing of IT Equipment (Soft ware for Computers)	AE/001/2022 - 23/NJ/N/08	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
23	Repair and Servicing of Motor Vehicles and Generator (Repairs and Spares)	AE/001/2022 - 23/NJ/N/09	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
24	Provision of Advertisement and TANAePS Services	AE/001/2022 - 23/NJ/N/10	1	Restricted Tendering	30/05/2022	06/06/2022	21/06/2022	28/06/2022	01/07/2022	15/07/2022	15/07/2022	29/08/2022
25	Provision of Staff Functions and Conferences Services	AE/001/2022 - 23/NJ/N/11	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
GOODS AND NON CONSULTANCY SERVICES CYCLE II (PART ONE)												
26	Supply of Water Dispenser and Kitchen Utensiles	AE/001/2022 - 23/NJ/G/15	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
27	Supply of Office Stationary and supplies	AE/001/2022 - 23/NJ/G/16	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
28	Supply of News Paper and Periodicals	AE/001/2022 - 23/NJ/G/17	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
29	Supply of Window Curtains Fabric with Assessories	AE/001/2022 - 23/NJ/G/18	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
30	Supply of Spare Parts/Assoseries at Makambako Fixed,Single fixed Weigher and Mobile Weighbridge in Njombe Region.	AE/001/2022 - 23/NJ/G/19	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
31	Supply of Office Furnitures	AE/001/2022 - 23/NJ/G/20	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
32	Supply of Computers, Printers and IT equipment to RMO and Makambako Weighbridge Stations	AE/001/2022 - 23/NJ/G/21	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
33	Supply of Office Refreshment	AE/001/2022 - 23/NJ/G/22	1	Single Source	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
34	Supply of Computers, Printers and IT equipment to RMO and Makambako Weighbridge Stations	AE/001/2022 - 23/NJ/G/23	1	National Shopping	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
35	Provision of Printing and Photocopies Services	AE/001/2022 - 23/NJ/N/12	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
36	Staff Functions and Conferences	AE/001/2022 - 23/NJ/N/13	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
37	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2022 - 23/NJ/N/14	1	Restricted Tendering	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
38	Servicing, Maintenance & Calibration of laboratory Equipments	AE/001/2022 - 23/NJ/N/15	1	Restricted Tendering	09/08/2022	16/08/2022	31/08/2022	12/09/2022	16/09/2022	28/09/2022	28/09/2022	14/11/2022
ABBREVIATION												
NCT = National Competitive Tendering												
RT = Restricted Tendering												
GPSA =Government Procurement Service Authority												
HQ/CQ= Head Quarter/ Competitive Quotation												
Eval.Rpt =Evaluation Report												
TB = Tender Board												
FWC- Frame Work Contract.												
WP - Women Participation												
WC - Women Contractors												
SG - Special Group												