

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2021/22 to cover eligible payments under various contracts for development road projects in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for development road projects during the Financial Year 2021/22
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Rehabilitation of Mnongodi - Madimba - Kilimahewa - Michenjere (boarder road, 3.1km unpaved)	AE-001/2021-22/MT/W/39	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Mangamba - Mitema Upinde road (3.1 km unpaved)		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Namikupa - Mitema Upinde road, 2.8km		III	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Namikupa - Mitema Upinde road, 2.0km		IV	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Construction of Lukwamba Bridge and Approaches		V	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Madimba - Tangazo - Namikupa road and Tangazo - Kilambo road (3.7 km)	AE-001/2021-22/MT/W/40	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Rehabilitation of Mangamba - Mnazi Bay (2.8km unpaved);	AE-001/2021-22/MT/W/41	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Mangamba - Mnazi Bay (3.7km unpaved Including Mtwara Mikindani Bypass)		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Newala - Mkwiti - Mtama road (Amkeni - Kitangali section 2.8km)	AE-001/2021-22/MT/W/42	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newala road (1.1km)		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newala road (0.3km)		III	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Tandahimba - Litehu - Mkwiti road (3.0 km)		IV	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading to Double Surface Dressing of Newala Township roads (0.3km paved)		V	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Mbuyuni - Makongonda - Newala road (3.7km)	AE-001/2021-22/MT/W/43	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading of Msijute - Nanyamba road (0.3km Paved)	AE-001/2021-22/MT/W/44	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading to Double Surface Dressing of Nanyamba Township road, 0.5km		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Construction of Miesi, Nakalola & Shaurimoyo Bridges	AE-001/2021-22/MT/W/45	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Construction of Miesi, Chingwe, Makanya, Mwiti, and Mbanga Bridges		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Nangomba - Nanyumbu (1.9 km unpaved)	AE-001/2021-22/MT/W/46	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Upgrading to Double Surface Dressing of Nangomba - Nanyumbu road (0.4km paved)		II	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021
Rehabilitation of Msanga Mkuu Access (2.0km unpaved)	AE-001/2021-22/MT/W/47	I	NCB	NA	NA	NA	13 th July 2021	27 th July 2021	13 th Sept 2021