



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2024/25 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for Maintenance Works and Non Consultancy Services during the Financial Year 2024/25
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Routine Maintenance along Mtwara - Mtegu Trunk road (41.5km, paved)	TR36/015/2024/2025/W/01	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mkungu - Masasi Trunk road (69.41km - paved)	TR36/015/2024/2025/W/02	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance on Mkungu - Masasi Trunk road (paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance along Masasi - Mangaka Trunk road (54.68km paved)	TR36/015/2024/2025/W/03	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance on Masasi - Mangaka Trunk road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance (Carriage Way) on Mangaka - Lumesule Trunk road (46.89km paved)	TR36/015/2024/2025/W/04	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance of 27 bridges along Mangaka - Lumesule road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance (Carriage Way) on Mangaka - Mtambaswala road (71.52km paved)		III	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance of 16 bridges along Mangaka - Mtambaswala road		IV	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Lumesule Trunk road (46.89km paved - Road Side Works)	TR36/015/2024/2025/W/05	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Mtambaswala Trunk road (71.52km paved- Road Side Works)	TR36/015/2024/2025/W/06	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Periodic Maintenance on Masasi - Mangaka paved road (Partial reconstruction - Patch + SBSD, 3.5km)	TR36/015/2024/2025/W/07	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Installation of Solar Street Lights along Masasi - Mangaka - Lumesule Trunk road	TR36/015/2024/2025/W/08	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Installation of Solar Street Lights along Mangaka-Mtambasawala Trunk road	TR36/015/2024/2025/W/09	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Routine Maintenance along Mtwara - Mtegu and Mkungu - Masasi Trunk road (Traffic lights at Bima and Masasi)	TR36/015/2024/2025/NC/01	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Installation of Road Signs and Information Signs along Trunk Road	TR36/015/2024/2025/W/11	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Beautification works along Trunk and Regional Roads	TR36/015/2024/2025/NC/02	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
REGIONAL ROADS									
Routine Maintenance along Nangomba - Nanyumbu road (28.00km unpaved)	TR36/015/2024/2025/W/12	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance along Nangomba - Nanyumbu road (0.4km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	TR36/015/2024/2025/W/13	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mahuta Junction - Namikupa - Malamba (2.0km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mnivata - Mtwara road (50.00km paved)	TR36/015/2024/2025/W/26	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Lukuledi - Masasi road (2.02km paved)	TR36/015/2024/2025/W/14	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Lukuledi - Masasi road (19.02km unpaved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance of 3 bridges along Lukuledi - Masasi - Newala	TR36/015/2024/2025/W/15	III	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mpeta - Lupaso - Njawala (10.5km unpaved)		I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mpeta - Lupaso - Njawala (10.0km paved)	TR36/015/2024/2025/W/16	II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance of 1 bridge along Mpeta - Njawara road		III	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance along Likwachu - Mwena (5.46km)	TR36/015/2024/2025/W/16	IV	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Msijute - Nanyamba road (69.35km, unpaved)		I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Msijute - Nanyamba road (9.4km paved)	TR36/015/2024/2025/W/16	II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mkwiti - Kitangari - Amkeni road (47.00km unpaved)	TR36/015/2024/2025/W/17	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mkwiti - Kitangari - Amkeni (16.13km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mpapura - Mikao - Kinolombedo (48.32km unpaved)	TR36/015/2024/2025/W/18	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mkwiti - Kinolombedo (5.45km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Preventive Maintenance of 2 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mbuyuni - Makong'onda - Newala (34.00km unpaved)	TR36/015/2024/2025/W/19	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mbuyuni - Makong'onda - Newala (7.3km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Tangazo - Kilambo road (9.34km unpaved)	TR36/015/2024/2025/W/20	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Madimba - Tangazo - Kitaya - Namikupa (103.55km unpaved)	TR36/015/2024/2025/W/21	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (4.0km paved)			NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Preventive Maintenance of 2 bridges along Madimba - Kitaya - Mnongodi - Namikupa road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mkaha Jct - Litemula - Mapili - Sindano (Ulinzi road, 100.10km)	TR36/015/2024/2025/W/22	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mkaha Jct - Litemula - Mapili (Ulinzi) road, 1.6km paved		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Preventive Maintenance of 1 bridge along Mkaha Jct - Litemula - Mapili - Sindano road		III	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Sindano - Marumba - Lukula & Chungu - Lukwika (Ulinzi road, 108km)	TR36/015/2024/2025/W/23	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Preventive Maintenance of 3 bridges along Sindano - Marumba - Lukula road		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mangamba - Madimba - Msimbati (27.33km unpaved)	TR36/015/2024/2025/W/24	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine Maintenance on Mangamba - Madimba - Msimbati (8.0 km paved)		II	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Routine maintenance on Matipa - Litehu - Kitama (57.95km unpaved)	TR36/015/2024/2025/W/25	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance on Mpapura - Mikao - Kinolombedo road (14.03km unpaved)	TR36/015/2024/2025/W/27	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Bridge Major Repair of Lukwika I Bridge along Chungu - Mitemaupinde road section	TR36/015/2024/2025/W/28	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Bridge Major Repair of Mitumbati I Bridge along Mkaha Jct - Mapili			NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Bridge Major Repair of Mkunya Bridge along Mkaha Jct - Mapili	TR36/015/2024/2025/W/29	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Bridge Major Repair of Mbuyuni Bridge along Mkaha Jct - Mapili road		II	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Bridge Major Repair of Chitowe VI Bridge along Nangomba - Nanyumbu road	TR36/015/2024/2025/W/30	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Periodic Maintenance on Mbuyuni - Newala(12.00 km unpaved)	TR36/015/2024/2025/W/31	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Spot Improvement on Mbuyuni - Newala road (Makong'onda Hill - 1.4km paved)		II	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Bridge Major Repair of Mchauru II Bridge along Mbuyuni - Makong'onda road		III	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Periodic Maintenance along Mahuta Junction - Namikupa (8.00 km unpaved)	TR36/015/2024/2025/W/32	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Spot Improvement along Msijute - Mnima - Nanyamba (Mkunwa Hill 1.4 km paved)	TR36/015/2024/2025/W/33	I	NCB	NA	NA	NA	6 th July 2024	22 nd July 2024	3 rd Sept 2024
Periodic Maintenance along Matipa - Litehu - Kitama (12.0 km unpaved)	TR36/015/2024/2025/W/34	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Spot Improvement along Matipa - Litehu - Kitama (1.4 km paved)		II	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Periodic Maintenance on Tangazo - Kitaya - Mnongodi - Namikuparoad (13.00km unpaved)	TR36/015/2024/2025/W/35	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Spot Improvement along Mangamba - Madimba - Kitaya - Namikupa (Kitaya Hill 1.4km paved)			NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Periodic Maintenance on Mkaha Jct - Mapili - Mitemaupinde (18.00km unpaved)	TR36/015/2024/2025/W/36	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Spot Improvement along Mkaha Jct - Mapili - Mitemaupinde (12.0km unpaved)		II	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Periodic Maintenance along Mkwiti - Kitangari - Amkeni (16.0km unpaved)	TR36/015/2024/2025/W/37	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024
Installation of Solar Street Lights along Newala - Mtwara road (Magomeni- Airport section)	TR36/015/2024/2025/W/10	I	NCB	NA	NA	NA	30 th June 2024	15 th July 2024	27 th Aug 2024