



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY
REGIONAL MANAGER'S OFFICE - NJOMBE



SECOND REVISED GENERAL PROCUREMENT NOTICE
FINANCIAL YEAR 2020/2021

- 1 The Government of the United Republic of Tanzania has Set Aside Funds for the Operations of Tanzania National Roads Agency (TANROADS) - Njombe during Financial year 2020/2021 and it is Intended that Part of the Proceeds of the Fund Will be Used to Cover Eligible Payments Under Various Contracts for Roads and Bridges Works, Consultancy Services, Supply of Goods and Non Consultancy Services in Njombe Region.
- 2 The Regional Manager TANROADS - Njombe is now issuing a General Procurement Notice for the Purpose of Informing Potential Tenderers, Suppliers, Service Providers, Consultants and the General Public on Tender Opportunities During the Financial Year 2020/21 as Indicated in the Table Below.

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD									
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date		
LIST OF PROJECTS														
CYCLE I (MAINTENANCE WORKS)														
PACKAGE I														
1	Makambako - Lukumburu Trunk Road (PAVED)			National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Routine/Recurrent Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]	AE/001/2020 - 21/NJ/W/01	1											
PACKAGE II														
2	Makambako - Lukumburu Trunk Road (PAVED)			National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Periodic Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]	AE/001/2020 - 21/NJ/W/02	1											
PACKAGE III														
3	Ndulamo - Nkenja - Kitulo I			National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Periodic Maintenance Works (Upgrading to Bitumen Standard)	AE/001/2020 - 21/NJ/W/03	1											
PACKAGE IV														
4	Itoni - Ludewa - Manda Trunk Road (Unpaved)	AE/001/2020 - 21/NJ/W/04		Restricted Tendering	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Routine Maintenance Works		1											
	Periodic Maintenance Works		2											
	Kandamija - Kipingu Regional Road (Unpaved)													
	Routine and Recurrent Maintenance Works		3											
	Spot improvement Works		4											
PACKAGE V														
5	Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/05		Restricted Tendering	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Routine Maintenance Works		1											
	Periodic Maintenance Works		2											
	Spot Improvement Works.		3											
	Kikondo - Makete Regional Road (Unpaved)													
	Routine/Recurrent Maintenance Works				4									
	Periodic Maintenance Works		5											
	Spot Improvement Works		6											
PACKAGE VI														
6	Ikonda - Lupila - Mlangali Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/06		Restricted Tendering	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020		
	Routine Maintenance Works		1											
	Periodic Maintenance Works		2											
	Spot Improvement Works		3											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD								
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date	
	1	2	3	4	5	6	7	8	9	10	11	12	
PACKAGE VII													
7	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/07		National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020	
	Routine/ Recurrent Maintenance Works		1										
	Periodic Maintenance Works		2										
	Spot Improvement Works		3										
PACKAGE VIII													
8	Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/08		National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020	
	Routine Maintenance Works		1										
	Periodic Maintenance Works (Unpaved)		2										
	Spot Improvement Works.		3										
PACKAGE IX													
9	Ikonda - Lupila - Mlangali Regional Road	AE/001/2020 - 21/NJ/W/09		National Competitive Tendering	02/06/2020	16/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020	
	Preventive Maintenance of Bridges		1										
	Major Repair of Bridge		2										
	Ludewa - Lupingu Regional Road		3										
	Bridges Preventive Maintenance Works												
	Mklu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)				4								
Bridges Preventive Maintenance Works													
Major Repair of Bridge	5												
PACKAGE X													
10	Ndulamo - Nkenja - Kitulo I Regional Road	AE/001/2020 - 21/NJ/W/10		National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020	
	Bridges Preventive Maintenance Works		1										
	Kikondo - Makete Regional Road		2										
	Bridge Major Repair												
	Bridges Preventive Maintenance Works		3										
	Kitulo II- Matamba - Mfumbi Regional Road		4										
Bridges Preventive Maintenance Works													

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1	2	3	4	5	6	7	8	9	10	11	12	
LIST OF PROJECTS												
CYCLE II - PART I (MAINTENANCE WORKS)												
PACKAGE XI												
11	TANZAM Highway (LONG TERM CONTRACT) (PAVED) Routine/Recurrent Maintenance Works along Idofi (Km 0 + 000) to Iyayi (Km 53 + 070)	AE/001/2020 - 21/NJ/W/11	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
PACKAGE XII												
(LONG TERM CONTRACT:)												
12	Njombe (Ramadhani) - Iyayi Regional Road (Paved) Routine/ Recurrent Maintenance Works 13.10Km	AE/001/2020 - 21/NJ/W/12	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Chalowe - Igwachanya Regional Road (Paved) Routine/Recurrent Maintenance Works 4.34Km		2									
	Halali - Ilembula - Itulahumba (Paved) Routine/Recurrent Maintenance Works 5.87Km		3									
	Kikondo - Makete Regional Road (Paved) Routine/ Recurrent Maintenance Works 3.83Km		4									
	Ndulamo - Nkenja - Kitulo I (Paved) Routine/Recurrent Maintenance Works 2.0Km		5									
PACKAGE XIII - LONG TERM CONTRACT												
13	Ludewa - Lupingu Regional Road.(Paved) Routine/ Recurrent Maintenance Works	AE/001/2020 - 21/NJ/W/13	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Itoni - Ludewa - Manda Trunk Road (paved) Routine/ Recurrent Maintenance Works along Itoni - Ludewa - Manda (Ludewa & Nsungu Village)		2									
PACKAGE XIV												
14	Njombe (Ramadhani) - Iyayi Regional Road. Bridges Preventive Maintenance Works	AE/001/2020 - 21/NJ/W/14	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Kibena - Lupembe Regional Road. Bridges Preventive Maintenance Works		2									
	Igwachanya - Usuka - Mng'elenge Regional Road. Bridges Preventive Maintenance Works		3									
	Bridge Major Repair		4									
	Halali - Ilembula - Itulahumba Regional Road. Bridges Preventive Maintenance Works		5									
	Bridge Major Repair		6									
	Ilunda - Igongolo Regional Road. Bridges Preventive Maintenance Works		7									
PACKAGE XV												
15	Itoni - Ludewa - Manda Trunk road Bridge Preventive Maintenance	AE/001/2020 - 21/NJ/W/15	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Major Repair of Bridge		2									
	Kandamija - Kipingu Regional Road. Bridge Preventive Maintenance		3									
PACKAGE XVI												
16	Makambako - Lukumburu Trunk Road Bridge Preventive Maintenance	AE/001/2020 - 21/NJ/W/16	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Major Repair of Bridge		2									

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
PACKAGE XVII												
17	Njombe (Ramadhan) - Iyayi Regional Road			National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Periodic Maintenance Works (Upgarding to Bitumen Standard)	AE/001/2020 - 21/NJ/W/17	1									
PACKAGE XVIII												
18	Ludewa - Lupingu Regional Road (Unpaved)			Restricted Tendering	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Routine Maintenance Works	AE/001/2020 - 21/NJ/W/18	1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
PACKAGE XIX												
19	Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)			National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Routine/ Recurrent Maintenance Works	AE/001/2020 - 21/NJ/W/19	1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
	Mivelela - Mhaji - Lusisi - Ibumila Regional Road (Unpaved)		4									
	Routine/Recurrent Maintenance Works		5									
	Spot Improvement Works		6									
	Ilanda - Igongolo Regional Road (Unpaved)			National Competitive Tendering								
	Routine/Recurrent Maintenance Works											
PACKAGE XX												
20	Chalowe - Igwachanya - Mng'elenge Regional Road (Unpaved)			National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Routine/ Recurrent Maintenance Works	AE/001/2020 - 21/NJ/W/20	1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
	Halali - Ilembulu - Itulahumba Regional Road (Unpaved)		4									
	Routine/Recurrent Maintenance Works		5									
	Spot Improvement Works		6									
PACKAGE XXI												
21	Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)			National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Routine/ Recurrent Maintenance Works	AE/001/2020 - 21/NJ/W/21	1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
PACKAGE XXII												
22	Itoni - Ludewa - Manda Trunk Road (Paved)			National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Periodic Maintenance Works (Upgarding to Bitumen Standard) - Nsungu Village	AE/001/2020 - 21/NJ/W/22	1									

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
CYCLCE III												
CYCLE III - ROAD SIDE MAINTENANCE (VEGETATION CONTROL)												
PACKAGE XXIII												
23	Makambako - Lukumburu Trunk Road	AE/001/2020 - 21/NJ/W/23	1	National Shopping (W.C)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Lukumburu - Njombe Road Section (70Km).											
PACKAGE XXIV												
24	Makambako - Lukumburu Trunk Road	AE/001/2020 - 21/NJ/W/24	1	National Shopping (W.C)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe - Makambako Road Section (69.5 KM).											
PACKAGE XXV												
25	Itoni - Ludewa - Manda Trunk Road	AE/001/2020 - 21/NJ/W/25	1	National Shopping (S.G)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Itoni - Ludewa Road Section (140KM).											
PACKAGE XXVI												
26	Itoni - Ludewa - Manda Trunk Road	AE/001/2020 - 21/NJ/W/26	1	National Shopping (S.G)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Ludewa - Manda Road Section (70 Km).											
PACKAGE XXVII												
27	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/27	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Kibena - Lupembe Road Section (66.4Km).											
PACKAGE XXVIII												
28	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/28	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Lupembe - Madeke Road Section (59.78 Km).											
PACKAGE XXIX												
29	Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/29	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Kitulo II - Matamba - Mfumbi (52.0 KM).											
PACKAGE XXX												
30	Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/30	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Ndulamo - Nkenja (42.0 Km).											
PACKAGE XXXI												
31	Kikondo - Makete Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/31	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Kikondo - Makete (74.0 Km).											
PACKAGE XXXII												
32	Ikonda - Lupila - Mlangali Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/32	1	National Shopping	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Ikonda - Lupila - Mlangali (90.0 Km).											
PACKAGE XXXIII												
33	Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/33	1	National Shopping (S.G)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Mkiu - Lugarawa - Madaba Section.(80.0Km)											
PACKAGE XXXIV												
34	Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)	AE/001/2020 - 21/NJ/W/34	1	National Shopping (W.C)	13/11/2020	20/11/2020	08/12/2020	14/12/2020	16/12/2020	29/12/2020	04/01/2021	04/02/2021
	Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe (Ramadhani) - Iyayi unpaved Section.(63.4Km)											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD								
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date	
	1	2	3	4	5	6	7	8	9	10	11	12	
CYCLCE II - PART II													
REHABILITATION TO GRAVEL WEARING COURSE STANDARD (CYCLE II) - PARTY 2													
PACKAGE XXXV													
35	Rehabilitation of Ndulamo - Nkenja - Kitulo - Mtumbi Regional Road - Unpaved (95Km) (Under Roads Fund)	AE/001/2020 - 21/NJ/W/35	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Rehabilitation of Kikondo - Makete Regional Road (Under Road Fund)		3										
PACKAGE XXXVI													
36	Rehabilitation Works along Kibena - Lupembe - Muji (Moro/Njombe border Road (126.18Km) Unpaved [Under Roads Fund]	AE/001/2020 - 21/NJ/W/36	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Opening up Lupembe - Madeke - Taweta/Muji Road (53Km) Unpaved [Under Consolidated Fund]		2										
PACKAGE XXXVII													
37	Rehabilitation of Njombe (Ramadhan) - Iyayi Regional Road (74Km) - Unpaved - [Road Fund]	AE/001/2020 - 21/NJ/W/37	1	National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Rehabilitation of Igwachanya (Chalowe) - Usuka - Kanamalenga - Ikingula (Mng'elenge) Regional Road (57.0Km) - Unpaved - [Under Consolidated Budget]		2										
	Rehabilitation of Mlevele - Mhaji - Lusisi - Ibumila Regional Road (15Km) - Unpaved - [Under Consolidated Budget]		3										
PACKAGE XXXVIII													
38	Rehabilitation Works along Mkiu - Madaba (Ruvuma Border) (79.80Km) Regional Road - Unpaved [Consolidated].	AE/001/2020 - 21/NJ/W/38	1	National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Rehabilitation Works along Ikonda - Lupila - Mlangali (90.10km) Regional Road - Unpaved [Lupila - Mlangali] [Roads Fund].		2										
PACKAGE XXXIX													
39	Opening up Lake Nyasa Off shore Road along Lupingu - Makonde - Lumbila Road Unpaved [Under Roads Fund]	AE/001/2020 - 21/NJ/W/39	1	Restricted Tendering	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Rehabilitation Works along Ludewa - Lupingu (28.0km) Regional Road [Roads Fund].												
PACKAGE XL													
40	Rehabilitation Works towards Tea Plantation Farms (40.0km) along Lupembe - Ikondo Rular Road (Unpaved).	AE/001/2020 - 21/NJ/W/40	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
PACKAGE XLI													
41	Upgrading to Double Surface Dressing of Ndulamo - Nkenja - Kitulo - Matamba - Mtumbi Regional Road. [Consolidated].	AE/001/2020 - 21/NJ/W/41	1	National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Upgrading to Double Surface Dressing of Ikonda Hospital road . [Consolidated].		2										
PACKAGE XLII													
42	Upgrading to Double Surface Dressing of Njombe Regional Hospital Road (1.7km). [Under Roads Fund].	AE/001/2020 - 21/NJ/W/42	1	National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020	
	Upgrading to Double Surface Dressing of Igwachanya Township (4.0km) (Road Fund)		2										
	Upgrading to Double Surface Dressing of Makambako Township Roads(6.0km). (Under Roads Fund)		3										
	Upgrading to Double Surface Dressing of Makambako JWTZ Access Road. (Under Roads Fund) - 0.2Km.		4										

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1	2	3	4	5	6	7	8	9	10	11	12	
LIST OF PROJECTS												
PACKAGE XLIII												
43	Upgrading to Double Surface Dressing of Ludewa Township (5.0Km). (Road Fund)	AE/001/2020 - 21/NJ/W/43	1	National Competitive Tendering	03/08/2020	17/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
	Upgrading to Double Surface Dressing of Regional Roads along Ludewa Township. (0.5Km) -(Consolidated)		2									
	Upgrading to Double Surface Dressing of Mangali Bypass (5.0Km). (Consolidated)		3									
44	Upgrading to Double Surface Dressing of Makambako Township Roads. (3.4Km). (Road Fund)	AE/001/2020 - 21/NJ/W/44	1	Restricted Tendering	30/08/2020	07/09/2020	14/09/2020	18/09/2020	22/09/2020	11/10/2020	06/10/2020	14/12/2020
GOODS AND NON CONSULTANCY SERVICES CYCLE I (PART ONE)												
01	Supply of Fuel and Lubricants	AE/001/2020 - 21/NJ/G/01	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
02	Supply of Office Stationary and Supplies/Consumables	AE/001/2020 - 21/NJ/G/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
03	Supply of Computers, Printers , IT Equipment and its Accessories to RMO and Makambako Weighbridge Station	AE/001/2020 -21/NJ/G/03	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
04	Supply of News Paper and Periodicals	AE/001/2020 - 21/NJ/G/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
05	Supply of Staff Uniforms Makambako Weighbridge	AE/001/2020 - 21/NJ/G/05	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
06	Supply of Tyres and Tubes	AE/001/2020 - 21/NJ/G/06	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
07	Supply Office Refreshment	AE/001/2020 - 21/NJ/G/07	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
08	Supply of Office Furnitures	AE/001/2020 - 21/NJ/G/08	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
09	Servicing of Fire Extinguishers	AE/001/2020 - 21/NJ/G/09	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
10	Supply and Servicing of Office Air Conditioners and Vehicle Air Conditioners.	AE/001/2020 - 21/NJ/G/10	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
11	Supply of Sports Gears/Wears	AE/001/2020 - 21/NJ/G/11	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
12	Supply of 2 Tents for Mobile Weighbridges	AE/001/2020 - 20/NJ/G/12	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
13	Supply of 40Ft Container an Alternative Storage Facility for Regional Manager's Office TANROADS Njombe and Makambako Weighbridge	AE/001/2020 - 21/NJ/G/13	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
14	Supply of Telecom Services to RMO	AE/001/2020 - 21/NJ/G/14	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
15	Supply of Generators for Makambako fixed and Mobile Weighbridges	AE/001/2020 - 21/NJ/G/15	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
16	Repair and Servicing of Office Furniture and Sanitary Appliances	AE/001/2020 - 21/NJ/N/01	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
17	Provision of External Cleaning and Gardening of the RM's Office and Makambako W/B	AE/001/2020 -21/NJ/N/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
18	Provision of Printing and Photocopies Services	AE/001/2020 - 21/NJ/N/03	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
19	Provision of Security Services of the RM's office & Weighbridges	AE/001/2020 - 21/NJ/N/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
20	Provision of Entertainment and Hospitality Services	AE/001/2020 - 21/NJ/N/05	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
21	Repair and Servicing of Office Equipment	AE/001/2020 - 21/NJ/N/06	1	National Shopping	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
22	Servicing of IT Equipment	AE/001/2020 - 21/NJ/N/07	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
23	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2020 - 21/NJ/N/08	1	Restricted Tendering	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
24	Provision of Advertisement Services	AE/001/2020 - 21/NJ/N/09	1	Restricted Tendering	02/06/2020	09/06/2020	26/06/2020	01/07/2020	03/07/2020	17/07/2020	22/07/2020	06/09/2020
25	Provision of Staff Functions and Conferences Services	AE/001/2020 - 21/NJ/N/10	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
TOTAL GOODS AND NON CONSULTANCY SERVICES (CYCLE I)												

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
GOODS AND NON CONSULTANCY SERVICES CYCLE II (PART ONE)												
26	Supply of Water Dispenser and Kitchen Utensiles	AE/001/2020 - 21/NJ/G/16	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
27	Supply of office stationary and suppliess	AE/001/2020 - 21/NJ/G/17	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
28	Supply of News Paper and Periodicals	AE/001/2020 - 21/NJ/G/18	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
29	Supply of Window Curtains Fabric with Assessorries	AE/001/2020 - 21/NJ/G/19	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
30	Supply of Spare Parts/Assoseries at Makambako Fixed,Single fixed Weigher and Mobile Weighbridge in Njombe Region.	AE/001/2020 - 21/NJ/G/20	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
31	Supply of Office Furnitures	AE/001/2020 - 21/NJ/G/21	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
32	Supply of Computers, Printers and IT equipment to RMO and Makambako Weighbridge Stations	AE/001/2020 - 21/NJ/G/22	1	National Shopping	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
33	Supply of Office Refreshment	AE/001/2020 - 21/NJ/G/23	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
34	Provision of Printing and Photocopies Services	AE/001/2020 - 21/NJ/N/11	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
35	Provision of Advertisement Services	AE/001/2020 - 21/NJ/N/12	1	Restricted Tendering	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
36	Provision of Entertainment and Hospitality Services	AE/001/2020 - 21/NJ/N/13	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
37	Staff Functions and Conferrences	AE/001/2020 - 21/NJ/N/14	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	On Call	Plan
38	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2020 - 21/NJ/N/15	1	Restricted Tendering	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
39	Servicing, Maintenance & Calibration of laboratory Equipments	AE/001/2020 - 21/NJ/N/16	1	Restricted Tendering	03/08/2020	10/08/2020	24/08/2020	28/08/2020	01/09/2020	11/09/2020	14/09/2020	05/11/2020
ABBREVIATION												
NCT = National Competitive Tendering RT = Restricted Tendering GPSA =Government Procurement Service Authority HQ/CQ= Head Quarter/ Competitive Quotation Eval.Rpt =Evaluation Report TB = Tender Board FWC- Frame Work Contract. WP - Women Participation WC - Women Contractors SG - Special Group												