

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

**GENERAL PROCUREMENT NOTICE**

- 1 The Government of the United Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2020/21 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for maintenance of trunk and regional roads during the Financial Year 2020/21
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,  
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
<b>TRUNK ROADS</b>									
Routine Maintenance (Road Side works) along Mtwara - Mtegu road (41.34km, paved)	AE-001/2020-21/MT/W/01	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance (Carriageway & Drainage Works) on Mtwara - Mtegu road(41.34km, paved)	AE-001/2020-21/MT/W/02	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance (Road Side Works) on Mkungu - Masasi road (68.84km - paved)	AE-001/2020-21/MT/W/03	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance on Mkungu - Masasi road (paved )		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance (Carriageway & Drainage Works) on Mkungu - Masasi road (68.84km -paved)	AE-001/2020-21/MT/W/04	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance (Carriageway & Drainage Works) on Masasi - Mangaka road (54.26km)	AE-001/2020-21/MT/W/05	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance (Road Side Works) along Masasi - Mangaka road (54.26km, paved)	AE-001/2020-21/MT/W/06	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance on Masasi - Mangaka road		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mangaka - Lumesule/ Ruvuma brd road (46.3km paved)	AE-001/2020-21/MT/W/07	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance on Mangaka - Lumesule road		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mangaka - Mtambaswala		I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
road (68.43km paved)	AE-001/2020-21/MT/W/08	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance on Mangaka - Mtambaswala road		II							
Periodic Maintenance on the Mtwara - Mtegu Trunk road (4.6km)	AE-001/2020-21/MT/W/09	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance along Mkungu - Masasi road (4.9km paved)	AE-001/2020-21/MT/W/10	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance along Masasi - Mangaka road (7.0km paved)	AE-001/2020-21/MT/W/11	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance along Masasi - Mangaka road (Installation of Road Signs)	AE-001/2020-21/MT/W/12	I	Single Source	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
<b>REGIONAL ROADS</b>									
Routine Maintenance along Nangomba - Nanyumbu road (28.00km)	AE-001/2020-21/MT/W/13	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	AE-001/2020-21/MT/W/14	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mahuta Junction - Namikupa - Malamba (2.0km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Newala - Tandahimba - Mtwara (8.14km paved)	AE-001/2020-21/MT/W/15	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Newala - Tandahimba Mtwara(40.0km unpaved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Lukuledi - Masasi - Newala road (37.73km paved)	AE-001/2020-21/MT/W/16	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Lukuledi - Masasi - Newala road (51.43km unpaved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance of 3 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Upgrading to Double Surface Dressing of Newala Urban roads (1.5km paved)	AE-001/2020-21/MT/W/17	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance on Lukuledi - Masasi-Nambunga road (0.4km paved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Routine maintenance on Mpeta - Lupaso - Njawala (10.5km unpaved)	AE-001/2020-21/MT/W/18	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine maintenance on Mpeta - Lupaso - Njawala (10.0km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance of 2 bridges along Mpeta - Njawara road		III	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance along Likwachu - Mwena (5.46km)	AE-001/2020-21/MT/W/19	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Ruangwa (Lindi /Mtwara Brd - Nanganga (2.4km)		II	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance along Mtama - Mkwiti - Newala (1.0km paved)	AE-001/2020-21/MT/W/20	I	Single Source	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance along Mtama - Mkwiti - Newala (2.2km paved)	AE-001/2020-21/MT/W/21	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance along Mkwiti - Kitangari - Amkeni (10.78km unpaved)		II	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Spot Improvement along Mkwiti - Kitangari - Amkeni (6.0km unpaved)		III	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Msijute - Nanyamba road (75.0km, unpaved)	AE-001/2020-21/MT/W/22	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Msijute - Nanyamba road (3.4km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Periodic Maintenance on Tandahimba - Nanyamba (38.82 km unpaved)	AE-001/2020-21/MT/W/23	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Msijute - Mnima - Nanyamba (23.96 km unpaved)	AE-001/2020-21/MT/W/24	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Routine maintenance on Mkwiti - Kitangari - Amkeni road (57.2km unpaved)	AE-001/2020-21/MT/W/25	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mkwiti - Kitangari - Amkeni (9.22km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mpapura - Mikao - Kinolombedo (48.32km)	AE-001/2020-21/MT/W/26	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mpapura - Mikao - Kinolombedo (5.5km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Preventive Maintenance of 3 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mbuyuni - Makong'onda - Newala (38.00km unpaved)	AE-001/2020-21/MT/W/27	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mbuyuni - Makong'onda - Newala (3.3km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Bridge Major Repair of Nakalala I Bridge along Mkaha Junction - Mapili road section	AE-001/2020-21/MT/W/28	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Bridge Major Repair of Nakalala II Bridge along Mkaha Junction - Mapili road section		II	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (67.95km)	AE-001/2020-21/MT/W/29	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (3.0km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Preventive Maintenance of 2 bridges along Kitaya - Mnongodi - Namikupa road		III	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Tangazo - Kilambo road (9.34km)	AE-001/2020-21/MT/W/30	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Madimba - Tangazo - Kitaya (36.66km unpaved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road		III	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Chikolopora - Maparawe - Sindano - Miesi (Ulinzi road, 30.0km)	AE-001/2020-21/MT/W/31	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mkaha Jct - Litemula - Mapili - Chikolopora (Ulinzi road, 70.0km)	AE-001/2020-21/MT/W/32	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mkaha Jct - Litemula - Mapili (Ulinzi) road, 1.6km paved		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mangamba - Madimba - Msimbati (29.33km unpaved)	AE-001/2020-21/MT/W/33	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Routine Maintenance on Mangamba - Madimba - Msimbati (6.0 km paved)		II	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Periodic Maintenance on Mangamba - Madimba - Msimbati (13.18 km unpaved)	AE-001/2020-21/MT/W/34	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance along Mahuta Junction - Namikupa (26.36 km unpaved)	AE-001/2020-21/MT/W/35	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Mkaha Jct - Mitemaupinde (40.26km unpaved)	AE-001/2020-21/MT/W/36	I	Single Source	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Mkaha Jct - Mitemaupinde (40.26km unpaved)	AE-001/2020-21/MT/W/37	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance - Linoha - Matipa (8.39 km unpaved)	AE-001/2020-21/MT/W/38	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance Matipa - Litehu - Kitama (11.98 km unpaved)		II	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Routine maintenance on Matipa - Litehu - Kitama (57.95km)	AE-001/2020-21/MT/W/39	I	NCB	NA	NA	NA	29 <sup>th</sup> June, 2020	14 <sup>th</sup> July 2020	27 <sup>th</sup> Aug 2020
Periodic Maintenance on Lukuledi - Mpeta - Amkeni (13.18 km unpaved)	AE-001/2020-21/MT/W/40	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Mbuyuni - Makongonda Hill - Newala (1.5km paved)	AE-001/2018-	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation	Bid Closing-	Date of Contract
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance on Mbuyuni - Newala road (9.59km unpaved)	19/MT/W/41	II	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance on Mbuyuni - Makongonda Hill - Newala (Construction of Retaining wall &	AE.001/2020-21/MT/W/42	I	Single Source	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance on Madimba - Tangazo - Namikupa (1.85km paved)	AE-001/2020-20/MT/W/43	I	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance on Tangazo - Kitaya - Namikupa (22.77 km unpaved)	AE-001/2020-21/MT/W/44	II	NCB	NA	NA	NA	18 <sup>th</sup> June, 2020	03 <sup>rd</sup> July 2020	24 <sup>th</sup> Aug 2020
Periodic Maintenance along Newala - Tandahimba (43.73km unpaved)	AE-001/2020-21/MT/W/45	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance on Kitama - Nanyamba (1.0km paved)	AE-001/2020-21/MT/W/45	I	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020
Periodic Maintenance on Nanyamba Urban Roads (Upgrading - 2.0km paved)	AE-001/2020-21/MT/W/45	II	NCB	NA	NA	NA	10 <sup>th</sup> June, 2020	24 <sup>th</sup> June 2020	17 <sup>th</sup> Aug 2020