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THE UNITED REPUBLIC OF TANZANIA 
 

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION 
   

 
 

 

 
 
 

 

 
 

CONSTRUCTION OF MSALATO INTERNATIONAL AIRPORT – PHASE ONE, LOT 1, 
PACKAGE 1: INFRASTRUCTURE 

 
 

TENDER NO. AE/001/2019-20/HQ/W/38 
 

Clarification No. 1 to the Bidding Documents 
 

Date: 24th April 2020 
 
 

S/No. Questions Employer’s Response 

 
1 
 

Conditions of contract; please advice the 
contract type, i.e. Fixed price lump sum 
contract or re-measurable contract 

The type of Contract shall be 
admeasured Contract. 

 
2 

 
Kindly provide the battery limits of the project 
 

 
Response will be provided soon. 

3 Invitation for Bids/ Item 9 Bidding Procedure 
ITB 7.4; The “Bidding Procedure” document 
states that the site visit will take place on the 
23rd March, 2020. Due to current travel 
restrictions related with the Covid-19 outbreak, 
we kindly ask you to consider postponing the 
site visit for atleast 14 days. 

The Pre-Bid Meeting was held as 
scheduled and the Minutes of Pre-bid 
meeting were communicated to all 
prospective bidders. 

4 Request for postponing site visit The Pre-Bid Meeting was held as 
scheduled. 

5 Request for amendment of Sub- clause 3.4.2: 
Specific Experience of the bidding documents; 
it is required that the Bidder should be 
engaged in “Participation as contractor, 
management contractor or subcontractor, in at 
least three (3) contracts within the last Ten 
(10) years, each with a value of at least US$ 
100,000,000.00 that have been successfully 
and substantially completed and that are 
similar to the proposed works” 

The Employer is unable to grant the 
bidder’s request for change of 
evaluation criteria and the Clause 
remains unchanged. 
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S/No. Questions Employer’s Response 

As far as we know, there are only a few 
companies who manage to meet this 
requirement. As the common practice in China 
for airport construction, the Employer breaks 
the construction into sections and awards 
them to several contractors through tendering 
procedures. Thus for each of the projects 
completed, the amount seldom exceeds US$ 
100,000,000.00. 
We would like to request you to consider 
amending this requirement both in contract 
numbers and contract value, which will allow 
more qualified bidders to participate in this bid 
for the sake of the project and the Employer. 

6 Part 1- Bidding Procedures/ Section II – Bid 
Data Sheet/ ITB 1.1: Bidders are not allowed 
to bid for both packages. 

 Is a company allowed to participate in both 

packages as a leader of a Joint Venture with 

two different partners? 

 Is a company allowed to participate in one 

package as Joint Venture Leader and in one 

package as Joint Venture Member with 

different partners?  

 
 
 
Response will be provided soon. 
 

7 Part 1- Bidding Procedures/ Section III – 
Qualification/ Factor 3.4 – Experience / 3.4.1 – 
General Experience: Experience under 
construction contracts in the role of contractor, 
subcontractor or management contractor for 
last ten (10) years (2009-2018) prior to bid 
submission deadline, and with activity in at 
least nine (9) months in each year. 
Being currently in 2020, we kindly ask you, if it 
would be correct to consider (2010-2019) as 
last ten (10) years for contractor’s experience 
evaluation. 

 Construction contracts completed 
between 2019 and 2020 shall also be 
considered in evaluation of the Bidders’ 
experience. 
 
 
 
 
 
 
 

8  
Reference is made to ITB of the bid data 
sheet, which indicates Goods and Services to 
be procured for the purpose of execution of the 
project may be exempted from taxes and 
duties. We would like to request for a clear 
position whether the goods and services will 

 
Response will be provided soon. 
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S/No. Questions Employer’s Response 

be tax exempt or not. 
 

9 There is no calculation method for the interest 
of delayed payment in the section VIII. 
Particular condition (PC). The calculation 
method is only stated in the general conditions 
(GC). Please clarify whether the interest is 
calculated according to the GC. 

Bidders’ attention is drawn to the 
requirement of Clause 14.8 of General 
Conditions of Contract (GCC) 

10 The advance payment is divided into two 
instalments in the special conditions (SC) 
14.2.1, which states that “The first installment 
shall not exceed 10% of the accepted contract 
Amount. .”Consider the project needs large 
investment during its goes smoothly, we 
hereby suggest to replace the two instalments 
into one payment with 15% of the contract 
Amount. 

Advance Payment shall paid in two 
instalments as stipulated in Sub-Clause 
14.2.1 of Particular Conditions (PA) 

11 Please provide information and cross section 
drawing  for Equipped 1 BOQ, section 
drainage item 5.A.1.4 
 

 
Typical Drawing for the Drainage are 
found in Drawing NO.301-EAE-SWDO-
DW-130-002 included in the Bidding 
documents 

12 Please provide information for thickness of 
concrete mentioned in drawing NO.301-EAE-
SWDO-DW-130-002 for Trapezoidal concrete 
ditches. 
 

I. For Covered Drains (Across the 
Runway, Taxiway and Apron) the 
thickness is 250mm throughout, 

II. For Covered Gutter the thickness 
is 150mm throughout, 

III. For Culverts the Thickness is 
150mm throughout, 

IV. For lined ditch the thickness is 
100mm 

Blinding is 100mm thick for drainage 
structure except for lined ditch where its 
50mm thick 

13 Please provide information and drawings for 
apron area. Is the constriction detail such as 
dowels act 
 

 
Response will be provided soon. 

14 As per the outbreak of pandemic COVID-19, It 
is impossible to get any quotation from the 
suppliers and manufacturers nowadays. AS 
most of the supplies shall be done 
international resources we advise to postpone 
tender at least two months in order to prepare 
a more competitive offer. 
 

The bids submission date has been 
extended from 29th April 2020 to 15th 
May 2020. Refer Addendum No.1 

15 General  
Part-1 “Bidding Procedure Package”, Section 
II. Bid Data Sheet, D. Submission and 
Opening of Bids ITB 22.1 (b) it is mentioned 

 
Bidders are allowed to submit their bids 
through courier services. However, 
Bidders are required to ensure that their 
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S/No. Questions Employer’s Response 

that, “the electronic bidding submission 
procedures shall be: Not applicable”. Could 
you please clarify if tenderer can submit their 
bids hard copy by mail/cargo? 

bids are properly sealed and bear 
correct name of the project and Tender 
Number and shall reach the Employer’s 
address within the bids submission 
deadline. 

16 Drawings 
Tenderers couldn’t find the following drawings 
in the tender documents. Could you please 
share the drawing? 
3  01  EAE  WSF  DW  130  201  B Water 
Supply System  
 

 
Response will be provided soon. 

17 Preambles to Bill of Quantities  
We could not find preambles in the tender 
documents. 
The Client is kindly request to provide the 
same. 
  

 
Response will be provided soon. 

18 Approved/preferred Vendor List  
The Client is kindly requested to provide his 
approved/preferred Vendor List 
 

Please refer to the specification for 
approved or preferred vendors 

19 Drawing 301-ITAC-GEN0-DW-000-002-C 
Drawing 301-ITAC-TRS0-DW-110-003-C 
Drawing 301-ITAC-TRS0-DW-110-004-C 
Drawing 301-ITAC-TRS0-DW-110-007-C 
Drawing 301-ITAC-TRS0-DW-110-008-C 
Drawing 301-ITAC-TRS0-DW-110-010-C 
Drawing 301-ITAC-TRS0-DW-110-011-C
 "Master Plan - Phases I 
Horizontal Alignment & Profile - Taxiway A 
Horizontal Alignment & Profile - Taxiway B 
Horizontal Alignment & Profile - Taxiway E 
Horizontal Alignment & Profile - Taxiway F 
Horizontal Alignment & Profile - Taxiway G 
Horizontal Alignment & Profile - Taxiway H"
 "The aforesaid drawings shows layout 
and details for Taxiways from A to H. 
However, Bidder could not identify any 
quantities related to the Taxiways A,B, E,F,G 
& H in the provided BOQ. 
 
The Client is kindly requested to confirm 
whether the scope of works for this tender is 
limited only for works for Taxiways C & D only 
or advise otherwise. 
" 
 
 
 

Only Taxiway C and D are for this 
Scope of Works 



5 

 

S/No. Questions Employer’s Response 

 
 

20 Drawing 301-ITAC-GEN0-DW-000-006-B 
Drawings 301-ITAC-GEN0-DW-000-001-C-1 
to 7 
Drawings 301-ITAC-GEN0-DW-000-002-A-1 to 
7" "Topographical Plan 
Layout Plan (Sheets 1 to 7) 
Currents Works (Sheets 1 to 7)" The Client is 
kindly request to provide the native files 
(ACAD format) of the aforesaid drawings, and 
to provide the conversion parameters to UTM 
Global Coordinate System   
 

The ACAD drawings shall be provide to 
the successful bidder so as the 
conversion parameters 

21 "In the ITB received for Phase One, Lot 1, 
package 1 - infrastructure, we noticed that 2 
folder are under the same name of ""SPECs"". 
The Client is kindly request to confirm that the 
following listed immediately below 
specifications are all not part and does not 
belong to Lot 1, package 1 - infrastructure 
scope: 
- PART 1- Architectural works 
- PART 2 - STRUCTURAL WORKS 
- PART 3-1 - ELECTRICAL WORKS 
- PART 3-2_LIFTS & ESCALATORS 
- PART 3-3_MECHANICAL WORKS 
- PART 3-4_FIREFIGHTING WORKS 
- PART 3-5_EQUIPMENT 
- PART 4-FIREFIGHTING VEHICLES 
- PART 5 - AIR NAVIGATION 
- PRELIMINARIES AND GENERAL ITEMS" 
 

PART 1- Architectural works 
- PART 2 - STRUCTURAL WORKS 
- PART 3-1 - ELECTRICAL WORKS 
- PART 3-2_LIFTS & ESCALATORS 
- PART 3-3_MECHANICAL WORKS 
- PART 3-4_FIREFIGHTING WORKS 
- PART 3-5_EQUIPMENT 
- PART 4-FIREFIGHTING VEHICLES 
- PART 5 - AIR NAVIGATION 
- PRELIMINARIES AND GENERAL 
ITEMS" 
 
Yes the aforesaid item do not belong to 
Package 1 

22 Drawing 301-ITAC-GEN0-DW-000-002-C 
Master Plan - Phases I  
The Client is kindly requested to clarify 
whether all roads (TCS1, TCS2, TCS3, TCS4 
& TCS5) are fully to be constructed in Phase I, 
Lot 1, package 1 - infrastructure. 
 

 
Not all roads will be constructed in this 
Package 1. 

23 PART 3 – Conditions of Contract and Contract 

 The Client is kindly requested to provide 
project schedule, time line and 
Commencement Date. Furthermore, Please 
advise expected Contract award date" 
 

 Our understanding that Contractor's scope 
in design shall be limited on providing shop 
drawings only. Please confirm. 

 

 

 Bidders’ attention is drawn to the 
requirement of Sub-Clause 1.1.3.3 
and 1.1.3.7 of the Particular 
Conditions (PA). The Contract award 
date is expected to be between July 
and August 2020. 

 

 Yes, the Contractor shall be required 
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S/No. Questions Employer’s Response 

to provide shop drawings only. 

24 "It’s the Bidder understanding that many 
Contractors will work in different package at 
the same time. The Client is kindly requested 
to advise battery limits between tendered 
packages: 
a. Interface plan at site; 
b. Security control at site and access points; 
c. Work schedule for each other Contractors; 
d. any shared facilities at site" 
 

The details shall be provide during 
execution of the project especially 
during Mobilization Period 

25 "The Specifications, Part 1 – Preliminaries and 
General Items page 1 -2 asks for the 
Contractor to allow for conducting 
Geotechnical investigation although a full 
report covering this is already done and 
provided in the tender documents.  
The Client is kindly requested to confirm our 
understanding that no further geotechnical 
investigation is required from the successful 
tenderer of this Package (1) – Infrastructures" 
 

The Material Report is provided as “for 
your information only”  and is not 
binding nor part of the contract and 
hence the contractor will be required to 
carry out confirmation test  

26 "The legend of Drawing No: 301-ITAC-TRS0-
DW-120-100-A-1 (to A-4) lists “Granite Paving” 
while there is no item as such in the BOQ.   
 
The Client is kindly requested to confirm that 
no Granite Paving is required in this tender" 
 

 
There is no Granite Paving in this Bid 

27 Specs item 1.5.3.5 and BOQ item 1.4.4 
Temporary Fencing, Gates and Hoarding. 
The Client is kindly requested to 
a) Provide a quantity against this BOQ item 
and/or a drawing showing where will this be 
required.  
b) Provide details and Specs for the material of 
this Fencing/Hoarding.  
 

These are General Item and priced as 
Lump Sum which are temporary and 
executed to provide security during 
construction periods. The Contractor 
shall provide details and shop drawing 
for approval by the client. 

28 "BOQ Items: 2.A.1.2, 2.B.1.2, 2.C.1.2, 2.D.1.2 
& 3.1.2 
A568TZ17-Geotechnical Report-B"
 Excavation: Material other than topsoil, 
rock or artificial hard material, Maximum depth: 
1 - 2 m "Reference to the provided 
Geotechnical report, which presents clearly the 
presence of granite rocks in considerable 
quantities, and the fact that this is not reflected 
or quantified in the BOQ. 
 

 
 
Response will be provided soon 
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S/No. Questions Employer’s Response 

The Client is kindly request to clarify the way 
to measure and compensate the Contractor on 
excavation in different soil classes if 
encountered on site." 
 

29 Drawing 301-ITAC-GEN0-DW-000-006-B
 General site Earthwork preparation
 "Based on the topographical maps provided 
and site visit concluded BIDDER envisage 
huge volume of earth moving to reach to the 
proposed site finishing levels for runways, 
taxiways and roads. 
 
The Client is kindly requested to clarify the 
way to measure and compensate the 
Contractor on: 
1. If the depth exceeds 2.00 m in depth. 
2. Trimming of excavated surface." 
 

 
 
 
Response will be provided soon. 

30 BOQ Items: 2.A.1.5, 2.B.1.5, 2.C.1.5 & 
2.D.1.5. 
Excavation ancillaries: Trimming of excavated 
surfaces, The Client is kindly requested to 
provide more details and drawings to enable 
pricing this item and whether this trimming is 
temporary for construction or permanent. 
 

Trimming of excavated surfaces is 
relating to permanent works. The 
surface of trimming to be paid under 
BOQ items (in m²) is for excavated 
slope surfaces as shown below. 

 
31 3.1.6 & 3.1.7 Roads and Carparks - BOQ

 Disposal of excavated material The 
Client is kindly requested to clarify the 
location(s) of the dump site(s) approved for 
disposal 
 

The practice is to dispose of the 
excavated materials in designated 
areas by the local authority. In this 
regard, disposal of excavated materials 
shall be in designated sites by Dodoma 
City. The contractor should contact 
Dodoma City for appropriate sites. 
However, he shall seek for approval of 
the Engineer before starting transferring 
spoil materials to any chosen site. 
 

32 3.1.8 Roads and Carparks - BOQ Grass 
seeding 
"The Client is kindly requested to 
a. Clarify type of seeding hydro or other types. 
b. Provide the specifications for this item and 
advise whether Irrigation network is also 
required. " 
 
 
 

The type of seeding shall be Hydro 
seeding. 
 
Irrigation network is not part of this Bid 
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S/No. Questions Employer’s Response 

33 3.2.16 Roads and Carparks - BOQ
 “Welcome to Msalato Airport” 
information sign The Client is kindly 
requested to provide detail drawing for this 
sign to enable pricing. 
 

 
Response will be provided soon. 

34 4.1.2 & 4.1.3 Fencing & Gates - BOQ
 Fencing & Gates The Client is kindly 
requested to provide relevant details and 
drawings. 
 

 
Response will be provided soon. 

35 4.3.1 Fencing & Gates - BOQ  
Shelters 
The Client is kindly requested to provide 
relevant details, drawing and number for these 
shelters. 
 

Please Refer to Drawing No. 301-ITAC-
TRS0-DW-120-200-B included in the 
Bidding documents 

36 5.A.1, 5.A.2 & 5.A.3 Drainage - BOQ  
Open channels 
The Client is kindly requested to provide 
relevant details and drawing for all types of the 
channels mentioned 
 

Typical Drawing for the Drainage are 
found in Drawing NO.301-EAE-SWDO-
DW-130-002 included in the Bidding 
documents 

37 5.A.5 & 5.B.2 Drainage - BOQ  
Manholes  
The Client is kindly requested to provide 
relevant details, drawings, sizes and number 
of manholes required. 
 

Response will be provided soon. 

38 5.A.6 Drainage - BOQ  
Boxes  
The Client is kindly requested to provide 
relevant details, drawings, sizes and number 
of Boxes required. 
 

Response will be provided soon. 

39 5.B.1 Drainage - BOQ  
Sewer Pipes  
The Client is kindly requested to provide 
relevant details and drawings of sewer pipe 
trenches (Total 24,830 LM). 
 

Response will be provided soon. 

40 5.B.1 Drainage - BOQ  
Sewerage Manholes  
The Client is kindly requested to provide 
relevant details and drawings of sewerage 
manholes (Total 972 NO). 
 

Response will be provided soon. 

41 5.B.4 Drainage - BOQ  
Lifting pump station  
The Client is kindly requested to provide 

The Lifting pump station is a packaged 
prefabricated pump station. The 
Contractors shall submit details and 
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S/No. Questions Employer’s Response 

relevant details and drawings. 
 

drawings depending on the specialized 
supplier to be selected and in 
accordance with the specified 
characteristics. 
 

42 5.C.1 Drainage - BOQ  
18m concrete Tower for mounting above tank 
to Structural  
The currently provided drawing is architectural 
and is not enough to price this item. The Client 
is kindly requested to provide structural 
drawings. 
 

The Contractor shall be paid a lum-sum 
amount as per BOQ item No. 5.c.1-
Concrete Tower (Part 5 – water 
system/C-WATER SUPPLY network), 
for the construction of the Concrete 
Tower, including the preparation by the 
Contractor of all required structural 
drawings, justifications and details 
based on the drawing                                                   
No. 3 01 EAE WSF DW 130 204 B 
Details of Installations / Tank 250 m3, to 
be submitted for the Engineer review 
and approval. 

43 5.C.2 Drainage - BOQ  
250cu.m concrete tank with all accessories  
The Client is kindly requested to provide 
relevant details and drawings. 
 

The Contractor shall be paid a lump-
sum amount as per BOQ item No. 5.c.2-
Tank (Part 5 – water system/C-WATER 
SUPPLY network), for the construction 
of the Tank (250 m3), including the 
preparation by the Contractor of all 
required structural drawings, 
justifications and details based on the 
drawing                                                   
No. 3 01 EAE WSF DW 130 204 B 
Details of Installations / Tank 250 m3, to 
be submitted for the Engineer review 
and approval. 

44 5.C.3 Drainage - BOQ  
Reticulation HDPE Pipes  
The Client is kindly requested to provide 
relevant details and drawings for the pipe 
trenches (Total  22,770 LM) 
 

 
Response will be provided soon. 

45 5.C.3.14 Drainage - BOQ  
Concrete valve chambers  
The Client is kindly requested to provide 
relevant details and drawings. 
 

 
Response will be provided soon. 

46 5.D.2 Drainage - BOQ  
400cu.m concrete tank with all accessories 
The Client is kindly requested to provide 
relevant details and drawings. 
 

 
Response will be provided soon. 

47 5.D.4 Drainage - BOQ  
HDPE 250mm to PN10 fittings  
The Client is kindly requested to provide 

The Contractor shall be paid a lum-sum 
amount as per BOQ item No. 5.D.2-
Tank (Part 5 – water system/ D-
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S/No. Questions Employer’s Response 

relevant details and drawings for the pipe 
trenches (Total 28,000 LM). 
 

FIREFIGHTING network), for the 
construction of Tank (400 m3), including 
the preparation by the Contractor of all 
required structural drawings, 
justifications and details based on the 
drawing                                                   
No. 3 01 EAE WSF DW 130 205 B Fire 
water suppression station, to be 
submitted for the Engineer review and 
approval. 

48 5.A.1.4 Drainage - BOQ  
Equipped trapezoidal earthen channel  
The Client is kindly requested to provide 
relevant details and drawings. 
 

 
Response will be provided soon. 

49 6.A.1 / 6.A.2 Electrical Works – BOQ 
Trenches for Power MV / LV Cables  
The Client is kindly requested to provide 
relevant details and drawings for the cable 
trenches (Total 26,340 LM). 
 

 
Response will be provided soon. 

50 6.A.2 Electrical Works - BOQ  
Duct banks  
The Client is kindly requested to provide 
relevant details and drawings for all types of 
Duct banks (Total 70,660 LM). 
 

 
Response will be provided soon. 

51 6.A.2 Electrical Works - BOQ  
Manholes for electrical works  
The Client is kindly requested to provide 
relevant details and drawings for all types of 
Manholes for Electrical works (Total 798 NO). 
 

 
Response will be provided soon. 

52 General  
Anti Termite  
The Client is kindly requested to clarify that no 
requirement for use of anti-termite in (Phase I, 
Lot 1, package 1 - infrastructure). 
 

 
 
Response will be provided soon. 

53 General  
Reinforcment rebars  
The Client is kindly requested to clarify 
whether the steel reinforcing rebar that will be 
used in (Phase I, Lot 1, package 1 - 
infrastructure) is epoxy coated or not. 
 

Yes they shall be used. 

54 Part 1- Bidding Procedure 3- Qualification 
Table (Without Pre- qualification) Clause 3.4- 
Experience 
Clause 3.4.2- Specific Experience 

Highway projects shall not be 
considered as specific experience. 
 
Bidders’ attention is drawn to footnote 
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a) Participation as contractor, management 
contractor, or subcontractor, in at least 
Three (3) contracts within the last Ten (10) 
years, each with a value of  at least US 
$100,000,000.00 that have been 
successfully and substantially completed 
and that are similar to the proposed works. 
The similarity shall be based on the 
physical size, complexity, 
methods/technology or other characteristics 
as described in Section IV, Bidding Forms. 

Please clarify that highway projects with 
flexible pavement (mechanized construction) 
having required contract value as per clause 
3.4.2 shall be acceptable as a similar nature of 
work. 
 
% of the physical progress required for a work/ 
contracts to be considered as a “substantially 
completed work/contract” is not defined in the 
RFP document. We understand a project with 
65% of physical progress is a substantially 
completed project. Please confirm.  

no.10 which states that “All contracts 
listed as similar projects must be 
accompanied by completion/substantial 
completion certificates. Similar projects 
listed without attaching corresponding 
completion certificates will not be 
considered during evaluation”. 
 

55 Part 1- Bidding Procedure 3- Qualification 
Table (Without Pre- qualification) Clause 3.4- 
Experience 
Clause 3.4.2- Experience in key activities 

b) For the above or other contracts 
executed during the period stipulated in 
3.4.2a) above, a minimum experience in 
the following key activities: 
i) 1,500,000 m3 earthworks in any 

1 year 
ii) 45,000 m3 Bituminous Material 

(P401 and P401/P403) in any 1 
year 

iii) 30,000 m3 Rigid Pavement 
(P501 and P304) in any 1 year 

iv) 30,000 m Pipework (Pressurized 
and Non- pressurized) in any 1 
year 

v) 20,000 m2 Airside and Landside 
Markings in any 1 year 

We request, out of five identified key activities 
under this clause, maximum of Three activities 
may be allowed to be met through specialized 
sub- contractor(s).  
 
 
 

Bidders are required to adhere to the 
requirements of the Bidding Documents. 
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56 Part 1- Bidding Procedure- Section 2 Bid data 
sheet ITB 1.1 
Note: The Construction of Msalato 
international Airport- Phase One, Lot 1, is to 
be executed in two (2) packages  as follows: 

 Infrastructure 

 Buildings 

Bidders are not required for both packages 
 
Bidders having required Technical and 
Financial capability as per RFP document (Pkg 
1&2) should be allowed to bid in both the 
packages.  

 
 
Response will be provided soon. 

57 Location and Ownership of the sources of 
Material 
Tenderers requested the Employer to make 
clear who own the source of construction 
materials. In case the property owner is 
private/ individual and as for this may 
constitute the charging or toll fees, how this 
issue will be settled. The Tenderer also 
wanted the Employer to make clear the 
location of the borrow pit    
 

The owner of the new borrow pits are 
individuals and the common practice is 
usually the Contractor to buy the 
material from the borrow pit owners or 
the Contractor can buy the land from 
the owners. The stone quarry is owned 
by the government and hence no 
compensation will be required. As for 
the big project like this, the Employer 
will assist the awarded Contractor in 
easiness the compensation where 
necessary (only in the legal matters). 
The locations for the source of material 
are listed in the materials report and 
other sources have been attached. See 
Table 1 below. 
 
The successful bidder may opt to use 
borehole: (Note that the water from 
boreholes is used only if meets the 
required quality). 

 
The Bidders are free to look for other 
new sources of material and the 
Employer will facilitate the bidder (legal 
matters only) during acquisition of those 
areas.  
 
The Contractor will have to pay relevant 
loyalties to the Ministry of Minerals as 
per the Local Laws and Regulations. 
 
 
Note: The Employer does not 
guarantee the adequacy of the quantity 
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and quality materials available at the 
indicated locations. It is the 
responsibility of the tenderer to satisfy 
himself of the quantity and quality of the 
materials and explore additional 
sources of materials if necessary 
 
“Information with regard to 
Contractor’s liabilities on loyalties 
can be obtained from: 
 
The Commissioner of Minerals, 
Ministry of Minerals, 
Government City, 
P. O. Box 422, 
40474 Dodoma, 
Tel: +255 26 230 051, Fax: +255 26 
2322282 
 
Email: ps@madini.go.tz  or 
david.mrambaza@madini.go.tz 
https://www.madini.go.tz 
 

58 Time Extension for Bidding 
The stated due to the outbreak of Corona 
Virus it will be difficult to submit the bid in time 
and hence request the employer to grant an 
extension of time for bid submission.  
 

 
The deadline for submission of bids is 
extended from 29th April 2020, at 10:00 
hours to 15th May 2020, at 10:00 hours. 
Refer to Addendum No. 1 attached to 
this Clarification  

59 Subsidiary Experience  
The prospective Tenderers wanted clarification 
whether the bidder can use the experience as 
a subcontractor in the bid submission. 

 
The query is not clear. 
 
However, according to Qualification 
Criteria stipulated in the Bidding 
documents, experience as sub-
contractor (s) is acceptable.  
 
Accordingly, parent company is allowed 
to submit  experience of the subsidiary 
company 

60 Parent company and Subsidiary Company 
The prospective tenderers wanted 
clarifications whether the parent company and 
its subsidiary can bid separately.  
 

 
Response will be provided soon. 

61 Joint Venture 
The prospective Tenderers wanted to know 
whether a single bidder can purchase the 
document and later submit the bid as a joint 
venture. 

 
Yes. A bidder may purchase the Bidding 
Documents and later decide to submit 
the bid in Joint Venture (JV) name. 
 

mailto:ps@madini.go.tz
mailto:david.mrambaza@madini.go.tz
https://www.madini.go.tz/
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62 Details for Furniture 
Tenderers wanted clarification about the 
details for furniture.  

 
Response will be provided soon. 

63 The drawings of Grease Separator are not 
involved in the Tender Documents. Please 
kindly provide the drawings and related 
technical specifications.  

 
 
Note: Shall conform to FAA Advisory 
Circular AC 150/5320-5D,  

64 BILL Terminal Apron 2.B.2.1 in BOQ of 
Bidding Document, Surface Portland Cement 
Concrete (P-501), as well as concrete 
drainage and curbs, the concrete strength is 
not stated. Please indicate the concrete 
strength. 

 
 
 
Note: Shall conform to the provided 
specification as well as FAA Advisory 
Circular AC No: 150/5370-10H 

65 BILL Roads and Car parks 3.2.13 in BOQ of 
Bidding Document, Kerb drain. There isn’t 
corresponding drawings.  

 
Response will be provided soon. 

66 BILL Fencing and Gates 4.3.1 in BOQ of 
Bidding Documents, Shelters. There isn’t 
corresponding drawings  

 
Response will be provided soon. 

67 Please provide corresponding drawings for the 
following items: BILL Drainage 5.A.1 Open 
Channels, 5.A.2 Drain channel, 5.A.3 Channel 
with grating, 5.A.5 Manholes, 5.A.6 Boxes, 
5.B.2 PIPEWORK- MANHOLES AND 
PIPEWORK ANCILLARIES, 5.C.1 Concrete  

 
Response will be provided soon. 

68 Please provide us with the format of Power of 
Attorney.  

The Standard Bidding documents for 
African Development Bank do not 
provide a format for Power of Attorney. 
Bidders are required to use any format 
internationally recognized ensuring that 
the issued Power of Attorney legally 
authorize their representatives to act on 
behalf of the company. Bidders may 
make consultations with their Legal 
Counsel. 
 

69 Commissioning philosophy   
The Client is kindly requested to provide the 
commissioning philosophy and procedure for 
civil works and whether arranging for trail 
commercial flight for test calibration and site 
acceptance falls within Contractor scope or 
not. 

Yes, arranging for trail commercial flight 
for test calibration and site acceptance 
falls within Contractor scope. 
Please refer to BOQ item 6D.8 

70 Section II - 3.4.2 (capacity as a prime 
Contractor) 
"Reference to Section II 3.4.2, quote  
""(a) Participation as contractor, management 
contractor, or subcontractor, in at least Three 
(3) contracts within the last Ten (10) years, 
each with a value of at least US$ 

Yes. The correct value is US$ 
100,000,000.00. 
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100,000,0000.00 that have been successfully 
and substantially ..."". 
While in the invitation for Bid, clause 4, quote 
""... each with a value of at least US$ 
100,000,000.00 within the last ten (10) 
years..."". 
We believe this is typo error and the correct 
value would be US$100,000,000.00. Please 
confirm." 

71 BOQ Item - 6A.3.1.3.1 - Electrical Works 
MV/LV - 8 KVA Buried Transformer 
Transformer (5.5KV/0,23) The Client is kindly 
requested to provide specifications and 
drawings for MV/LV - 8 KVA Buried 
Transformer. 

 
Response will be provided soon. 

72 BOQ Item 5.B.5 - Drainage  
Biological compact Wastewater treatment 
plant Performance Specifications, design 
criteria & requirements for Biological compact 
Wastewater treatment plant  were not included 
in the Tender Documents. Please provide. 

Response will be provided soon. 

73 BOQ item 1.2.8 - General Items
 Establishment, maintenance and 
removal of radio communication system for the 
Project Manager's staff  
The Client is kindly requested to provide 
details or/and data sheets about the radio 
communication system required in terms of 
number of units, range, system compatibiity, 
etc. 

Response will be provided soon. 

74 BOQ item  1.2.10 - General Items
 Establishment, maintenance and 
removal of surveying equipment  
The Client is kindly requested to provide 
details, numbers or/and data sheets about the 
surveying equipment needed. 

Response will be provided soon. 

75 BOQ item  1.2.16 - General Items Maintain and 
pay all rents and municipal services for   fully 
furnished and equipped Houses for the 
Engineer 
"Our understanding  that all the Engineer and 
Client housing, site offices and facilities will be 
constructed and within the boundaries of the 
site location. The Client is kindly requested to 
clarify whether our understanding is correct or 
not.  
And if not, please provide more details, 
location, descrption and specifications for the 
required houses" 

The Municipal services shall include but 
not limited to supply of clean portable 
water, sewerage services, electrical 
bills, telephones charges, tv charges 
(DSTV) 
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76 BOQ item  1.3.1 - General Items Provide 
laboratory fully furnished for the Engineer 
"The Client is kindly requested to provide: 
1. Details, numbers or/and specific list for the 
furniture of the laboratory for the Engineer. 
2. Laboratory minimum area." 

 
Response will be provided soon. 

77 BOQ item  1.3.3 - General Items Provide 
specified laboratory equipment for the 
Engineer 
The Client is kindly requested to provide 
details, numbers or/and specific list for the 
equipment of the laboratory for the Engineer. 

 
Response will be provided soon. 

78 BOQ item 1.4.2 - General Items
 Establishment and removal of all 
temporary accesses, roads and areas of 
working (except for those access roads 
indicated as being retained - measured 
separately) including reinstate on completion 
"The Client is kindly requested to 
a) Provide a quantity against this BOQ item 
and/or a drawing showing where will this be 
required.  
b) Provide details and Specs for the material of 
these temporary roads and working areas. 
" 

The Item is paid as a Lump Sum and 
there are no measured works. the 
Temporary access shall include roads 
and security fences and gates to be 
used by the Contractor during the 
execution of the works. 
 
Details shall be agreed during the 
implementation stage. 

79 BOQ item  1.4.8 - General Items
 Establishment and removal of 
temporary ramps and other works as 
necessary to ensure the safe operation 
"The Client is kindly requested to 
a) Provide a quantity against this BOQ item 
and/or a drawing showing where will this be 
required.  
b) Provide details and Specs for the material of 
these ramps.  
" 

The Item is paid as a Lump Sum and 
there are no measured works. 
 
Details shall be agreed during the 
implementation stage. 

80 BOQ item  1.10.1 - General Items Provide 
survey Equipment for the Client representative
  
"The Client is kindly requested to provide 
details, numbers or/and data sheets about the 
surveying equipment needed. 
Moreover, please clarify if this item is not part 
or duplicate of BOQ item 1.2.10 - General" 

Please Refer to Clarification No. 12. 
The provided survey equipment for 
Client Representative shall include Item 
No 9,19,20 and 21 from Table No 2 and 
1 No. of item 7,8 and 11 from Table 2  
 
The item is not duplicate of item 1.2.10. 

81 General Camps, Site facilities and offices 
During the site visit, it was our understanding 
that the Client will provide the required space 
and size for each Contractor to establish and 
construct his camp, offices laydown and site 
facilities areas within the site boundaries free 

Confirmed 



17 

 

S/No. Questions Employer’s Response 

of any charges or municipality fees 

82 General Systems Commissioning. 
"Contractor's understanding is that the 
commodities listed in the BOQ tabs 
""Drainage"" and ""Electrical Works"" shall be 
jointly executed and procured by the two 
Contractors. 
However, in cases of any system,  spltting the 
scope into two packages will generate many 
interfaces and hence problems during the 
execution stage since services, such as 
surveys, testing, commissioning, etc., should 
be carried out by one entity who will take 
responsibility of the overall systems' integrity, 
commisioning and performance. 
The Client is kindly requested to explain the 
philosophy of execution for the these systems 
and provide the commisioning procedure for 
each." 

The Engineer shall be Responsible to 
come up with the appropriated 
methodology to overcome the 
integration of the Two Packages. All 
matters shall be discussed during the 
implementation of the project 
 
  

83 "i. Technical Specification: PART 2 -  
EARTHWORKS AND BASES, 
ii. Technical Specification: PART 3 -  
CONCRETE & STEELWORKS 
iii. Technical Specification: PART 4 -  
BITUMINOUS SURFACING AND BITUMEN 
BOUND BASE 
iv. Drawing 301-ITAC-TRS0-DW-110-001-B: 
Airfield Pavements Typical Cross Sections (4E 
Alternative) 
v. AC 150/5370-10H - Standard Specifications 
for Construction of Airport"  
Pavement Material Classification  
"In terms of reference to the project Technical 
Specification, Part 2, 3 & 4, the Contractor 
note that the pavement cross section drawing 
denote the “P- Pavement Material 
Classification System” applied per the U.S. 
Department of Transportation Federal Aviation 
Administration, AC 150/5370-10H - Standard 
Specifications for Construction of Airports. 
Please clarify/confirm the precedence of this 
FAA Standard Specification in terms of the 
Project Technical Specification. 
" 

 
 
 
Response will be provided soon. 

84 "i. Technical Specification: PART 4 -  
BITUMINOUS SURFACING AND BITUMEN 
BOUND BASE,  
ii. Drawing 301-ITAC-TRS0-DW-110-001-B: 
Airfield Pavements Typical Cross Sections (4E 
Alternative) 

 
 
 
Response will be provided soon. 
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iii. AC 150/5370-10H - Standard Specifications 
for Construction of Airports 
HMA Method of Mix Design & Performance 
Requirements 
"In terms of reference to the project Technical 
Specification PART 4, Clause 4.1.8 MIXTURE 
DESIGN call for 'Laboratory Design Mixtures' 
for Marshall Asphalt shall be designed in 
accordance with Clause 4.2.3 which specifies 
performance requirements for the Wearing 
Course and Base Course along Table 4.2.2 in 
terms of optimum binder content, stability, 
flow, voids in total mix and voids filled with 
binder. 
In accordance to the AC 150/5370-10H - 
Standard Specifications for Construction of 
Airports, the P-Classification referred along 
Drawing, 301-ITAC-TRS0-DW-110-001-B, 
present; P-401 Hot Mix Asphalt (HMA) and P-
403 Stabilized Base (bituminous base). 
The selected method for mix design for the 
same is based on the, Marshall Method, ASTM 
D6926 or Gyratory Method, ASTM D6925 with 
design criteria target values necessary to meet 
acceptance requirements in terms of, Number 
of blows or gyration, Air voids, Percent voids in 
mineral aggregate (VMA), minimum Tensile 
Strength Ratio (TSR) & Asphalt Pavement 
Analyzer (APA). 
The contractor hereby request clear 
performance targets for both Class P-401 and 
P-403 HMA Asphalt in terms of reference to 
the Federal Aviation Administration method for 
mix design." 

85 "i. Drawing 301-ITAC-TRS0-DW-120-001-C: 
Road Pavements Typical Cross Section 
ii. AC 150/5370-10H - Standard Specifications 
for Construction of Airports 
iii. Tanzania Ministry of Works Standard 
Specification for Road Works 2000"  
Road Pavement Layer Classification & 
Performance Requirements  
"In terms of reference to the referred Drawing, 
the Contractor note that layers making up the 
pavement superstructure are not subject to the 
same P- Pavement Material Classification 
applied along the Airfield Pavement Drawings, 
however the Technical Specification thus 
stipulate undefined overlapping performance 
requirements for both Airfield Pavements and 

 
Landside pavements shall conform to 
Tanzania Ministry of Works Standard 
Specification for Road Works 2000.   
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Road Pavements. 
The contractor hereby request clarification on 
the particular road pavement layers and 
performance requirements in terms of 
reference to the G-Classification system 
applied along the Tanzania Ministry of Works 
Standard Specification for Road Works 2000.  
" 

86 Volume V (A) – Materials Report   
Geotechnical Subsurface Information  
"In terms of reference to the report issued for 
information only, Clause 2.6, Laboratory 
Testing describe that all samples tested 
originate between 1.0 to 1.2m below the 
existing natural ground level. 
The contractor understand that the future 
pavement formation levels vary extensively in 
both cut and fill extending beyond the sampled 
and tested zone and as such, the homogenous 
subgrade classification in terms of S7 & S15 
for the most part bare no particular relevance 
to the actual design subgrade level. 
Where it is common practice to overlap road 
centerline investigation test pit sampling and 
testing with intermittent DCP and/or SPT tests 
at incremental depth in cuttings, the Contractor 
hereby request the availability of any additional 
information to support a more relevant 
qualification of the future insitu subgrade along 
the pavement formation design elevation." 

The Material Report is provided for 
Information Only. The contractor shall 
be responsible to carry out his own test 
to confirm the site conditions 

87 "i. Drawing 301-ITAC-TRS0-DW-110-001-B: 
Airfield Pavements Typical Cross Sections (4E 
Alternative) 
ii. AC 150/5370-10H - Standard Specifications 
for Construction of Airports" 
Embankment in selected material "In terms of 
reference to the referred Drawing, the 
Contractor note the, “Embankment in selected 
material” applied below the P-154 Uncrushed 
Aggregate layer, forming up the level of the 
pavement along the shoulder edge and 
extending further outward beyond the limit of 
the graded strip.  
The contractor request clarification of this 
“Embankment in selected material” in terms of 
reference to the applied Pavement 
Classification; Item P-152 Excavation, 
Subgrade, and Embankment? 
The contractor furthermore request clarification 
on the particular technical performance 

The embankment fill material shall have 
CBR of 15 for the runway, taxiway and 
apron. For the Runway strip apart from 
the top 200mm shall have a CBR not 
less than 15 
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requirements, (Grading, Atterberg Limits, 
California Bearing Ratio etc), applicable to the 
contractual compliance of this Item, 
considering the technical specification only 
guided that, “All additional filling required for 
making up to formation level shall be an 
approved imported granular material, supplied 
by the Contractor, consisting of gravel, hard 
clinker, crushed rock, crushed slag or well 
burnt colliery shale, or other material free of 
fine particles in sufficient proportion to make it 
unstable by a change in moisture content”. 
" 

88 BOQ Item 2.B.2 - Terminal_Apron 
Pavement construction  
The Client is kindly requested to provide more 
details and drawings specifically on Joints 
locations, dowel bars, joints material selection, 
etc 

 
Response will be provided soon. 

89 BOQ Items 5.A.1.1 - 5.A.1.3  
Earthen Ditches  
Please advise if grouted stone pitching is 
required for the earthen ditches. If so, please 
advise on the thickness. 

 
Response will be provided soon. 

90 BOQ Section 5.A.1 / Drawing 301-EAE-SWD0-
DW-130-003-Rev.D  
Earthen Ditches  
Drawing 301-EAE-SWD0-DW-130-003-Rev.D 
shows 1,172 m of "Trapezoidal concrete ditch 
(w=1.0;D=1.1;s=1)" which could not be found 
in the BOQ. Please advise. 

 
Response will be provided soon. 

91 BOQ Item 5.B.2.1   
Concrete connection boxes. Dimension 
650mm x 650mm   
Please provide detailed drawing for the 
connection boxes, also indicating the depth of 
the boxes. 

 
Response will be provided soon. 

92 BOQ Item 6.A.3.3.1  
High Mast Floodlighting Equipped with 9 
Floodlights 300W, H=20 m  
Please provide detailed drawing for the 
foundation of the High Masts. 

 
Response will be provided soon. 

93 Concrete Items  
Waterproofing Systems for concrete surfaces. 
The Client is kindly requested to provide 
specifications and drawings on types of 
waterproofing for all concrete surfaces. 

 
Response will be provided soon. 

94 BOQ item 5.B.4  
Lifting pump station: Civil Works, Supply, 
installation, connection and commissioning

 
Response will be provided soon. 
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In the description of the BOQ items 5.B.4.1 & 
5.B.4.2, it mentions Operation (1+1). The 
meaning of this is unclear to us. Does it mean 
that there are are 2 duty pumps, or that there 
are 1 duty & 1 standby pump? Please clarify. 

95 BOQ item 5.B.4.1  
Lifting pump station: Civil Works, Supply, 
installation, connection and commissioning 
For the submersible pump with flow rate 4 l/s 
at a head of 5 m, it appears that the quantity is 
zero (0). Please confirm, or advise otherwise. 

 
The Quantity shall be 1 

96 BOQ item 5.B.6  
Grease Separator  
Performance Specifications, design criteria & 
requirements for Grease Separator were not 
included in the Tender Documents. Please 
provide. 

 
Response will be provided soon. 

97 BOQ item 5.C.2  
Water Supply Tank  
Please provide a detail drawing/schematic 
showing all necessary valves & accessories. 

 
Response will be provided soon. 

98 BOQ item 5.C.4  
Short term water supply for Airport  
In the item description it mentions that water 
treatment is excluded. Under which BOQ item 
is the short term water supply water treatment 
included? Is it part of a different package? 
Please advise. 

Water Treatment for Short term water 
supply is not included in this Bid 

99 BOQ item 5.D.2  
Fire fighting tank  
Please provide a detail drawing/schematic 
showing all necessary valves & accessories. 

 
Response will be provided soon. 

100 BOQ item 5.C.4.1  
Borehole Pump  
The BOQ lists just one (1) borehole pump, 
while Drawing DW 130 203 Rev.B shows 
another borehole pump 20 m3/h at 35 m 
(serving Borehole F2). It is our understanding 
that there are two borehole pumps in total, one 
pump serving Borehole F1 and one serving 
borehole F2. Please confirm or advise 
otherwise. 

 
Response will be provided soon. 

101 BOQ item 5.D.3.1.3  
Hydro and electromechanical equipment-Taps 
Specifications & requirements for water valves 
(stop valve, check valve, foot valve, etc.) were 
not included in the Tender Documents. Please 
provide. 

 
Response will be provided soon. 



22 

 

S/No. Questions Employer’s Response 

102 Reference  is made to ITB 14.8 of the Bid Data 
Sheet, which indicates Goods and Services to 
be procured for the purpose of execution of the 
project may be exempted from taxes and 
duties. We would like to request for a clear 
position whether the goods and services will 
be tax exempt or not. 

The Employer clarified that the 
exempted Tax is only VAT. The 
Employer also informed the Tenderers 
that all matters related to Taxes shall be 
referred to Tanzania Revenue Authority 
(TRA) for clarification. 

103 There is no calculation method for the interest 
of delayed payment in the section VIII. 
Particular Conditions (PC).  The calculation 
method is only stated in the General 
Conditions (GC). Please clarify whether the 
interest is calculated according to the GC. 

 
Bidders’ attention is drawn to the 
requirement of Clause 14.8 of General 
Conditions of Contract (GCC) 

 
104 

The advance payment is divided into two 
installments in the Special Conditions (SC) 
14.2.1, which states that “The first installment 
shall not exceed 10% of the accepted contract 
amount…” consider the project needs large 
investment during its early stage, in order to 
better serve the project and to ensure it goes 
smoothly, we hereby suggest to replace the 
two installment into one payment with 15% of 
the contract amount.  

Advance Payment shall paid in two 
instalments as stipulated in Sub-Clause 
14.2.1 of Particular Conditions (PA) 

105 Item 2.A.1.4, 2.B.1.4, 2.C.1.4, 2.D.1.4 and 
3.1.4 are all Filling, borrow pit materials in the 
BOQ. However, the grade of material is not 
specified. Please clarify if their grade should 
be G3, G7, G15 or higher. 

 
 
Their grade should be G3, G7, G15 

106 BOQ item 3.2.1 Wearing course and 3.2.2 
Bituminous base  have also not specified the 
type of material. Also, it can found in the 
drawings. Please clarify the type of material 
should be whether AC20, DBM40 or others. 

 
Response will be provided soon. 

107 BOQ item 5.B.1.1 DN 250 & 5.B.1.2 DN 200’s 
type of material needs to be specified. 

Response will be provided soon. 

108 BOQ item 5.A.1 Open channels, 5.A.2 Drain 
channel, 5.A.3 Channel with grating are 
measured in meter. However, the concrete 
garde is not specified as well as the 
reinforcement drawings are not found in detail. 
As the quantities are relevantly large, please 
kindly provide the detail drawings and clarify if 
the reinforcement bar and concrete shall be 
measured together or separately. 

 
Response will be provided soon. 

109 Please confirm if BOQ item 5.A.6 Boxes 
indicates box culvert and as it is measured in 
meter, please provide detail drawings including 
structure and reinforcement drawings. 

Response will be provided soon. 

110 Please confirm if BOQ item 5.C.2 Tank 
250cu.m concrete tank with all accessories 

The Contractor shall be paid a lump-
sum amount as per BOQ item No. 5.c.2-
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and BOQ item 5.D.2 Tank 400cu.m concrete 
tank with all accessories indicates Ground 
Level Tank or Elevated Tank and please 
provide their drawings for us to provide better 
quotation. 

Tank (Part 5 – water system/C-WATER 
SUPPLY network), for the construction 
of the Tank (250 m3), including the 
preparation by the Contractor of all 
required structural drawings, 
justifications and details based on the 
drawing                                                   
No. 3 01 EAE WSF DW 130 204 B 
Details of Installations / Tank 250 m3, to 
be submitted for the Engineer review 
and approval. 

111 Please confirm if BOQ item 3.2.14 Sidewalk 
paving indicates paving block. 

Response will be provided soon. 

112 In Tender document Part 1 Tender Procedure 
page 39, 3 Qualification Table, 3.4.2 a) 
Specific Experience requires: Participation as 
contractor, management contractor, or 
subcontractor, in at least Three (3) contracts 
within the last Ten (10) years… please kindly 
confirm if the last Ten (10) years shall 
calculate from the bid submission due date 
(29, April 2020), which means from 28, April 
2010 to 29, April 2020. Meanwhile, 3 contracts 
each with value of 100 million USD is quite 
large for runway project, this is not common 
and not realistic, there are very few such 
contracts in the world because runway projects 
do not happen frequently at such large 
quantity. This will limit competition and you 
may not get good qualified contractors. 
Otherwise, for competitive tender and for you 
to achieve value for money, we request you to 
relax this requirement to 1 contract. 

 
Response will be provided soon. 

113 According to the BOQ (PACKAGE 1- Bills of 
Quantities/ Item No: 5.B.1 (SEWAGE 
NETWORK), the type of sewerage pipes are 
not mentioned in the BOQ. According to the 
mechanical specification (Item No: 3.2.8.11 
Cast Iron Pipe), waste and sewerage pipes 
shall be cast iron pipes. Kindly confirm. 

Response will be provided soon. 

114 Below listed substations are not measured in 
BOQ. Kindly clarify their scope of works. Also, 
should we consider them as a future 
provisions and in this case should we include 
infrastructure ducts and MV cabling to our 
offer? 
ST.02, ST.03, ST.04, ST.05, ST.06, ST.09, 
ST.10, ST.11 and ST.12 (mentioned in the MV 
Single Line Diagram “A568TZ17_DW 140 001 
pdf file) 

 
They are not part of this Bid. 
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115 Kindly provide the detailed description or 
specification and single line diagrams of below 
items shown in “PACKAGE 1- Bills of 
Quantities/ Drainage”; 
5.D.3.2 Electrical equipment Low Voltage LV 
5.D.3.2.1  Arrival Cell 
5.D.3.2.2  Normal/ Emergency panel board 
5.D.3.2.3  Motor departure cell 
5.D.3.3 standby generator 250KVA 

 
Response will be provided soon. 

116 Below items shown in 2 “PACKAGE 1- Bills of 
Quantities/ Electrical Works” are not shown on 
layouts and single line diagrams: 
6A.3.1.2.7-33KV MV link between the 
transformer and the general protection 
switchgear 
6A.3.1.2.8- 5,5KV MV link between the 
transformers and prefabricated incoming 
switchgears auxilliary’s transformers. Please 
provide relevant drawings or provide the 
relevant distance, cable types, etc inorder to 
be able to price these items 

 
Response will be provided soon. 

117 Kindly provide MV cable schedule if it is 
available  

Response will be provided soon. 

118 Kindly provide the details of lighting poles 
shown under item no. 6A.3.1 and 6A.3.2.1 in 
“Package 1- Bills of Quantities/ Electrical 
Works”. 

 
Response will be provided soon. 

119 The wall thickness and top/bottom diameters 
of high masts are not shown on the detail 
drawing (A568TZ17_DW 140 203 pdf file). 
Kindly provide the relevant details or detail 
drawing. 

 
Response will be provided soon. 

120 According to infrastructure BOQ (PACKAGE 1- 
Bills of Quantities), elctropump sets are 
specified as 360m3/h at 80Mwc OF Head 
Pressure. On the drawings (301- EAE-WTR0-
DW-130-120-A), electropumpset have been 
defined as Qp= 180m/h – HMT= 80Mce. We 
have considered that the pump set shall be 
two duty and one standby. Therefore each 
pump shall meet the capacities 180m/h 
80mWC making 360m3/h flow rate of total set 
with 2 duty pumps each having 180m3/h flow 
rate. Kindly confirm.  

 
 
Response will be provided soon. 

121 Pursuant to Section II Bid Data Sheet, ITB 
14.8, some taxes and duties for this project 
may be exempted. Please clarify 

 Will VAT be exempted? If yes, is it only 
for local purchased equipment and 
materials? Or VAT of imported goods 

 
Tax will be exempted according to laws 
of the country. However,    all matters 
related to Taxes shall be referred to 
Tanzania Revenue Authority (TRA) for 
clarification  through address given 
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and spare parts can be exempted also? 
 

 Please confirm if the customs duties of 
imported equipment, spare parts, 
bitumen and other materials can be 
exempted? 

 

 Can you kindly specify which tax or 
duties else can be exempted? 

below; 
 
The Commissioner General,  
Tanzania Revenue Authority (TRA), 
TRA Headquarters Building,Third Floor,28 
Edward Sokoine Drive, 
11105 Mchafukoge, Ilala CBD, P. O. Box 
11491, Dar Es Salaam. 
Telephone: +255 22 2119591-4;  
Fax: +255 22 212 8593/6908 
Email: info@tra.go.tz;  
 website: www.tra.go.tz 

122 Refer to Item 3.4.2 Specific Experience in 
Section III Evaluation and Qualification 
Criteria. Please clarify: 

 It seems there is a miswriting on the 
value of each contract for Specific 
Experience. Is it US$100,000,000.00 
 

 Does the required SIMILAR projects 
must be airports? Or bidder can use 
other infrastructure projects which have 
similarities? 

 
 
Yes. The correct value is US$ 
100,000,000.00. 
 
Bidders are informed that only airport 
projects will be considered. 

123 Refer to item 3.4.3 Experience in Key activities 
of Section III Evaluation Criteria. Please clarify 
 

 Regarding the minimum experience of 
each key activity, please confirm the 
exact meaning of “in any 1 year”. Is it 
any 1 year of the last ten years or each 
year of the lst ten years? 
 

 For the 5 key activities ( Earthwork, 
Bituminous material, rigid pavement, 
pipework, markings) which required 
minimum experience, is it mandatory for 
bidder to meet all the requirements in 
each of the 5 key activities 
simultaneously? Or bidder is required to 
meet the requirements in 1 of any of the 
5 key activities  

 

 For each key activity, should the 
minimum experience be met by a single 
contract? Or it can be different contracts 
combined? 

 

 Is the requirement of 1,500,000 m3 for 
earthworks correct? 
 

 Which part does P401, P403, P501, 

 
 

 
 

Response will be provided soon. 

mailto:info@tra.go.tz
http://www.tra.go.tz/
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P403 refer to? 
 

 Which type of pipework is required for 
minimum experience? Concrete 
pipework or PVC 
 

 For the Airside and Landslide Marking, 
can we use Road Marking experience in 
Highway projects? 
 

 Is it necessary to attach BOQ of 
completed project to demonstrate the 
quantity of minimum experience? 
 

 

124 As per requirement of bid security, please 
clarify 

 Whether a bid security issued by a 
reputable bank outside Tanzania must 
have a corresponding Bank in 
Tanzania? 
 

 In the given format of bid security, 
section IV Bidding forms, there is a 
wording twenty eight days after the 
expiration of the bid validity period. Can 
we insert or replace this wording with a 
specific date because banks usually 
want to add a deadline in the guarantee 
they issued  

 
 

 The Bid Security issued by the 
Bank outside Tanzania does not 
require a corresponding Bank in 
Tanzania.  
 

 Bidders are required to comply to 
the Bid Security format provided 
in the Bidding Forms. 

125 Pursuant to ITB 1.1 in Section II Bid Data 
Sheet, Bidders are not allowed to bid for both 
packages. But, as many companies have 
relationship to each other, eg. Shareholding, 
common controlling partners or having some 
parent company. What if one bidder who bid 
for package 1 has relationship with the other 
bidder who bid for package 2? Will these two 
bidders be disqualified? Please clarify. 

No. The two bidders participating in two 
separate packages will not be 
disqualified. Parent company and its 
subsidiaries are allowed to bid in 
separate package. 

126 Refer to item 4.3.1 in BOQ. What kind of 
material are the shelters? What is its size? 

Please refer to the drawing 301-ITAC-
TRS0-DW-120-201-C-Fences and 
Gates – Typical details 

127 Refer to drawing No. 301-EAE-WSF0-DW-
130-204-B, what is the specific size of the 18 
meter high water tower? 

The Contractor shall be paid a lum-sum 
amount as per BOQ item No. 5.c.1-
Concrete Tower (Part 5 – water 
system/C-WATER SUPPLY network), 
for the construction of the Concrete 
Tower, including the preparation by the 
Contractor of all required structural 
drawings, justifications and details 
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based on the drawing                                                   
No. 3 01 EAE WSF DW 130 204 B 
Details of Installations / Tank 250 m3, to 
be submitted for the Engineer review 
and approval. 

128 For the purpose of comprehensive 
understanding of the requirements, we would 
like to request you to share with the bidder 
copies of the standards which are referenced 
in the specifications, eg. BS, DIN and 
American Standards.  

Standard Specifications for BS, DIN and 
American Standard can be obtained 
online. 

129 Bills of Quantities  
1.2.10 Establishment, maintenance and 
removal of survey equipment 
Please  provide  the Engineer's  Surveying  
Equipment   list with details  of item names,  
quantity,  specification   or other requirements,   
and the ownership  after project completion 

 
Please Refer to Clarification Item No.15 

130 Bills of Quantities  
1.3.1 Provide laboratory fully furnished for the 
engineer  
Please clarify details of the specified  
requirements   of fully furnished  laboratory.  
Whether  office other  stationeries  shall be 
provided  or not for the laboratory,  and the 
final ownership  of all these 

Response will be provided soon. 

131 Bills of Quantities  
1.3.3 Provide specified laboratory equipment 
for the engineer  
Please provide  the specified  laboratory  
Equipment   list with details  of item names,  
quantity,  specification   or other requirements,   
and the ownership  after project completion. 

Response will be provided soon. 

132 Bills of Quantities  
1.4.4 Establishment and removal of temporary 
fencing, barriers and gates as required for the 
whole site 
Please  provide  detailed 
specification/requirements     for 
the fencing,  barriers  and gates, which  shall 
isolate the site completely  from outside  or 
not. 

The Item is paid as a Lump Sum and 
there are no measured works. the 
Temporary access shall include roads 
and security fences and gates to be 
used by the Contractor during the 
execution of the works. 
 
Details shall be agreed during the 
implementation stage. 

133 Bills of Quantities  
1.10.1 Provide survey equipment for the client 
representative 
Please clarify  the detailed  list of the survey  
equipment with item names,  quantity,  
specification   or other requirements,   and the 
ownership  after project completion 

Please Refer to Clarification No. 12. 
The provided survey equipment for 
Client Representative shall include Item 
No 9,19,20 and 21 from Table No 2 and 
1 No. of item 7,8 and 11 from Table 2  
 
The Equipment’s shall be used by the 
Employers Teams (PIU) 
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134 Bills of Quantities 
2.B.2.2  Stabilized  Base -Cement  treated  
base (P-304) 
Please clarify that the Stabilized Base is 
whether Cement  treated  crushed  aggregate  
base or cement treated  soil base? 

Please refer to the FAA Advisory 
Circular AC No: 150/5370-10H and the 
specification provided. 

135 Bills of Quantities  
2.A.2&2.C.2&2.D.2 Pavement  construction 
Please confirm  whether  tack coat shall be 
added between  Stabilized  Base (bituminous   
base) and Hot Mix Asphalt  Surface 

Response will be provided soon. 

136 Bills of Quantities               
2.A.2.4 Un crushed Aggregate  Subbase (P- I 
54) 
Please provide  the material  type and grade  
requirements of Un crushed  Aggregate  
Subbase,  and the differences between  
crushed  Aggregate  Subbase.                    

Please refer to the FAA Advisory 
Circular AC No: 150/5370-10H and the 
specification provided. 

137 Bill of Quantities 
2.A.3 Surface  Markings: Hot Thermoplastic   
with reflective  glass beads                       
Hot Thermoplastic   material  is used for 
surface  marking  which  is different  from hot 
melt material.  If the hot Thermoplastic   
material  can be replaced  by hot melt material  
which  is better than  Hot Thermoplastic 
material 

The bidders shall adhere to Hot 
Thermoplastic   with reflective  glass 
beads.                       

138 DRAWINGS 
Airfield  3 0 I ITAC TRS DW  110001  B Airfield 
Pavement  - Typical  Cross sections (4 E 
Alternative) 
There is no detaild drawings for Airfield 
Concrete Pavement. Please confirm the 
concrete strength, reinforcement schedule, 
layout of tie bar and dowel. 

Response will be provided soon. 

139  DRAWINGS 

Airfield  3 0 I ITAC TRS DW 120 301 A 
Roads and Carparks- Signing and 
Marking- Typical Details 

 Bills of Quantities 

4 Fencing & Gates 
Please provide detailed drawings of Airfield 
fencing, gates and shelters, so there will be 
clear about the fence foundation, fencing type, 
gate type and the requirements of the shelters 

Response will be provided soon. 

140 PART 3 CONCRETE AND STEEL WORKS + 
APPENDICES 
3.1.3 CEMENT                                                                              

The bidders shall adhere to the 
requirements of the Bid Document 
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In iterm 3.1.3, it says "Except  where  
otherwise  specified the cement  shall be 
Sulphate  Resisting  Cement",  while there  is 
no manufacture   for Sulphate  Resisting  
Cement                                               in 
Tanzania  now.  So please  advise  whether  it 
can be APPENDICES changed  into 
Portland  Cement  as better  option. 

141 Bills of Quantities 
3.Roads  and Carparks 
3 .1.6Disposal   of excavated      material, 
topsoil 
3.1.7Disposal   of excavated   material,  
Material  other  than topsoil,  rock or  artifical  
hard material 
   As per the BOQ, the Disposal  of excavated  
material work  is shown  separately  from 
Excavation  work.  Please confirm  the 
Excavation  and Disposal  of excavated 
material  work  of Airside  works  are 
measured  and paid separately. 

In the Airside Works Most of the 
Excavated shall be used as fill material. 

142 Bill of Quantities 
3.2.9, 3.2.10, 3.2.11, 3.2.12, 3.2.13     Kerbing  
There  is no concrete  strength  requirement   
shown  in Kerbing item, while the common  
standard  requirement in Tanzania  for re-
casted  kerbing  is C30 concrete. Please 
confirm  the same standard  shall be followed. 
Meanwhile,   please  provide  detailed  
drawings  for item 
3.2.13  Kerb drain    

Response will be provided soon. 

143 Bill of Quantities 
3.2.15 Sidewalk paving 
Please confirm the concrete strength of paving 
blocks, and the thickness of sand bedding for 
is 5cm in drawings while 2.5cm mentioned in 
BOQ, please confirm. 

Response will be provided soon. 

144 Bill of Quantities 
5.A.1.1 & 5.A.1.2&5.A.1.3 Trapezoidal earthen 
ditch 
BOQ says there will be grouted stone pitching 
for both trapezoidal earthen and concrete 
ditch, while there are no details shown in 
bidding drawings, please clarify. 

Response will be provided soon. 

145 Bills of Quantities 
5.A.1.4 Equipped trapezoidal earthen channel 
Please clarify the detailed work content and 
provide drawings 

Response will be provided soon. 

146 Bills of Quantitie 
5.A.1.5-5.A.1.23 Trapezoidal concrete ditch 

Response will be provided soon. 
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The thickness cannot be dertermined in 
drawing No. DW 130 002. Please clarify. 

147 Bills of Quantities  
5.A.1.24-5.A.1.30 Rectangular ditch with 
grating It cannot  be confirmed  whether  
containing 
reinforcement   steel bars. Specific  type  and 
thickness  of grating for Rectangular   ditch 
need to be clarified  with drawings.  Please 
confirm. 

 

148 Bills of Quantities 
5.A.2 drain channel 
No drawings. Please clarify with drawings 

Response will be provided soon. 

149 Bills of Quantities 
5.A.3 channel with grating 
No drawings. Please clarify with drawings 

Response will be provided soon. 

150 Bills of Quantities 
5.A.4 concrete pipe 
No drawings. Please clarify with drawings 

Response will be provided soon. 

151 Bills of Quantities 
5.A.5 manholes 
No drawings. Please clarify with drawings 

Response will be provided soon. 

152 Bills of Quantities 
5.A.6 Boxes 
There are no detailed drawings for box culvert. 
Concrete strength of different parts and 
reinforcement schedule cannot be determined. 
Please clarify  

Response will be provided soon. 

153  Drawings  

Water system 301-EAE-SWS-130-101-
E.USEES 1-2 Sewarage Network 

 Bills of Quantities 

5.B.1 PROVISION, LAYING AND JOINTING- 
SEWERS 
Pipe materials  of this work  is shown  as 
"DN250"  in BOQ 5.8.1.1  and PVC pipes  in 
Drawing  "4-1 301-EAE-SWS-130-101-
E.USEES        1-2" ,while   the descriptions   in 
bidding  Technical  Specifications   are too 
general  without  clear requirements.   
According  to experiences,   PVC pipes  shall 
not be used for outdoor main drainage  
pipeline.  So please  clarify  about  it. 

Response will be provided soon. 

154  Drawings  

Water system 4-1 301-EAE-SWS-130-101-
E.USEES 1-2 

Response will be provided soon. 
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 Bill of Quantities 

5.B.4.1 Unit flow rate of a pump= 4l/s, Total 
dynamic head per pump= 5 mCE 
As per drawing 4-1 “301-EAE-SWS-130-101-
E.USEES 1-2”, there shall be lifting pump 
station located at Origin MTO Road, while the 
quantity of it in BOQ is zero. Please clarify 
whether there is an error about the quantity. 

155  Bills of Quantitiy 

5.B.5 Biological compact wastewater treatment 
plant: Civil Works, Supply, Installation, 
connection and commissioning  

 Drawings 

water  system  301-EAE-SWS0-DW-130-102-
B Water treatment Plant- principle design 
As per the description  of BOQ  item 5.B.5 
"Biological compact  wastewater  treatment  
plant:  Civil Works, Supply,  installation,  
connection  and commissioning", detailed  
drawings  of these  works  shall be provided.  
In drawing  No.5 301-EAE-SWSO-DW-130-
102-B,     there  is a figure  of "30,00"  without  
any unit. Please  clarify 

Response will be provided soon. 

156 Bills of Quantities 
5.B.6 Grease Separator 
Please provide drawings and 
specifications/requirements about this item 

Response will be provided soon. 

157  Bill of Quantities 

5.C.4 Short term water supply for 
Airport 

 Water system 301-EAE-WSF0-DW-

130-203-B Boreholes equipment 

Quantity  of item "Short term water  supply  for 
Airport" is one (I) in BOQ 5.CA and 2 locations  
shown  in drawing  "8 301-EAE-WSFO-DW-
130-203-B" Please confirm  the quantity 

Response will be provided soon. 

158 A568TZ  17_Part  I    Bidding   procedure-
Package 1                                                               
Section  II. Bid Data Sheet     
In item ITB  14.8 specified  in BDS, the taxes  
exemption is mentioned.   Please  clarify  the 
specific  taxes  which  can be exempted,  such 
as the customs  duties,  VAT, etc. Will the 
taxes  exemption  documents   be provided  

The Employer clarified that the 
exempted Tax is only VAT. The 
Employer also informed the Tenderers 
that all matters related to Taxes shall be 
referred to Tanzania Revenue Authority 
(TRA) for clarification. 
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prior to the 
commencement   of the work,  so the 
Contractor   shall  not pay these  taxes  when  
purchase  materials  and equipment? 

159 Bills of Quantities 
5.B.4 & 5.B.5 & 5.C & 5.D.3 
Please  confirm  whether  there  needs  
generator  as backup power source for waste 
water treatment plant, water  supply,  lifting  
pump  station  and firefighting   pump station?  
Is the power  supply  for these  plants  under 
Contractor's   work  scope?  If it is, please  
provide  detailed 
drawings. 

Response will be provided soon. 

160 Bills of Quantities 
5.B.4 & 5.B.5 & 5.C & 5.D.3 
Is there  a requirement   of automatic  
controlling   for wastewater  treatment   plant,  
water  supply, lifting  pump station  and 
firefighting   pump  station?  Whether  the 
automatic  controlling   as a part of the airport  
controlling network  connecting   into the 
Airport  Operation  Center? If yes,  please  
provide  detailed  specification   and drawings 

Response will be provided soon. 

161 Bills of Quantities 
5.B.4 & 5.B.5 & 5.C & 5.D.3 
Do the foundations   of wastewater   treatment  
plant,  water supply, lifting pump  station  need  
special  treatment,   like piling,  backfilling  with 
rocks?  If they do, whether  the price  shall be 
quoted  separately  or not? 

Response will be provided soon. 

162 Bills of Quantities 
5.C water supply network 
Please  provide  the shop drawings  about  the 
pipeline  network,  and requirements   about  
backfilling   material  and network compaction   
density,  etc. 

Response will be provided soon. 

163 Please  confirm  whether  pipe trench  
excavation   will involve  rock excavation   or 
soft material  removal  and backfilling   within  
pipeline  work  scope. 

Response will be provided soon. 

164 Please  confirm  whether  any specific  brand  
or type of materials  and equipment   shall be 
used for the project? If it does,  please  provide  
the specific  name  or supplier; 
ifnot,   we shall consider  the Chinese  brands 

Response will be provided soon. 

165 It is suggested  to add the Environmental   
Monitoring 
System  of the navigation   station  shelter. 

Response will be provided soon. 
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166 Please  provide  the following  data: number  
and height  of ILs LOC antenna  array,  
whether  cold backup  or hot backup  is used 
for ILS system  monitoring,   distance 
between  ILS system  Localizer  and Localizer  
antenna array,  and distance  between  ILS 
system  Localizer  and 
GP antenna. 

Response will be provided soon. 

167 The function  description  of the monitoring  
system  in PART  6 has mentioned  the 
function  of single  lamp and the operation  
function  of stop bar light. However,  the single  
lamp and related  system  are not listed  in the 
BOQ.  Please clarify  if you considered  the 
single  lamp monitoring  function  of the AGL  
lights. 

Response will be provided soon. 

168 Bill of Quantities 
6A.2.1-2.5 
In the drawings,  there  are two methods  of 
laying  for principal  trench  detail  road 
crossing  and sidewalk  trench detail.  Please  
clarify  if MY Cables  in Trenches   in the BOQ 
belongs  to the sidewalk  trench  detail 

Response will be provided soon. 

170 Bill of Quantities 
6B.10.2 
There  is no Description   in item 6B-l 0.2 of 
ELECTRICAL   NETWORKS   BOQ,    please  
clarify 

Response will be provided soon. 

171 Bills of Quantities                         
6B-12 
Please  clarify  the work  contents  of item 6b-
12  AGL SWITCHBOARD    (INCLUDING   
ALL  ELECTRICAL COMPONENTS)    in 
ELECTRICAL   NETWORKS   BOQ 

Response will be provided soon. 

172 Bills of Quantities                        
6B-13.7                       
In BOQ ELECTRICAL   NETWORKS,   the 
quantity  of item 6b-13. 7 Runway  Guard  
Elevated  LED  light c/w 
base plate breakable  coupling,  necessary  
accessories, and spares,  is the same  as that 
purchased   and installed  in item 6b-8  
Runway  Guard  light (RGL)  Runway  Guard 
Elevated  LED light.  It is recommended   to 
reduce  the quantity  of spares. 

Please Adhere to the requirement of the 
Bid Document 

173 Bills of Quantities               
2.A.2.A Un crushed Aggregate  Subbase (P-
154)     
Please clarity  the specific  requirements   for 
the material grading,  and how  is it different  

Please refer to the FAA Advisory 
Circular AC No: 150/5370-10H and the 
specification provided. 
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from 2.A.2.3? 

174 Bills of Quantities 
3.1.8 Grass seeding  to surfaces  inclined  at 
an angle of less than  10 degrees  to the 
horizontal Please  provide  specific  
requirements   for grass planting 

Please refer to the FAA Advisory 
Circular AC No: 150/5370-10H under 
Part 12 and the specifications provided. 
Grass seeding shall also conform to 
ICAO  requirements. 

175 According  to the content  of the standard  
document, can it be understood  that the 
refinement   of construction drawings  is 
organized  and implemented   by the 
Contractor,  and the relevant  content  can be 
optimized by the Contractor  as well? 

The Contractor will be required to 
provide shop drawing when need be 
and any alteration or refinement shall be 
carried out by the Engineer 

176 DRAWINGS                            
Water  System 
The current  version  of the drawings  of water  
supply  and sewage  network  is a drawing  
with a conceptual  design depth.  Can you 
provide  drawings  with a deeper  design 
depth? 

Response will be provided soon. 

177 Bills of Quantities 
5.A.7.2 Fuel farm oil separator 
No specific location in the design drawings, 
please clarify 

Response will be provided soon. 

178 Bills of Quantities 
5.B.4       Lifting  pump station: Civil Works, 
Supply  installation,   connection and 
commissioning  
The location of lifting pump station in the BOQ 
list is not specified in the design drawings, 
please clarify           

Response will be provided soon. 

179 Bills of Quantities 
Grease deparator 
Please specify the specific location of grease 
separator 

Response will be provided soon. 

180 Bills of Quantities 
5.CA  Short term water supply for Airport 
This item includes exploration of water  
sources, buildings  and equipment  of pumping  
stations  and water delivery  mains.  Please  
indicate  whether     exploration  of water  
source  is within the scope of Contractor 's 
work 

Water exploration shall be included in 
the Contractors work 

181 Bills of Quantities 
5.D.3   Fire water  suppression station 
Please clarify the specific location of fire water 
suppression station              

Response will be provided soon. 

182 Bills of Quantities 
3.2.1 Wearing course 
Please clarify the specific type of pavement, 

It shall be Asphalt Concrete (AC20) 
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whether its ordinary asphalt concrete surface 
or modified asphalt concrete surface?  
 
 

183 Bill of Quantities 
S.A.l.24-S.A.l.30 rectangular ditch with grating 
5.A.3 channel with grating 
Please provide  the detailed  description  and 
detailed drawings  of the rain grate,  whether  it 
is metal  or concrete,  please provide  its 
thickness  as well. 

Response will be provided soon. 

184 Equipment, pipes, valves, etc. should  meet 
the British standard. Please indicate whether  
Chinese  suppliers  that comply  with the 
British  standard  can be used? 

Response will be provided soon. 

185 Affected by the outbreak of COVID-19,    some 
original documents such as Bid Security, 
Power of Attorney may not able to be delivered  
in time.  It is suggested  to extend  the 
deadline  of submission  for at least two weeks 

Please refer to response to Question 
No. 14. 

186 On page 22, Part 6 Electrical System of the Bill 
of quantities, the required Quantity for item 6B-
10.2 is provided, while the description is not 
found. Please kindly provide the description of 
the item. 

Response will be provided soon. 

187 From TRA or any other institution of Tanzania, 
are there official decision/statements clearly 
declare the tax/duties exemption regarding the 
Msalato International Airport, Phase 1, Lot 1, 
Package 2: buildings? 
 

Response will be provided soon. 

 
 
188 

Would you please share us previous practices 
regarding tax/duties exemption in similar 
cases/projects 
 

Response will be provided soon. 

Would you please give other advices to solve 
our doubts in tax/duties exemption 
 

189 Part 2- Communication/ Section 1: VHF 
System requirement 

 What are the six operating frequencies? 

 What is the distance between the Tx 
site and the Rx site  

Knowing the frequencies and distance 
between the Tx and Rx sites will allow us to 
calculate potential mutual interference issues 
and include measures (cavity filters and 
isolators) to reduce them. If these are not 
known, we will make some assumptions based 
on typical airport installations. 

Response will be provided soon. 
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190 Part 2- Communication/ Section 2: VCCS 
System 

 We will offer a VCCS system. Is it 
necessary to offer as an option a VRS 
system 

 We assume that the total quantity of 
radio channels that the VCS shall 
manage is: 6Tx+6Rx and 2 TRx. Please 
confirm 

 Kindly clarify the quantity and type of 
2W/4W, digital and/or VoIP ED 137 
Telephone lines 

 We assume that the offer should not 
include SIP Phones. Please confirm, 
otherwise please specify the quantity of 
CWPs installed at a higher distance. 

 We assume that no digital clock system 
an no slave clock shall be included in 
the offer of the VCCS system. Please 
confirm. 

Response will be provided soon. 

191 Part 2- Communication/ Section 5: 
AFTN/AHMS 

 In order to scale the system according 
to the customer expectations, can you 
please clarify the number of channels 
requested for each link type (X.25 and 
asynchronous interface V.24) 

 Can you please clarify the usage and 
“settings” for the telegraphic links 
 

In the specification we read: it is required an 
AIS position. The AIS system is a different 
ATM system. Can you please clarify if an offer 
for an AIS system is required for this tender? If 
yes, can you send us the specifications? 

Response will be provided soon. 

192 Bill of Quantities 
In the tender documents we did not find a 
specified Bill of Quantity for chap III navaids 
and communications, part 1 (sections 1,2 and 
3) and part 2 (sections 1-8). We only received 
the BoQ for part 3 (AWOS system) 

Response will be provided soon. 

Table 1: Location of Source of Construction Materials 
 

S/N CHAINAGE
(KM) 

OFFSET 
(KM) 

LOCATION TYPE SIDE REMARKS 

1. 15+000 6+500 Mndemu Stone Quarry LHS Along Dodoma -  
Arusha road 
(Towards Babati) 

2. 7+000 2+700 Mlima Kobe Borrow pit LHS Along Dodoma -  
Arusha road 
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(Towards Babati) 

3. 24+000 0+400 Nane Nane Borrow pit RHS Along Dodoma -  Dar 
es Salaam road 
(Towards Morogoro) 

4. 27+000 1+800 Ihumwa Sand RHS Along Dodoma -  Dar 
es Salaam road 
(Towards Morogoro) 

5. 23+000 4+000 Zuzu Sand LHS Along Dodoma -  
Singida road 
(Towards Manyoni) 

6 0+000  Msalato  Water (Deep 
Boreholes) 

 Within project site 

***** Msalato Project site being 0+000 Chainage 

  


