



**THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS AND TRANSPORT
TANZANIA NATIONAL ROADS AGENCY
REGIONAL MANAGER'S OFFICE - NJOMBE
GENERAL PROCUREMENT NOTICE
FINANCIAL YEAR 2021/2022**



- 1 The Government of the United Republic of Tanzania has Set Aside Funds for the Operations of Tanzania National Roads Agency (TANROADS) - *Njombe* during Financial year 2021/2022 and it is Intended that Part of the Proceeds of the Fund Will be Used to Cover Eligible Payments Under Various Contracts for Roads and Bridges Works, Consultancy Services, Supply of Goods and Non Consultancy Services in Njombe Region.
- 2 The Regional Manager TANROADS - Njombe is now issuing a General Procurement Notice for the Purpose of Informing Potential Tenderers, Suppliers, Service Providers, Consultants and the General Public on Tender Opportunities During the Financial Year 2021/22 as Indicated in the Table Below.

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1	2	3	4	5	6	7	8	9	10	11	12	
LIST OF PROJECTS												
CYCLE I (MAINTENANCE WORKS)												
1	Makambako - Lukumburu Trunk Road (PAVED) Routine/Recurrent Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]	AE/001/2021 - 22/NJ/W/01	1	National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
PACKAGE II												
2	Makambako - Lukumburu Trunk Road (PAVED) Periodic Maintenance Works along Makambako - Lukumburu Trunk Road (Paved) [Km 0 + 000 to Km 139 + 500]	AE/001/2021 - 22/NJ/W/02	1	National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
PACKAGE III												
3	Ndulamo - Nkenja - Kitulo I Spot Improvement Works (Upgarding to Bitumen Standard)	AE/001/2021 - 22/NJ/W/03	1	National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
PACKAGE IV												
4	Itoni - Ludewa - Manda Trunk Road (Unpaved)	AE/001/2021 - 22/NJ/W/04	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
	Routine Maintenance Works				2							
	Periodic Maintenance Works				3							
	Spot Improvement Works.				4							
	Kandamija - Kipingu Regional Road (Unpaved)				5							
PACKAGE V												
5	Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/05	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
	Routine Maintenance Works				2							
	Periodic Maintenance Works				3							
	Spot Improvement Works.				4							
	Kikondo - Makete Regional Road (Unpaved)				5							
	Routine/Recurrent Maintenance Works				6							
PACKAGE VI												
6	Ikonda - Lupila - Miangali Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/06	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
	Routine Maintenance Works				2							
	Periodic Maintenance Works				3							
	Spot Improvement Works											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Proc. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												

PACKAGE VII													
7	Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/07		National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Routine/ Recurrent Maintenance Works		1										
	Periodic Maintenance Works		2										
	Spot Improvement Works		3										
PACKAGE VIII													
8	Kitulo II - Matamba - Mfumbi Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/08		National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Routine Maintenance Works		1										
	Periodic Maintenance Works (Unpaved)		2										
	Spot Improvement Works.		3										
PACKAGE IX													
9	Mklu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/09		National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Routine/ Recurrent Maintenance Works		1										
	Periodic Maintenance Works		2										
	Spot Improvement Works		3										
PACKAGE X													
10	Ludewa - Lupingu Regional Road (Unpaved)	AE/001/2021 - 22/NJ/W/10		Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Routine Maintenance Works		1										
	Periodic Maintenance Works		2										
	Spot Improvement Works		3										
PACKAGE XI													
11	Ikonda - Lupila - Mlangali Regional Road	AE/001/2021 - 22/NJ/W/11		National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Preventive Maintenance of Bridges		1										
	Major Repair of Bridge		2										
	Ludewa - Lupingu Regional Road		3										
	Bridges Preventive Maintenance Works												
	Mklu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved)				4								
Bridges Preventive Maintenance Works													
Major Repair of Bridge	5												
PACKAGE XII													
12	Ndulamo - Nkenja - Kitulo I Regional Road	AE/001/2021 - 22/NJ/W/12		National Competitive Tendering	01/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021	
	Bridges Preventive Maintenance Works		1										
	Bridge Major Repair		2										
	Kikondo - Makete Regional Road		2										
	Bridge Major Repair												
	Bridges Preventive Maintenance Works				3								
Kitulo II - Matamba - Mfumbi Regional Road	4												
Bridges Preventive Maintenance Works													

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Proc.u. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
	1	2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												

CYCLE II - PART I (MAINTENANCE WORKS)												
PACKAGE XIII												
13	TANZAM Highway (LONG TERM CONTRACT) (PAVED) Routine/ Recurrent Maintenance Works along Idofi (Km 0 + 000) to Iyayi (Km 53 + 070)	AE/001/2021 - 22/NJW/13	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
PACKAGE XIV (LONG TERM CONTRACT):												
14	Njombe (Ramadhani) - Iyayi Regional Road (Paved) Routine/ Recurrent Maintenance Works 14.10Km	AE/001/2021 - 22/NJW/14	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Chalowe - Igwachanya Regional Road (Paved) Routine/ Recurrent Maintenance Works 4.34Km		2									
	Halali - Ilembula - Itulahumba (Paved) Routine/ Recurrent Maintenance Works 5.87Km		3									
	Kikondo - Makete Regional Road (Paved) Routine/ Recurrent Maintenance Works 3.83Km		4									
	Ndulamo - Nkenja - Kitulo I (Paved) Routine/ Recurrent Maintenance Works 2.55Km		5									
PACKAGE XV - LONG TERM CONTRACT												
15	Ludewa - Lupingu Regional Road.(Paved) Routine/ Recurrent Maintenance Works	AE/001/2021 - 22/NJW/15	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Itoni - Ludewa - Manda Trunk Road (paved) Routine/ Recurrent Maintenance Works along Itoni - Ludewa - Manda (Ludewa & Nsungu Village)		2									
PACKAGE XVI												
16	Njombe (Ramadhani) - Iyayi Regional Road. Bridges Preventive Maintenance Works	AE/001/2021 - 22/NJW/16	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Kibena - Lupembe Regional Road. Bridges Preventive Maintenance Works		2									
	Igwachanya - Usuka - Mng'elengo Regional Road. Bridges Preventive Maintenance Works		3									
	Bridge Major Repair		4									
	Halali - Ilembula - Itulahumba Regional Road. Bridges Preventive Maintenance Works		5									
	Bridge Major Repair		6									
	Ilunda - Igongolo Regional Road. Bridges Preventive Maintenance Works		7									

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Proc. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
PACKAGE XVII												
17	Makambako - Lukumburu Trunk Road	AE/001/2021 - 22/NJW/17		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Bridge Preventive Maintenance		1									
	Major Repair of Bridge		2									
PACKAGE XVIII												
18	Itoni - Ludewa - Manda Trunk road	AE/001/2021 - 22/NJW/18		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Bridge Preventive Maintenance		1									
	Major Repair of Bridge		2									
	Kandamija - Kipingu Regional Road.											
Bridge Preventive Maintenance	3											
PACKAGE XIX												
19	Njombe (Ramadhan) - Iyayi Regional Road	AE/001/2021 - 22/NJW/19		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Spot Improvement Works (Upgrading to Bilumen Standard)		1									
PACKAGE XX												
20	Njombe (Ramadhan) - Iyayi Regional Road (Unpaved)	AE/001/2021 - 22/NJW/20		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Routine/ Recurrent Maintenance Works		1									
	Periodic Maintenance Works		2									
	Mievela - Mhaji - Lusisi - Ibumila Regional Road (Unpaved)											
	Routine/Recurrent Maintenance Works		4									
	Periodic Maintenance Works		5									
	Spot Improvement Works		5									
	Ilanda - Igongolo Regional Road (Unpaved)											
	Routine/Recurrent Maintenance Works		6									
	Periodic Maintenance Works											
Spot Improvement Works												
PACKAGE XXI												
21	Chalowe - Igwachanya - Mng'etenge Regional Road (Unpaved)	AE/001/2021 - 22/NJW/21		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Routine/ Recurrent Maintenance Works		1									
	Periodic Maintenance Works		2									
	Spot Improvement Works		3									
	Halali - Ilembula - Italahumba Regional Road (Unpaved)											
	Routine/Recurrent Maintenance Works		4									
Periodic Maintenance Works	5											
Spot Improvement Works	6											
PACKAGE XXII												
22	Itoni - Ludewa - Manda Trunk Road (Paved)	AE/001/2021 - 22/NJW/22		National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
	Spot Improvement Works (Upgrading to Bilumen Standard) - Ludewa Village		1									

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD									
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Ratification of Contracts	Award Notification Date		
1		2	3	4	5	6	7	8	9	10	11	12		
LIST OF PROJECTS														
CYCLCE II - PART II														
REHABILITATION TO GRAVEL WEARING COURSE STANDARD														
PACKAGE XXIII														
23	Rehabilitation of Ndulamo - Nkenja - Kitulo - Mfumbi Regional Road	AE/001/2021 - 22/NJ/W/23	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Rehabilitation of Kikondo - Makete Regional Road		2											
PACKAGE XXIV														
24	Rehabilitation Works along Kibena - Lupembe - Mfuji (Moro/Njombe border Road (126.18Km) Unpaved	AE/001/2021 - 22/NJ/W/24	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Opening up Lupembe - Madeke - Taweta Road along Kibena - Lupembe.		2											
	Opening up Lupembe - Madeke - Taweta/Mfuji (Lupembe - Mfuji Section Njombe/Morogoro border) (53Km).		3											
	Rehabilitation Works towards Tea Plantation Farms (40.0km) along Lupembe - Ikondo Rular Road (Unpaved).		4											
PACKAGE XXV														
25	Rehabilitation of Njombe (Ramadhan) - Iyayi Regional Road (74Km) - Unpaved	AE/001/2021 - 22/NJ/W/25	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Rehabilitation of Igwachanya (Chalowe) - Usuka - Kanamalenga - Ikingula (Ming'elenge) Regional Road (57.0Km) - Unpaved		2											
	Rehabilitation of Mieveta - Mhaji - Lusisi - Ibumila Regional Road (15Km) - Unpaved		3											
PACKAGE XXVI														
26	Rehabilitation Works along Mkiu - Madaba (Ruvuma Border) (79.80Km) Regional Road - Unpaved	AE/001/2021 - 22/NJ/W/26	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Rehabilitation Works along Ikonda - Lupita - Mlangali (90.10km) Regional Road - Unpaved [Lupita - Mlangali]		2											
PACKAGE XXVII														
27	Opening up Lake Nyasa Off shore Road along Lupingu - Makonde - Lumbila Road Unpaved.	AE/001/2021 - 22/NJ/W/27	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021		
	Rehabilitation Works along Ludewa - Lupingu (28.0km) Regional Road.		2											
PACKAGE XXVIII														
28	Upgrading to Double Surface Dressing of Ndulamo - Nkenja - Kitulo - Mfumbi Regional Road. [Consolidated].	AE/001/2021 - 22/NJ/W/28	1	Restricted Tendering	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Upgrading to Double Surface Dressing of Ikonda Hospital road . [Consolidated].		2											
	Upgrading to Double Surface Dressing of Makete Township Roads.		3											
PACKAGE XXIX														
29	Upgrading to Double Surface Dressing of Njombe Regional Hospital Road (1.7km). [Under Roads Fund].	AE/001/2021 - 22/NJ/W/29	1	Restricted Tendering	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Upgrading to Double Surface Dressing of Igwachanya Township (4.0km) (Road Fund)		2											
	Upgrading to Double Surface Dressing of Makambako Township Roads		3											
	Upgrading to Double Surface Dressing of Makambako JWTZ Access Road.		4											
	Upgrading to Double Surface Dressing of Njombe Township Roads		4											
PACKAGE XXX														
30	Upgrading to Double Surface Dressing of Ludewa Township (5.0Km). (Road Fund)	AE/001/2020 - 21/NJ/W/30	1	National Competitive Tendering	16/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021		
	Upgrading to Double Surface Dressing of Ludewa Township		2											
	Upgrading to Double Surface Dressing of Mlangali Bypass (5.0Km).		3											

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procurement Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												

CYCLE II - (PART II) ROAD SIDE MAINTENANCE (VEGETATION CONTROL)												
31	PACKAGE XXXI Makambako - Lukumburu Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Lukumburu - Njombe Road Section (70Km).	AE/001/2021 - 22/NJ/W/31	1	National Shopping (W.C)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
32	PACKAGE XXXII Makambako - Lukumburu Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe - Makambako Road Section (69.5 KM).	AE/001/2021 - 22/NJ/W/32	1	National Shopping (W.C)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
33	PACKAGE XXXIV Itoni - Ludewa - Manda Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Itoni - Ludewa Road Section (140KM).	AE/001/2021 - 22/NJ/W/33	1	National Shopping (S.G)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
34	PACKAGE XXXIV Itoni - Ludewa - Manda Trunk Road Routine/Recurrent Maintenance Works (Vegetation Control) along Ludewa - Manda Road Section (70 Km).	AE/001/2021 - 22/NJ/W/34	1	National Shopping (S.G)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
35	PACKAGE XXXV Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kibena - Lupembe Road Section (66.4Km).	AE/001/2021 - 22/NJ/W/35	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
36	PACKAGE XXXVI Kibena - Lupembe - Madeke (Morogoro/Njombe border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Lupembe - Madeke Road Section (59.78 Km).	AE/001/2021 - 22/NJ/W/36	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
37	PACKAGE XXXVII Kitulo II - Matamba - Mfumbi Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kitulo II - Matamba - Mfumbi (52.0 KM).	AE/001/2021 - 22/NJ/W/37	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
38	PACKAGE XXXIX Ndulamo - Nkenja - Kitulo I Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Ndulamo - Nkenja (42.0 Km).	AE/001/2021 - 22/NJ/W/38	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
39	PACKAGE XXXIX Kikondo - Makete Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Kikondo - Makete (74.0 Km).	AE/001/2021 - 22/NJ/W/39	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
40	PACKAGE XL Ikonda - Lupila - Mlangali Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Ikonda - Lupila - Mlangali (90.0 Km).	AE/001/2021 - 22/NJ/W/40	1	National Shopping	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
41	PACKAGE XLI Mkiu - Lugarawa - Madaba(Njombe/Ruvuma Border) Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Mkiu - Lugarawa - Madaba Section.(80.0Km)	AE/001/2021 - 22/NJ/W/41	1	National Shopping (S.G)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
42	PACKAGE XLIII Njombe (Ramadhan) - Iyayi Regional Road (Unpaved) Routine/Recurrent Maintenance Works (Vegetation Control) along Njombe (Ramadhani) - Iyayi unpaved Section.(63.4Km)	AE/001/2021 - 22/NJ/W/42	1	National Shopping (W.C)	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021
43	PACKAGE XLIII Renovation of Regional Manager's Office	AE/001/2021 - 22/NJ/W/43	1	Force Account	26/07/2021	02/08/2021	27/08/2021	03/09/2021	03/09/2021	15/09/2021	20/09/2021	30/10/2021

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												

GOODS AND NON CONSULTANCY SERVICES CYCLE I (PART ONE)												
1	Sensitization on HIV/AIDS and Corona Virus (COVID-19) awareness campaign to the Road maintenance operation in TANROADS – Njombe Region Road	AE/001/2021 - 22/NJ/G/01	1	National Shopping	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
2	Supply of Fuel and Lubricants	AE/001/2021 - 22/NJ/G/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
3	Supply of Office Stationary and Supplies/Consumables	AE/001/2021 - 22/NJ/G/03	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
4	Supply of Computers, Printers , IT Equipment and its Accessories to RMO and Makambako Weighbridge Station	AE/001/2021 - 22/NJ/G/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
5	Supply of News Paper and Periodicals	AE/001/2021 - 22/NJ/G/05	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
6	Supply of Staff Uniforms Makambako Weighbridge	AE/001/2021 - 22/NJ/G/06	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
7	Supply of Tyres and Batteries	AE/001/2021 - 22/NJ/G/07	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
8	Supply Office Refreshment	AE/001/2021 - 22/NJ/G/08	1	Single Source	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
9	Supply of Office Furnitures	AE/001/2021 - 22/NJ/G/09	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
10	Servicing of Fire Extinguishers	AE/001/2021 - 22/NJ/G/10	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
11	Supply and Servicing of Office Air Conditioners and Vehicle Air Conditioners.	AE/001/2021 - 22/NJ/G/11	1	National Shopping	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
12	Supply of Sports Gears/Wears	AE/001/2021 - 22/NJ/G/12	1	National Shopping	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
13	Supply of 2 Tents for Mobile Weighbridges	AE/001/2021 - 22/NJ/G/13	1	National Shopping	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
14	Supply of Telecom and LAN Services to RMO	AE/001/2021 - 22/NJ/G/14	1	National Shopping	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
15	Repair and Servicing of Office Furniture and Sanitary Appliances	AE/001/2021 - 22/NJ/N/01	1	FWC/GPSA	05/07/2021	12/07/2021	23/07/2021	30/07/2021	04/08/2021	30/07/2021	16/08/2021	30/09/2021
16	Provision of External Cleaning and Gardening of the RM's Office and Makambako W/B	AE/001/2021 - 22/NJ/N/02	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
17	Provision of Printing and Photocopies Services	AE/001/2021 - 22/NJ/N/03	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
18	Provision of Security Services of the RM's Office	AE/001/2021 - 22/NJ/N/04	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
19	Provision of Security Services at Makambako Weighbridge	AE/001/2021 - 22/NJ/N/05	1	Single Source	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
20	Provision of Entertainment and Hospitality Services	AE/001/2021 - 22/NJ/N/06	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
21	Repair and Servicing of Office Equipment	AE/001/2021 - 22/NJ/N/07	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
22	Servicing of IT Equipment (Soft ware for Computers)	AE/001/2021 - 22/NJ/N/08	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
23	Repair and Servicing of Motor Vehicles and Generator (Repairs and Spares)	AE/001/2021 - 22/NJ/N/09	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
24	Provision of Advertisement and TANEPS Services	AE/001/2021 - 22/NJ/N/10	1	Restricted Tendering	08/07/2021	15/07/2021	30/07/2021	05/08/2021	12/08/2021	20/08/2021	23/08/2021	30/09/2021
25	Provision of Staff Functions and Cofferences Services	AE/001/2021 - 22/NJ/N/11	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A

S/NO.	DESCRIPTIONS	TENDER No.	Lot No	Procu. Method	INVITATION FOR BIDDING AND CONTRACT AWARD							
					Tender Invitation Date	Tender Closing-Opening	Submission of Evaluation Report to PMU	Approval Evaluation Report by TB	Notice of Intention to Award Date	Date Contract Award	Vetting/Rectification of Contracts	Award Notification Date
1		2	3	4	5	6	7	8	9	10	11	12
LIST OF PROJECTS												
GOODS AND NON CONSULTANCY SERVICES CYCLE II (PART ONE)												
26	Supply of Water Dispenser and Kitchen Utensiles	AE/001/2021 - 22/NJ/G/15	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
27	Supply of Office Stationary and suppliss	AE/001/2021 - 22/NJ/G/16	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
28	Supply of News Paper and Periodicals	AE/001/2021 - 22/NJ/G/17	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
29	Supply of Window Curtains Fabric with Assessoris	AE/001/2021 - 22/NJ/G/18	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
30	Supply of Spare Parts/Assoseries at Makambako Fixed,Single fixed Weigher and Mobile Weighbridge in Njombe Region.	AE/001/2021 - 22/NJ/G/19	1	National Shopping	26/07/2021	02/08/2021	20/08/2021	27/08/2021	03/09/2021	14/10/2021	30/10/2021	30/10/2021
31	Supply of Office Furnitures	AE/001/2021 - 22/NJ/G/20	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
32	Supply of Computers, Printers and IT equipment to RMO and Makambako Weighbridge Stations	AE/001/2021 - 22/NJ/G/21	1	National Shopping	26/07/2021	02/08/2021	20/08/2021	27/08/2021	03/09/2021	14/10/2021	30/10/2021	30/10/2021
33	Supply of Office Refreshment	AE/001/2021 - 22/NJ/G/22	1	Single Source	26/07/2021	02/08/2021	20/08/2021	27/08/2021	03/09/2021	14/10/2021	30/10/2021	30/10/2021
34	Provision of Printing and Photocopies Services	AE/001/2021 - 22/NJ/N/12	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
35	Staff Functions and Coffereences	AE/001/2021 - 22/NJ/N/13	1	FWC/GPSA	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
36	Repair and Servicing of Motor Vehicles and Generator (Repairs & Spares)	AE/001/2021 - 22/NJ/N/14	1	Restricted Tendering	26/07/2021	02/08/2021	20/08/2021	27/08/2021	03/09/2021	14/10/2021	30/10/2021	30/10/2021
37	Servicing, Maintenance & Calibration of laboratory Equipments	AE/001/2021 - 22/NJ/N/15	1	Restricted Tendering	26/07/2021	02/08/2021	20/08/2021	27/08/2021	03/09/2021	14/10/2021	30/10/2021	30/10/2021
ABBREVIATION NCT = National Competitive Tendering RT = Restricted Tendering GPSA =Government Procurement Service Authority HQ/CQ= Head Quarter/ Competitive Quotation Eval.Rpt =Evaluation Report TB = Tender Board FWC- Frame Work Contract. WP - Women Participation WC - Women Contractors SG - Special Group												