

**GENERAL PROCUREMENT NOTICE (GPN)**

PROCUREMENT OF WORKS												
S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			INVITATION AND AWARD OF BIDS				
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing-Opening	Notice of intention to Award Date	Vetting/Ratification of Contracts	Date Contract Award
1	2	3	4	5	6	7	8	9	10	11	12	
<b>First Cycle</b>												
1	Periodic Maintenance works along Gehandu - Babati and Bereko - Babati Minjingu Trunk Roads	AE/001/2019-20/MNR/W/01	1 PM Gehandu - Babati (Overlay) 2 PM Babati - Minjingu (CCM round about)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
2	Periodic Maintenance works along Bereko - Babati - Minjingu and Gehandu - Babati Trunk Roads	AE/001/2019-20/MNR/W/02	1 PM Installation of Street Lights - CCM to Kiru Jct along Gehandu - Babati 2 PM Installation of Street Lights at Angoni bus bay, Mahakamani bus bay, Meru station - TPB, Sinai area, Sinai check point and Makatanini Bus Station	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
3	Routine/Recurrent (Paved), Maintenance works along Bereko - Babati - Minjingu Trunk Road & Singe - Sukuro Jct (Paved) Regional Road	AE/001/2019-20/MNR/W/03	1 RRM - Bereko - Babati - Minjingu 2 RRM (Paved) Singe - Galapo	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
4	Routine/Recurrent (Paved), Pothole patching and shoulder repair works along Gehandu - Babati Trunk Road , Singe -Sukuro Jct, Ngarenaro Mbulu 2, Kilimapunda - Kidarafa,Mbuyu wa Mjerumani - Mbulu and Dareda - Dongobesh Regional Roads	AE/001/2019-20/MNR/W/04	1 RRM - Gehandu - Dareda without Endasak Township (Off Carriageway) 2 Pothole patching, Crack Sealing and Shoulder Repair along Gehandu - Babati 3 RRM Paved Ngarenaro - Mbulu2 4 RRM Paved Dareda - Dongobesh 5 RRM Paved Kilimapunda - Kidarafa 6 RRM Paved Mbuyu wa Mjerumani - Mbulu	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

5	Routine/Recurrent (Paved & Unpaved) Maintenance works along Singe - Galapo - Sukuro Jct (Road side Mtce) Labour Base	AE/001/2019-20/MNR/W/05	1 Routine (Paved) Singe - Kibanda Maziwa (6.8km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 Routine (Upaved) Singe Kibanda Maziwa - Galapo									
6	Routine/Recurrent Maintenance works along Bereko - Babati - Minjingu Trunk Road (Road side Mtce)	AE/001/2019-20/MNR/W/06	1 BPM Bereko - Babati - Minjingu Trunk road	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2BPM Gehandu - Babati Trunk road									
			3 BPM Kilimapunda-Kidarafa regional road									
			4 BPM Ngarenaro (Babati) - Mbulu 2 regional road									
			5 BPM Mogitu - Haydom regional road									
			6 BPM Singe - Sukuro Jct regioal road									
			7 BPM Dareda - Dongobesh regional road									
7	Routine/recurrent Maintenance works along Bereko - Babati - Minjingu Trunk Road (Road side Mtce - Labour Base)	AE/001/2019-20/MNR/W/07	1 RRM Bereko - Babati (Bereko - Hanganoni Royal Jct) 32.6km	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
8	Routine/recurrent Maintenance works along Bereko - Babati - Minjingu Trunk Road (Community Participation)	AE/001/2019-20/MNR/W/08	1 RRM Babati Township (Hanganoni Royal Jct - TPB (2km))	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
9	Routine/Recurrent Maintenance works along Bereko - Babati - Minjingu Trunk Road (Road side Mtce) Labour Base	AE/001/2019-20/MNR/W/09	1 RRM TPB - Magugu (21 km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
10	Routine/Recurrent Maintenance works along Bereko - Babati - Minjingu Trunk Road (Community Participation Reserved for Women Group)	AE/001/2019-20/MNR/W/10	1 RRM Magugu Town (2km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

11	Routine/Recurrent Maintenance works along Gehandu - Babati Trunk Road (Community Participation)	AE/001/2019-20/MNR/W/11	1 RRM CCM - Miomboni (5km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
12	Routine/recurrent Maintenance works along Ngarenero - Mbulu 2 (Paved section) (Community Participation)	AE/001/2019-20/MNR/W/12	1 RRM Ngarenero - Sawe (3.5km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
13	Routine/recurrent Maintenance works along Gehandu - Babati Trunk Road (Road side Mtce) Labour Base	AE/001/2019-20/MNR/W/13	1 RRM Miomboni - Dareda (18.7km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
14	Routine/Recurrent Maintenance works along Gehandu - Babati Trunk Road (Community Participation)	AE/001/2019-20/MNR/W/14	1 RRM Endasak Township (Endasak P/S - Filling station 2 km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
15	Routine/recurrent Maintenance Works (Paved) along Cairo - Mererani and Majengo - Mererani Regional Roads (Road side Mtce) Labour Base	AE/001/2019-20/MNR/W/15	1 RRM Paved Cairo - Mererani (1.5km) 2 RRM Paved Majengo - Mererani- (14.3km)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
16	Periodic Maintenance works (Paved) along Kilimapunda - Kidarafa, Dareda - Dongobesh and Singe - Sukuro Regional Roads	AE/001/2019-20/MNR/W/16	1 PM Paved - Kilimapunda - Kidarafa (Haydom and mbulu Town) 2 PM Paved - Dareda - Dongobesh (Dongobesh Town) 3 PM Paved - Singe - Sukuro Jct (Singe - Galapo section)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
17	Routine/ recurrent (Paved) and Periodic Maintenance works (Paved) along Kibaya - Olboloti and Orkesumet - Gunge Regional Roads	AE/001/2019-20/MNR/W/17	1RRM (Paved) Kibaya Township 2PM Paved - Kibaya - Olboloti 3PM Paved -Orkesumet - Gunge ( Orkesumet Town)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

18	Routine/Recurrent, Periodic and Bridge Preventive Maintenance works along Losinyai - Njoro (Losinyai - Orkesumet) & Losinyai East - Losinyai Regional roads	AE/001/2019-20/MNR/W/18	1 RRM Unpaved Losinyai - Njoro (Losinyai - Orkesumet)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 PM Losinyai East - Losinyai									
			3 RRM Losinyai East - Losinyai									
			4 BPM Losinyai - Njoro									
19	Routine/Recurrent (Unpaved) Maintenance works along Kilimapunda - Kidarafa Regional Road	AE/001/2019-20/MNR/W/19	1 RRM - Unpaved	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
20	Routine/Recurrent Maintenance works along Singe - Kimotorok - Sukuro Jct Regional road	AE/001/2019-20/MNR/W/20	1 RRM - Unpaved	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
21	Bridge Major Repair and Bridge Preventive Maintenance Works along Kijungu - Sunya - Dongo regional road	AE/001/2019-20/MNR/W/21	1 BMR (Magomeni I)	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 BMR (Magomeni II)									
			3 BPM Kijungu - Sunya - Dongo (Dongo Bridge )									
22	Routine/Recurrent, Periodic and Spot improvement Maintenance works along Mogitu - Haydom Regional Road	AE/001/2019-20/MNR/W/22	1 RRM	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 PM									
			3 SI									
23	Bridge Major Repair works along Mogitu - Haydom regional Road	AE/001/2019-20/MNR/W/23	1 BMR - Bisigeta Bridge	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
24	Bridge Major Repair Maintenance works along Dareda - Dongobesh regional Road	AE/001/2019-20/MNR/W/24	1 BMR - Dabil Bridge	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

25	Routine/Recurrent (Unpaved), Periodic & Spot Improvements Maintenance works along Mbuyu wa Mjerumani - Mbulu 1 Regional road	AE/001/2019-20/MNR/W/25	1 RRM - Unpaved	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 PM - Unpaved									
			3 SI									
26	Bridge Major Repair and Bridge Preventive Maintenance Works along Mbuyu wa Mjerumani - Mbulu 1 Regional road	AE/001/2019-20/MNR/W/26	1 BMR at Km: 47+800	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 BMR at Km: 48+600									
			3 BPM - Unpaved									
27	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Dareda - Dongobesh Regional road	AE/001/2019-20/MNR/W/27	1 RRM - Unpaved	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
			2 PM - Unpaved									
			3 SI									
28	Routine/Recurrent Maintenance works along Kibaya - Olboloti Regional Road (Road side Mtce - Labour Base)	AE/001/2019-20/MNR/W/28	1 RRM	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
29	Routine/recurrent Maintenance works along Kibaya - Dosidosi Regional Road (Road side Mtce - Labour Base)	AE/001/2019-20/MNR/W/29	1 RRM	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
30	Routine/recurrent Maintenance works along Kibaya - Kiberashi Regional Road (Road side Mtce - Labour Base)	AE/001/2019-20/MNR/W/30	1 RRM	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019
31	Bridge Major Repair works along Bereko - Babati - Minjingu Trunk Road	AE/001/2019-20/MNR/W/31	1 BMR (Gendi) at Km: 5+300	NCB	N/A	N/A	N/A	20/06/2019	04/07/2019	23/07/2019	30/07/2019	13/08/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

Second Cycle

S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			INVITATION AND AWARD OF BIDS				
					Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing-Opening	Notice of intention to Award Date	Vetting/Ratification of Contracts	Date Contract Award
1	2	3	5	9	10	11	15	16	19	20	22	
32	Routine/Recurrent, Periodic and Spot Improvement Maintenance Works along Ngarenaro (Babati) - Mbulu 2 Regional road	AE/001/2019-20/MNR/W/32	1 RRM - Unpaved 2 PM 3 SI	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
33	Periodic and Spot Improvement Maintenance works along Kilimapunda - Kidarafa Regional Road	AE/001/2019-20/MNR/W/33	1 PM 2 SI	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
34	Routine/Recurrent Maintenance works along Losinyai - Njoro Regional road	AE/001/2019-20/MNR/W/34	1 RRM Unpaved Losinyai - Njoro (Orkesumet - Njoro)	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
35	Periodic and Spot Improvement Maintenance works along Singe - Sukuro Jct Regional Road	AE/001/2019-20/MNR/W/35	1 PM 2 SI	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
36	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Nangwa - Gisambalang Regional Road	AE/001/2019-20/MNR/W/36	1 RRM 2 PM 3 SI	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
37	Periodic and Spot Improvement Maintenance works along Losinyai - Njoro Regional road	AE/001/2019-20/MNR/W/37	1 PM (Km 0+000-50+000 Naberera - Orkesumet Section) 2 SI (Km 0+000-45+000 Ngopito Njoro Section)	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
38	Routine/Recurrent, Periodic, Spot Improvement and Bridge Preventive maintenance works along Orkesumet - Gunge Regional Road	AE/001/2019-20/MNR/W/38	1 RRM 2 PM 3 SI 4 BPM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019

**GENERAL PROCUREMENT NOTICE (GPN)**

39	Routine/Recurrent, Periodic, Spot Improvement and Bridge Preventive Maintenance works along Kibaya - Olbolot Regional road	AE/001/2019-20/MNR/W/39	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI (Special Drain)									
			4 BPM									
40	Routine/Recurrent, Periodic, Spot Improvement and Bridge Preventive Maintenance works along Kibaya - Dosidosi Regional road	AE/001/2019-20/MNR/W/40	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI									
			4 BPM									
41	Routine/Recurrent, Periodic and Spot Improvement maintenance works along Kibaya - Kiberashi Regional road	AE/001/2019-20/MNR/W/41	1 RRM -Unpaved	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI									
42	Routine/Recurrent, Periodic, Spot Improvement and Bridge Preventive maintenance works along Mererani - Landanai - Orkesumet Regional road	AE/001/2019-20/MNR/W/42	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI (Rigid Pavement)									
			4 BPM									
43	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Kimotorok - Ngopito Regional Road	AE/001/2019-20/MNR/W/43	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI									
44	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Kijungu - Sunya - Dongo Regional Road	AE/001/2019-20/MNR/W/44	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI									
45	Routine/Recurrent, Periodic and Spot Improvement Maintenance works along Lolkisale - Emboret Jct Regional road	AE/001/2019-20/MNR/W/45	1 RRM	NCB	N/A	N/A	N/A	15/07/2019	30/07/2019	20/08/2019	27/08/2019	10/09/2019
			2 PM									
			3 SI									