

UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



GENERAL PROCUREMENT NOTICE (GPN) FOR GOODS AND ROAD MAINTENANCE WORKS
TIME FRAME FOR ADVERTISING, RECEIVING AND AWARD OF TENDERS FOR FINANCIAL YEAR 2020/21
IN TABORA REGION

In the FY 2020/21 TANROADS Tabora Region is planning to undertake procurement and management of the contracts for maintenance of the roads and bridges of the road network under its jurisdiction. In order to enhance transparency, TANROADS Tabora Region is hereby informing the General Public and Stakeholders of Construction Industry that the Procurement is expected to follow time frame indicated below:

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bidding		Award Notification Date
				Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing Opening	
1	2	3	4	5	6	7	8	9	10
A: FIRST CYCLE									
1.0: Goods and Non-Consultancy Services									
Supply of Lubricants, Distilled Water and Battery Solution and fuels, Tires and Rim	AE/001/2020-21/TB/G/01	1	Frame Works Contract (FWC)	N/A	N/A	N/A	N/A	N/A	27/07/2020
Repair and Servicing of Office Machines and Equipment inclusive of IT equipments .	AE/001/2020-21/TB/NC/02	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Repair and Servicing of Office Air Conditioners	AE/001/2020-21/TB/NC/03	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of Office Consumable Items.	AE/001/2020-21/TB/G/04	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of tools and equipment for staff physical exercises	AE/001/2020-21/TB/G/05	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of Various Types of Stationery.	AE/001/2020-21/TB/G/06	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Provision of Security Services at Tabora Office	AE/001/2020-21/TB/NC/07	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of photocopy machines, printers, scanners and UPS	AE/001/2020-21/TB/G/08	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of office furniture	AE/001/2020-21/TB/G/09	1	FWC	N/A	N/A	N/A	N/A	N/A	27/07/2020
Supply of consumable items for materials laboratory	AE/001/2020-21/TB/G/10	1	NCQ	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Repair, maintenance, calibration and servicing of materials laboratory equipments	AE/001/2020-21/TB/NC/11	1	NCQ	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Inspection, calibration and servicing of Puge and Ilonguru weighbridges	AE/001/2020-21/TB/NC/12	1	Single Source	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
TOTAL FOR GOODS AND NON-CONSULTANCY SERVICES									
2.0: Works									
Routine and Recurrent Maintenance Works along Shelui (SGD/TBR Border) - Nzega Paved Trunk Road (Shelui - Igogo Section) and Mbutu - Igurubi Paved District Road	AE/001/2020-21/TB/W/01	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Shelui (SGD/TBR Border) - Nzega Paved Trunk Road (Igogo - Iborogero Section)	AE/001/2020-21/TB/W/02	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Shelui (SGD/TBR Border) - Nzega Paved Trunk Road (Iborogero - Nzega & Bypass Section)	AE/001/2020-21/TB/W/03	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Shelui (SGD/TBR Border) - Nzega Paved Trunk Road (Shelui - Pasua Section) - (Special Group Women)	AE/001/2020-21/TB/W/04	N/A	NCT (Special Groups)	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Shelui (SGD/TBR Border) - Nzega Paved Trunk Road (Pasua - Nzega Section) - (Labour based)	AE/001/2020-21/TB/W/05	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Nzega - Manonga Paved Trunk Road	AE/001/2020-21/TB/W/06	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Nzega - Manonga Paved Trunk Road - (Special Group Women)	AE/001/2020-21/TB/W/07	N/A	NCT (Special Groups)	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent and Periodic Maintenance Works along Tabora R/about - Puge - Tazengwa R/about - Kitangili - Nzega Paved Trunk Road	AE/001/2020-21/TB/W/08	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bidding		Award Notification Date
				Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing Opening	
1	2	3	4	5	6	7	8	9	10
Routine and Recurrent Maintenance Works along Tabora R/about - Puge - Tazengwa R/about - Kitangili - Nzega Paved Trunk Road - (Special Group Women)	AE/001/2020-21/TB/W/09	N/A	NCT (Special Groups)	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance works along Pangale - Miemba R/about	AE/001/2020-21/TB/W/10	N/A	NCT (Special Groups)	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Kizengi - Tabora R/about - Miemba R/about	AE/001/2020-21/TB/W/11	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Kizengi - Tabora R/about - Miemba R/about Paved Trunk Road (Labour Based)	AE/001/2020-21/TB/W/12	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Miemba R/about - Majengo Mapya Paved Trunk Road	AE/001/2020-21/TB/W/13	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Miemba R/about - Majengo Mapya Paved Trunk Road (Labour Based)	AE/001/2020-21/TB/W/14	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Kaliua - Kasungu - Chagu (TBR/KG Brd) Paved Trunk Road	AE/001/2020-21/TB/W/15	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Rungwa (MBY Brd) - Ipole Unpaved Trunk Road	AE/001/2020-21/TB/W/16	N/A	NCT (Special Groups)	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Bridge Preventive Maintenance Works on Trunk Roads	AE/001/2020-21/TB/W/17	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Periodic Maintenance Works along SGD/TBR Border - Uchama Paved Trunk Road (Shelui - Pasua Section)	AE/001/2020-21/TB/W/18	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Periodic Maintenance Works along SGD/TBR Border - Uchama Unpaved Trunk Road (Pasua - Uchama Section)	AE/001/2020-21/TB/W/19	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Spot Improvement Works along SGD/TBR Border - Uchama Paved Trunk Road	AE/001/2020-21/TB/W/20	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance works along Ndorobo - Majengo Mapya, Isike NBC - Malolo, Mwakabalula - Iseya - Ipuli R/about, Mirambo Sec - Miemba R/about and Miemba R/about - Usagali - Ulyankulu Paved Regional Roads	AE/001/2020-21/TB/W/21	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Mambali Jct - Mambali, Kasu R/about - Tabora Airport, Cheyo B R/about - Cheyo A and Nzega - Kahama Border Paved Regional Road	AE/001/2020-21/TB/W/22	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine Maintenance and Spot Improvement Works along Ulyankulu - Urambo P/school Unpaved regional Road	AE/001/2020-21/TB/W/23	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Bridge Major Repair along Sikonge - Mibono - Kipili Unpaved Regional Road	AE/001/2020-21/TB/W/24	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent, Periodic Maintenance and Bridge Major Repair Works along Tura - Iyumbu Unpaved Regional Road	AE/001/2020-21/TB/W/25	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Bridge Major Repair Works along Rungwa - Ipole Unpaved Trunk Road	AE/001/2020-21/TB/W/26	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance Works along Tutuo - Usoko and Sikonge - Mibono - Kipili Unpaved Regional Roads	AE/001/2020-21/TB/W/27	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance works along Mambali Jct - Mambali - Bukene - Itobo Unpaved Regional Roads	AE/001/2020-21/TB/W/28	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent Maintenance works along Nzega - Kahama Border Unpaved Regional Road	AE/001/2020-21/TB/W/29	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Routine and Recurrent, Periodic and Spot Improvement works along Mambali - Bukumbi Unpaved Regional Road and Routine and Recurrent, Periodic and Spot Improvement works along Bukumbi - Muhulidede District Road	AE/001/2020-21/TB/W/30	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Bridge Preventive Maintenance Works on Regional Roads	AE/001/2020-21/TB/W/31	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020
Bridge Major Repair along Kishelo - (KTV/TBR Bdr) - Kitunda Unpaved Regional Road	AE/001/2020-21/TB/W/32	N/A	NCT	N/A	N/A	N/A	27/05/2020	10/06/2020	27/07/2020

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bidding		Award Notification Date
				Invitation Date	Closing-Opening	Notification of Applicants	Bid Invitation Date	Bid Closing Opening	
1	2	3	4	5	6	7	8	9	10
B: SECOND CYCLE									
1.0: Works									
Periodic Maintenance Miemba R/about - Majengo Mapya Paved Trunk Road	AE/001/2020-21/TB/W/33	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent Maintenance Works along Miemba R/about - Usagali - Ulyankulu Unpaved Regional Road	AE/001/2020-21/TB/W/34	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance and Spot Improvement Works along Miemba R/about - Usagali - Ulyankulu Unpaved Regional Road	AE/001/2020-21/TB/W/35	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent, Periodic and Spot Improvement works along Ng'wande - Ulyankulu Unpaved Regional Road	AE/001/2020-21/TB/W/36	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent Maintenance works along Kaliua - Lumbe - Ugala Unpaved Regional Road	AE/001/2020-21/TB/W/37	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic and Spot Improvement works along Kaliua - Lumbe - Ugala Unpaved Regional Road	AE/001/2020-21/TB/W/38	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent Maintenance works along Manonga River - Igurubi - Iborogero and Ziba - Choma Unpaved Regional Roads	AE/001/2020-21/TB/W/39	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent, Periodic and Spot Improvement Works along Puge - Ziba/Nkinga JCT Unpaved Regional Road	AE/001/2020-21/TB/W/40	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance and Spot Improvement along Manonga River - Igurubi - Iborogero Unpaved Regional Road and Periodic Maintenance and Spot Improvement along Mbutu - Igurubi Unpaved District Road	AE/001/2020-21/TB/W/41	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance works along Pangale - Miemba R/about Paved Trunk Road	AE/001/2020-21/TB/W/42	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent and Spot Improvement Works along Ulyankulu - Kaliua (Kasungu) Unpaved Regional Road	AE/001/2020-21/TB/W/43	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance and Spot Improvement Works along Rungwa (MBY Brd) - Ipole Unpaved Trunk Road	AE/001/2020-21/TB/W/44	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Mwakabalula - Isevy / Ipoli R/about Paved Regional Road	AE/001/2020-21/TB/W/45	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Kizengi - Tabora R/about - Miemba R/about and Miemba R/about - Majengo Mapya Paved Trunk Roads	AE/001/2020-21/TB/W/46	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Miemba R/about - Usagali- Ulyankulu Paved Regional Road	AE/001/2020-21/TB/W/47	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Mambali Jct - Mambali Paved Regional Road	AE/001/2020-21/TB/W/48	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Nzega - Kahama Border Paved Regional Road	AE/001/2020-21/TB/W/49	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic and Spot Improvement Maintenance Works along Mambali - Bukene - Itobo Unpaved Regional Road	AE/001/2020-21/TB/W/50	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance Works along Sikonge - Mibono - Kipili Paved Regional Road	AE/001/2020-21/TB/W/51	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent and Spot Improvement Works along Ziba - Choma Unpaved Regional Road	AE/001/2020-21/TB/W/52	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Periodic Maintenance and Spot Improvement Works along Sikonge - Mibono - Kipili Unpaved Regional Road	AE/001/2020-21/TB/W/53	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
Routine and Recurrent, Periodic and Spot Improvement Maintenance Works along Kishelo (KTV/TBR BDR) - Kitunda	AE/001/2020-21/TB/W/54	N/A	NCT	N/A	N/A	N/A	06/07/2020	20/07/2020	03/09/2020
TOTAL FOR WORKS									

Abbreviations: FWC Frame Work Agreement
NCT National Competitive Tendering
NCQ National Competitive Quotations