

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



TANROADS

TANZANIA NATIONAL ROADS AGENCY

REGIONAL MANAGER'S OFFICE - MANYARA



GENERAL PROCUREMENT NOTICE

- 1.0 The Tanzania National Roads Agency (TANROADS) through Manyara Regional Manager's Office, has been allocated funds from the "Ministry of Works, Transport and Communication" towards the cost of Rehabilitation of Regional Roads and Procurement of Various Goods and Service Providers for FY 2019/20 and intends to apply part of the proceeds on payments for the Works, Goods and Services to be procured in the FY 2019/20.
- 2.0 The Regional Manager's Office TANROADS Manyara is now notifying potential bidders of procurement opportunities for FY 2019/20 as shown in the table below.
- 3.0 Bidding for the above tenders will be conducted through National Competitive Bidding in accordance with the Public Procurement Act, 2011 and the Public Procurement (Goods, Works, Non-Consultancy Services and Disposal of Public Assets by Tender) Regulations 2013 and is open to all eligible bidders as will be defined in the tender notices.
- 4.0 Specific procurement notices for contracts to be tendered under the National Competitive Bidding (NCB) procedures will be announced as they become available in local Newspapers.
- 5.0 Interested eligible bidders who wish to be included on the mailing list to receive invitations under National Competitive Bidding procedures or those requiring additional information should contact:

**The Regional Manager,
TANROADS – Manyara Office,
TANROADS Building,
Komoto Area, Government Offices,
P.O. Box 24,
BABATI.**

Tel: +255 27 251 0033,

Fax: +255 27 251 0008,

E-mail address: rm-manyara@tanroads.go.tz.

| S/N | Description | Tender No. | Lot Number | Procurement Method | INVITATION AND AWARD OF BIDS | | | | |
|--------------------------------|---|-------------------------|---|--------------------|------------------------------|---------------------|-----------------------------------|-----------------------------------|---------------------|
| | | | | | Bid Invitation Date | Bid Closing-Opening | Notice of intention to Award Date | Vetting/Ratification of Contracts | Date Contract Award |
| 1 | 2 | 3 | 4 | 8 | 9 | 10 | 11 | 12 | |
| A. REHABILITATION WORKS | | | | | | | | | |
| 1 | Construction of Singe - Orkesumet/Kibaya Regional Road | AE/001/2019-20/MNR/W/46 | 1 Rehab. (Vibanda Maziwa - Gallapo) 2 Rehab. (Galapo - Chubi) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| 2 | Rehabilitation Works along Losinyai - Njoro regional road | AE/001/2019-20/MNR/W/47 | 1 Rehab. Losinyai - Njoro (Losinyai - Komolo) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| 3 | Rehabilitation works along Kibaya - Kiberashi and Kijungu - Sunya - Dongo Regional Road | AE/001/2019-20/MNR/W/48 | 1 Rehab. Kibaya - Kiberashi (Kijungu Kona - Kijungu) 1 Rehab. Kijungu - Sunya - Dongo (Kijungu - Lengatei) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| 4 | Rehabilitation works along Kilimapunda - Kidarafa & Arusha/Manyara | AE/001/2019-20/MNR/W/49 | 1 Rehab. Kilimapunda - Kidarafa (Mbulu - Dongobesh) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |

| | | | | | | | | | |
|---|---|-------------------------|--|-----|------------|------------|------------|------------|------------|
| | Boarder - Mbulu Regional Roads | | 2 Rehab. Arusha/Manyara Boarder - Mbulu (Daudi - Mbulu) | | | | | | |
| 5 | Rehabilitation works along Mbuyu wa Mjerumani - Mbulu Regional Road | AE/001/2019-20/MNR/W/50 | 1 Rehab. (Mbuyu wa Mjerumani - Maole) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| 6 | Rehabilitation works along Nangwa Gisambalang | AE/001/2019-20/MNR/W/51 | 1 Rehab. (Gisambalang Jct - Dodoma Boarder) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| | | | 2 Rehab. (Waama - Gisambalang Jct) | | | | | | |
| 7 | Rehabilitation works along Mogitu - Haydom | AE/001/2019-20/MNR/W/52 | 1 Rehab. (Chavda - CMC) Km 25+000 - 32+000 | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| | | | 2 Rehab. (CMC - Basutu) Km 32+000 - 35+000 | | | | | | |
| 8 | Rehabilitation works along Mbuyu wa Mjerumani - Mbulu1 (Magara Escarpment Concrete Pavement) and Babati - Kiru - Mbulu2 (Kuta Escarpment) | AE/001/2019-20/MNR/W/53 | 1 Constr. (Magara - Mbulu 1) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| | | | Constr. (Magara - Mbulu 1) | | | | | | |
| | | | 3 Constr. Kuta Escarpment (Rigid Pavement Construction on Steep Grade) | | | | | | |
| 9 | Upgrading of Mbulu Township and Dongobesh Township Roads to Bitumen Standard | AE/001/2019-20/MNR/W/54 | 1 Upgrading (Mbulu - Gehandu) | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| | | | 2 Upgrading Dongobesh Township | | | | | | |

B. PROCUREMENT FOR CONSULTANCY SERVICES

| | | | | | | | | | |
|---|--|-------------------------|---|-----|------------|------------|------------|------------|------------|
| 1 | Feasibility Study, Detailed Design and Preparations of Tender Document for Upgrading of Mbulu - Magugu (Mbuyu wa Mjerumani) Road | AE/001/2019-20/MNR/C/01 | 1 | NCS | 01/11/2019 | 29/11/2019 | 09/01/2020 | 19/01/2020 | 27/01/2020 |
|---|--|-------------------------|---|-----|------------|------------|------------|------------|------------|

C. ROAD SAFETY

| | | | | | | | | | |
|--------------------|--|-------------------------|----------------------------------|-----|------------|------------|------------|------------|------------|
| 1 | Supply and Installation of Road Signs and Road Reserve Demarcation Posts along Various Roads in Manyara Region | AE/001/2019-20/MNR/W/55 | 1 Road Safety | NCB | 08/11/2019 | 22/11/2019 | 06/12/2019 | 13/12/2019 | 23/12/2019 |
| | | | 2 Disabilities | | | | | | |
| | | | 3 Road Reserve Demarcation Posts | | | | | | |
| Grand Total | | | | | | | | | |

D. PROCUREMENT OF GOODS AND NON-CONSULTANCY SERVICES

| | | | | | | | | | |
|---|--|--------------------------|---|------------------|---------------------|--|--|--|--|
| 1 | Services, Repairs and Calibration of Laboratory Machine/Equipment at Regional Manager's Office | AE/001/2019-20/MNR/NC/01 | I | GPSA - Min Comp. | As per requirements | | | | |
| 2 | Provision of Cleaning and Gardening of TANROADS Regional Manager's Office Compound | AE/001/2019-20/MNR/NC/02 | I | GPSA - Min Comp. | As per requirements | | | | |

| | | | | | |
|----|---|--------------------------|---|------------------|---------------------|
| 3 | Provision of Security Services at TANROADS Regional Manager's Office Compound - Manyara and Mdori Weighbridge Station | AE/001/2019-20/MNR/NC/03 | I | GPSA - Min Comp. | As per requirements |
| 4 | Provision for Supply and Servicing of Fire Fighting Equipment | AE/001/2019-20/MNR/NC/04 | I | GPSA - Min Comp. | As per requirements |
| 5 | Supply of Office Stationaries and other Consumables | AE/001/2019-20/MNR/G/01 | I | GPSA - Min Comp. | As per requirements |
| 6 | Supply, Repair and Maintenance of office Equipments and office supplies items | AE/001/2019-20/MNR/G/02 | I | GPSA - Min Comp. | As per requirements |
| 7 | Supply of Computer Accessories, Repair and Maintenance of IT Equipment | AE/001/2019-20/MNR/G/03 | I | GPSA - Min Comp. | As per requirements |
| 8 | Supply of Fuel, Oils and Lubricants | AE/001/2019-20/MNR/G/04 | I | GPSA - Min Comp. | As per requirements |
| 9 | Repair and Supply of Spare parts for Supervision vehicles | AE/001/2019-20/MNR/G/05 | I | TEMESA | As per requirements |
| 10 | Repair and Maintenance of Office Furniture and Fittings | AE/001/2019-20/MNR/G/06 | I | GPSA - FWC | As per requirements |
| 11 | Procurement of Materials Laboratory equipment and consumable materials | AE/001/2019-20/MNR/G/07 | I | GPSA - Min Comp. | As per requirements |