
ROAD MAINTENANCE PROCUREMENT CYCLE I FY: 2021/2022
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AE/001/2021-22/SMY/W/08

Periodic Mtce Works along Bariadi - Kisesa - Mwandoya HC 

Paved RR - Installation of solar street lights (20 Pcs)

8

A

B

C

A

B

7

Periodic Mtce works along Nyashimo - Dutwa Unpaved 

Regional Road

Periodic Mtce works along Maswa Njiapanda - Lalago 

Unpaved Regional Road

Periodic Mtce works along Bariadi - Salama Unpaved 

Regional Road

AE/001/2021-22/SMY/W/07

Periodic Mtce Works along Ditiwa - Simiyu/Mara Brd Paved 

TR (Installation of Solar street lights. (6 Pcs -)

Spot Mtce Works along Lamadi - Wigelekelo (Simiyu/Shy 

Brd) Paved TR (Installation of Solar street lights. (40 Pcs)

A

The Regional Manager’s Office TANROADS-SIMIYU has been allocated funds towards the cost of Road Maintenance Works Cycle I, Construction of Extension Regional Manager's office & Network Devices and intends to apply part of the proceeds 

to payments in FY 2021/21. Potential bidders desiring additional information on the procurement in question particularly on specific project should contact the procuring entity at the following address.

Regional Manager’s Office,
TANROADS, SIMIYU

P.O. Box 389 Bariadi.

 Located at Nyakabindi Area, along Bariadi - Lamadi Road 

Tel: 028 2989332 – Fax: 028 2989334

THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS, TRANSPORT & COMMUNICATION

GENERAL PROCUREMENT NOTICE 
 PROCUREMENT PLAN FOR MAINTENANCE WORKS  IN FY 2021/22

Regional Manager’s Office TANROADS - Simiyu

rm-simiyu@tanroads.go.tz

Routine Maintenance Works along Nyashimo - Dutwa Paved 

RR

Routine Maintenance Works along Malya - Malampaka - 

Ikungu Paved RR

1 AE/001/2021-22/SMY/W/01

Routine Mtce Works along Lamadi - Wigelekelo (Simiyu/Shy 

Brd) Paved TR

Routine Mtce Works along Ditiwa (Mza/Simiyu Brd) - 

Simiyu/Mara Brd Paved TR
A

Routine Mtce Works along Bariadi - Salama Paved RR

NO DESCRIPTION Tender No.
Lot 

Number
Proc. Method

2 AE/001/2021-22/SMY/W/02

A

B

Gen. Proc Notice 

PREQUALIFICATION Invitation for Bids and Evaluation

Invitation 

date

Bid 

Closing/Opening

Date of Contract 

Notification

Spot Mtce Works along Bariadi - Salama Paved Regional 

Road - Installation of solar street lights (20 Pcs)
C

3

Routine Mtce Works along Mwangongo - Sibiti unpaved TR 

(Ch. 0+000 - 66+500)
AE/001/2021-22/SMY/W/03

A

Routine Mtce Works along Maswa Njiapanda - Lalago 

Unpaved Regional Road
B

A

Spot Mtce Works along Nyashimo - Dutwa Paved RR 

(Dutwa Town)
B

6

Periodic Mtce Works along Lamadi - Wigelekelo (Nyakabindi 

Weighbridge) Paved TR
AE/001/2021-22/SMY/W/06

4

5

Date contract signing
Closing / 

Opening

Notification of 

Applicants

Bid invitation 

date

Routine Maintenance Works along Bariadi - Kisesa - 

Mwandoya HC Paved RR
C

Routine Maintenance Works along Mkula 1 - Mkula 2 Paved 

RR
F

A

AE/001/2021-22/SMY/W/04

A

AE/001/2021-22/SMY/W/05 B

C

D

E

B

Routine Mtce Works along Bariadi (Butiama) - Kisesa - 

Mwandoya HC Unpaved RR (Chainage 3+000 - 66+840)

Routine Mtce Works along Solar JCT - Sakasaka  Unpaved 

RR

Routine Mtce Works along Bariadi - Salama Unpaved RR

Routine Mtce Works along Nyashimo - Dutwa Unpaved RR

Periodic Mtce works along Luguru - Kadoto - Malya 

Unpaved Regional Road

9
Periodic Mtce Works along Ditiwa (Mza/Simiyu Brd) - 

Simiyu/Mara Brd Paved TR
AE/001/2021-22/SMY/W/09 A
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1 AE/001/2021-22/SMY/W/01
Routine Mtce Works along Ditiwa (Mza/Simiyu Brd) - 

Simiyu/Mara Brd Paved TR
A

NO DESCRIPTION Tender No.
Lot 

Number
Proc. Method Gen. Proc Notice 

PREQUALIFICATION Invitation for Bids and Evaluation

Invitation 

date

Bid 

Closing/Opening

Date of Contract 

Notification
Date contract signing

Closing / 

Opening

Notification of 

Applicants

Bid invitation 

date
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NCB 28/04/2021 N/A N/A N/A 28/05/2021 13/06/2021 15/07/2021 30/07/2021

 NCB 28/04/2021 N/A N/A N/A 28/05/2021 13/06/2021 15/07/2021 30/07/2021

 NCB 28/04/2021 N/A N/A N/A 28/05/2021 13/06/2021 15/07/2021 30/07/2021

B: Construction of Extension Regional Manager's office & Network Devices

15
Construction of Extention Block for Regional Manager's 

office - Simiyu
AE/001/2021-22/SMY/W/38

Bridge Major repair on Shigala I Bridge along Nyashimo - 

Dutwa unpaved RRBased Specialist) (Ch. 0+0000 - 

30+0000).

AE/001/2021-22/SMY/W/11

Bridge Major repair on Malili I Bridge along Nyashimo - 

Dutwa unpaved RR

A

11

AE/001/2021-22/SMY/W/10
Bridge Major repair on Itugutu Bridge along Sola Jct - 

Sakasaka Unpved RR
10

A

B

C

Routine Mtce works along Mwandoya - Ng'oboko unpaved 

RR

Spot Imrovement works along Maswa - Lalago Unpave 

Regional Road

 

Supply and Installation of Network Divices for RM office at 

Nyakabindi Weighbridge 
B

16

Supply and Installation of Network Divices for RM office in 

Luguru 
AE/001/2021-22/SMY/G/01

A

Spot Improvement works along Mwandete - Mwamanoni 

Unpaved RR
A

Periodic Mtce works along Mwandoya - Ng'oboko unpaved 

RR

14

Spot Improvement works along Sola Jct - Sakasaka 

Unpaved RR AE/001/2021-22/SMY/W/14

Bridge Major repair on Ikungu Bridge along Malya - 

Malampaka - Ikungu unpaved RR

Bridge Preventive Works along Regional Roads

Spot Imrovement works along Mwangongo - Sibiti unpave 

Trunk Road

Bridge Preventive Works along Trunk Roads

Bridge Major repair on Gambasingu Bridge along Bariadi - 

Kisesa - Mwandoya HC Unpaved RR

12 AE/001/2021-22/SMY/W/12

AE/001/2021-22/SMY/W/1313

A

B

A

C

D

A

A

A

A


