



THE UNITED REPUBLIC OF TANZANIA  
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION  
TANZANIA NATIONAL ROADS AGENCY (TANROADS)



**GENERAL PROCUREMENT NOTICE (GPN NO.2) - FY 2019-20**

REGIONAL MANAGER'S OFFICE – MBEYA

DEVELOPMENT PROJECTS

The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS) – Mbeya during Financial Year 2019-20 and it is intended that part of the proceeds of the funds will be used to cover eligible payments under various contracts for Roads Development Projects in Mbeya Region.

The Regional Manager, TANROADS - Mbeya, on behalf of the Chief Executive of TANROADS now notifies potential Bidders of these procurement opportunities for the Financial Year 2019-20 as indicated in Table below:

S/N	Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Tenders and contract signature				
					Invitation Date	Closing-Opening	Notification of Applicants	Tender Invitation Date	Tenders Closing-Opening	Notice of intention to award Date	Vetting/Ratification of contracts	Notification of Award
					5	6	7	8	9	10	11	12
1	Rehabilitation of Mbalizi - Shigamba Road (km 9+000 to km 12+000)	AE/001/2019-20/MBY/W/32	3	NCB	N/A	N/A	N/A	10-Jul-19	25-Jul-19	5-Sep-19	19-Sep-19	26-Sep-19
	1											
	2											
	Rehabilitation of Mbalizi - Shigamba Road (km 12+000 to km 15+000)		2									
	Rehabilitation of Kiwira - Isangati Road (km 4+000 to km 6+000)		3									
2	Rehabilitation of Ilongo - Usangu NARCO Road (km 22+000 to km 24+000)	AE/001/2019-20/MBY/W/33	1	NCB	N/A	N/A	N/A	10-Jul-19	24-Jul-19	21-Aug-19	4-Sep-19	11-Sep-19
	2											
	3											
	Rehabilitation of Ilongo - Usangu NARCO Road (km 24+000 to km 26+000)		2									
	Rehabilitation of Igurusi - Utengule - Luhanga Road (km 0+000 to km 1+500)		3									
3	Rehabilitation of Matema - Ikombe Road (km 4+000 to km 7+000)	AE/001/2019-20/MBY/W/34	1	NCB	N/A	N/A	N/A	10-Jul-19	24-Jul-19	21-Aug-19	4-Sep-19	11-Sep-19
	2											
	Rehabilitation of Katumbasongwe - Njisi: Ipyana - Katumbasongwe Section (km 3+000 to km 6+000)		2									
4	Upgrading of Mbalizi - Mkwajuni -Makongolosi Road (km 3+300 to km 5+300)	AE/001/2019-20/MBY/W/35	1	NCB	N/A	N/A	N/A	10-Jul-19	24-Jul-19	21-Aug-19	4-Sep-19	11-Sep-19
	2											
	3											
	Upgrading of Mbalizi - Mkwajuni -Makongolosi Road (km 5+300 to km 7+300)		2									
	Rehabilitation of Access Road to MUST (km 1+000 to km 2+000)		3									
5	Construction of Mwalisi and Mbaka Juu Bridge along Katumba - Mbambo - Tukuyu Regional Road	AE/001/2019-20/MBY/W/36	N/A	NCB	N/A	N/A	N/A	4-Sep-19	18-Sep-19	16-Oct-19	30-Oct-19	6-Nov-19
6	Upgrading of Katumba - Mbambo - Tukuyu Regional Road to Bitumen Standard (km 0+000 to km 81+300)	AE/001/2019-20/MBY/W/37	N/A	NCB	N/A	N/A	N/A	4-Sep-19	18-Sep-19	16-Oct-19	30-Oct-19	6-Nov-19
7	Rehabilitation of Ibanda - Kajunjumele Section (km 0+000 to km 22+000) and Kajunjumele - Itungi Port Road (km 0+000 to km 4+000), and Upgrading of Kajunjumele - Kiwira Port Section (km 22+000 to km 26+000) along Ibanda - Kiwira Port Trunk Road	AE/001/2019-20/MBY/W/38	N/A	NCB	N/A	N/A	N/A	2-Oct-19	16-Oct-19	13-Nov-19	27-Nov-19	4-Dec-19
8	Rehabilitation of Rujewa - Madibira - Kinyanambo Regional Road (km 15+000 to km 17+000) to gravel standard	AE/001/2019-20/MBY/W/39	1	NCB	N/A	N/A	N/A	2-Oct-19	16-Oct-19	13-Nov-19	27-Nov-19	4-Dec-19



7	Routine/Recurrent Maintenance Works along Bujesi - Itete Regional Road (km 0+000 to km 5+300)	AE/001/2019-20/MBY/W/07	2	NCB	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19
	Periodic Maintenance Works (km 27+300 to km 32+300) along Tukuyu - Mbambo - Ipinda Regional Road		3									
	Spot Improvement Works (km 32+300 to km 33+800) along Tukuyu - Mbambo - Ipinda Regional Road		4									
	Spot Improvement Works (km 3+100 to km 3+500) Bujesi - Itete Regional Road		5									
8	Routine/Recurrent Maintenance Works on Unpaved Section (km 0+000 to km 58+500) along Katumba - Lwangwa - Mbambo Regional Road	AE/001/2019-20/MBY/W/08	1	NCB	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19
	Routine/Recurrent Maintenance Works along Lusanje - Kandete Regional Road (km 0+000 to km 12+000)		2									
	Routine/Recurrent Works along Masebe - Kyejo Regional Road (km 0+00 to km 9+700)		3									
	Periodic Maintenance Works (km 6+000 to km 13+000) along Katumba - Lwangwa - Mbambo Regional Road		4									
	Spot Improvement Works (km 13+000 to km 14+300) along Katumba - Lwangwa - Mbambo Regional Road		5									
	Spot Improvement Works (km 11+000 to km 11+200) along Masebe - Kyejo Regional Road		6									
	Spot Improvement Works (km 6+000 to km 6+200) along Masebe - Kyejo Regional Road		7									
9	Routine and Recurrent Maintenance Works along Katumba - Lutengano - Kyimbila Regional Road (km 0+000 to km 30+400)	AE/001/2019-20/MBY/W/09	1	NCB	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19
	Routine and Recurrent Maintenance Works along Ushirika - Lutengano Regional Road (km 0+000 to km 11+600)		2									
	Routine/Recurrent Maintenance Works along Kyimo - Kafwafwa Regional Road (km 0+000 to km 19+600)		3									
	Periodic Maintenance Works (km 9+000 to km 11+000) along Ushirika - Lutengano Regional Road		4									
	Periodic Maintenance (km 15+600 to km 19+600) along Kyimo - Kafwafwa Regional Road		5									
	Spot Improvement Works (km 25+000 to km 25+400) along Katumba - Lutengano - Kyimbila Regional Road		6									
	Spot Improvement Works (km 8+000 to km 9+000) along Ushirika - Lutengano Regional Road		7									
	Spot Improvement Works (km 15+300 to km 15+600) along Kyimo - Kafwafwa Regional Road		8									
10	Routine/Recurrent Maintenance Works along Isyonje - Kikondo Regional Road (km 0+000 to km 22+160)	AE/001/2019-20/MBY/W/10	1	NCB	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19
	Routine/Recurrent Maintenance Works along Igoma - Irambo Regional Road (km 0+000 to km 8+930)		2									
	Routine/Recurrent Maintenance Works along Kikondo - Mwela Regional Road (km 0+000 to km 9+810)											
	Routine/Recurrent Maintenance Works along Vensi - Maseshe - Mswiswi Regional Road (km 0+000 to km 34+000)											
	Periodic Maintenance Works (km 12+000 to km 15+000) Isyonje - Kikondo Regional Road											
	Periodic Maintenance Works (km 0+000 to km 9+810) along Kikondo - Mwela Regional Road											
	Spot Improvement Works (km 0+000 to km 22+160) along Isyonje - Kikondo Regional Road											
	Spot Improvement Works (km 4+000 to km 6+160) along Igoma - Irambo Regional Road											
	Spot Improvement Works (km 7+000 to km 10+000) along Vensi - Maseshe - Mswiswi Regional Road		3									
11	Routine/Recurrent Maintenance Works on Paved Section (km 0+000 to km 8+000 and km 32+100 to km 34+900) along Mbalizi - Chang'ombe Regional Road	AE/001/2019-20/MBY/W/11	1	NCB	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19
	Routine/Recurrent Maintenance Works on Paved Section (km 0+000 to km 6+320) along Igawa - Mbarali Regional Road		2									

	Routine/Recurrent Maintenance Works on Paved Section (km 8+000 to km 10+320) along Kyimo - Kafwawa Regional Road	1	3										
	Routine/Recurrent Maintenance Works on Paved Section (km 35+300 to km 45+300) along Katumba - Lwangwa - Mbambo Regional Road		4										
12	Routine/Recurrent Maintenance Works along Kiwira - Isangati Regional Road (km 0+000 to km 21+700)	AE/001/2019-20/MBY/W/12	1	SSS	N/A	N/A	N/A	12-Jun-19	27-Jun-19	8-Aug-19	22-Aug-19	29-Aug-19	
	Periodic Maintenance Works (km 3+000 to km 6+000) along Kiwira - Isangati Regional Road												
	Spot Improvement Works (km 6+000 to km 6+800) along Kiwira - Isangati Regional Road		2										
13	Road Side Maintenance Works on Iyayi (Njombe/Mbeya Boarder) – Chimala/Stamico Section (km 0+000 to km 52+700) along TANZAM Highway	AE/001/2019-20/MBY/W/13	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
14	Road Side Maintenance Works on Chimala/Stamico – Uyole Section (km 52+700 to km 105+400) along TANZAM Highway	AE/001/2019-20/MBY/W/14	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
15	Road Side Maintenance Works on Uyole – Songwe Section (km 105+400 to km 157+400) along TANZAM Highway	AE/001/2019-20/MBY/W/15	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
16	Road Side Maintenance Works on Uyole – Mwambegele Section (km 0+000 to km 50+000) along Uyole - Kasumulu Trunk Road	AE/001/2019-20/MBY/W/16	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
17	Road Side Maintenance Works on Mwambegele – Kasumulu Section (km 50+00 to km 102+500) along Uyole - Kasumulu Trunk Road	AE/001/2019-20/MBY/W/17	1	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
			Road Side Maintenance Works along Ibanda – Kiwira Port Trunk Road (km 0+000 to km 27 + 840 )										2
18	Road Side Maintenance Works on Mbeya - Chunya Section (km 0+000 to km 72+000) along Mbeya - Rungwa Trunk Road	AE/001/2019-20/MBY/W/18	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
19	Bridge Preventive Maintenance Works along TANZAM Highway, Igawa - Songwe, Uyole - kasumulu and Mbeya - Rungwa Roads (180Nos)	AE/001/2019-20/MBY/W/19	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
20	Bridge Preventive Maintenance Works to Mbeya Rural, Mbarali and Chunya Districts (58 Nos)	AE/001/2019-20/MBY/W/20	1	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
21	Bridge Preventive Maintenance on Rural Roads in Rungwe and Kyela Districts (83 Nos)	AE/001/2019-20/MBY/W/21	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
22	Bridge Major Repair of Mengele Bridge at Chimala along TANZAM Highway	AE/001/2019-20/MBY/W/22	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
23	Bridge Major Repair of Ilindi Bridge (km 195+500) along Mbeya - Rungwa Trunk Road	AE/001/2019-20/MBY/W/23	1	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
24	Bridge Major Repair along Mbalizi - Shigamba Regional Road	AE/001/2019-20/MBY/W/24	N/A	CQ	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
25	Routine/Recurrent Maintenance Works on Paved Section (km 0+000 to km 73+900) along Mbeya - Rungwa Trunk Road	AE/001/2019-20/MBY/W/25	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
			Periodic Maintenance Works on Paved Section (km 25+200) along Mbeya - Rungwa Trunk Road										2
26	Routine/Recurrent Maintenance Works on Makongolosi - Rungwa Unpaved Section (km114 +000 to km 293+300) along Mbeya - Rungwa Trunk Road	AE/001/2019-20/MBY/W/26	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19	
			Periodic Maintenance Works on Makongolosi - Rungwa Unpaved Section (km 140+000 to km 152+000) along Mbeya - Rungwa Trunk Road										2
			Spot Improvement Works on Makongolosi - Rungwa Unpaved Section (km 152+000 to km 155+000) along Mbeya - Rungwa Trunk Road										3

27	Routine/Recurrent Maintenance Works along along Mbalizi - Chang'ombe Regional Road (km 0+000 to km 50+500)	AE/001/2019-20/MBY/W/27	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19
	Routine/Recurrent Maintenance Works on Patamela- Makongorolosi Section (km 106+300 to km 117+000) along Mbalizi - Makongolosi Regional Road		2									
28	Routine/Recurrent Maintenance Works along Majombe - Madibira Regional Road (km 0 +000 to km 97+000)	AE/001/2019-20/MBY/W/28	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19
	Periodic Maintenance Works (km 22+000 to km 27+000) along Majombe - Madibira Regional Road											
	Spot Improvement Works (km 27+000 to km 28+100) along Majombe - Madibira Regional Road		2									
29	Routine/Recurrent Maintenance Works along Ilongo -Usangu Regional Road (km 0+000 to km 36+900)	AE/001/2019-20/MBY/W/29	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19
	Routine/Recurrent Maintenance Works along Nsonyanga - Simike Regional Road (km 0+000 to km 9+500)		2									
	Routine/Recurrent Maintenance Works along Igurusi - Utengule - Luhanga Regional Road (km 0+000 to km 23+600)		3									
	Routine/Recurrent Maintenance Works along Chimala - Ihahi Regional Road (km 0+000 to km 11+200)		4									
	Periodic Maintenance Works (km 7+000 to km 9+000) along Nsonyanga - Simike Regional Road		5									
	Periodic Maintenance Works (km 0+000 to km 3+000) along Igurusi - Utengule - Luhanga Regional Road		6									
	Spot Improvement Works (km 0+000 to km 9+500) along Nsonyanga - Simike Regional Road		7									
	Spot Improvement Works (km 3+000 to km 3+100) Igurusi - Utengule - Luhanga Regional Road		8									
30	Routine/Recurrent Maintenance Works along Kilambo - Njugilo Regional Road (km 0+000 to km 15+700)	AE/001/2019-20/MBY/W/30	1	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19
	Routine/Recurrent Maintenance Works along Muungano - Lubele Regional Road (km 0+000 to km 15+000)		2									
	Routine/Recurrent Maintenance Works along Ipyana - Katumbasongwe Regional Road (km 0+000 to km 11+700)		3									
	Routine/Recurrent Maintenance Works on London - Lubele Section (km 27+800 to km 41+300) along Ngana - Lubele Regional Road		4									
	Spot Improvement Works (km 13+000 to km 14+000) along Kilambo - Njugilo Regional Road		5									
	Spot Improvement Works (km 4+000 to km 4+300) along Ipyana - Katumbasongwe Regional Road		6									
31	Road Signs and Road Marking along Trunk Roads in Mbeya Region	AE/001/2019-20/MBY/W/31	N/A	NCB	N/A	N/A	N/A	7-Aug-19	22-Aug-19	3-Oct-19	17-Oct-19	24-Oct-19

**C NON CONSULTANCY SERVICES**

1	Provision of Security Services	AE/001/2019-20/MBY/NC/1	N/A	CQ	N/A	N/A	N/A	12-Feb-20	27-Feb-20	9-Apr-20	23-Apr-20	30-Apr-20
---	--------------------------------	-------------------------	-----	----	-----	-----	-----	-----------	-----------	----------	-----------	-----------

**REGIONAL MANAGER  
TANROADS,  
P.O. BOX 258, MBEYA**