



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT & COMMUNICATION

TANROADS REGIONAL MANAGER'S OFFICE - MWANZA

GENERAL PROCUREMENT NOTICE (GPN) FOR FY 2019/2020 24th April, 2020

- The Tanzania Roads Agency (TANROADS), an Agency of Ministry of Works, Transport & Communication through Regional Manager's Office - Mwanza has allocated funds from the "Ministry of Works, Transport & Communication and Road Fund" toward the cost of the maintenance of Trunk and Regional Roads in Mwanza Region during the Financial year 2019/2020. The main operations will include Routine/Recurrent maintenance, Periodic maintenance, Spot Improvement, Bridges Major Repair and Bridge Preventive, Rehabilitation and Carrying out Feasibility study and Detailed Engineering Design. Part of proceeds will be on payment for the Goods and Services as well.
- The Regional Manager's Office TANROADS Mwanza on behalf of the Chief Executive, TANROADS is now notifying potential Bidders of Procurement Opportunities for FY 2019/2020 as shown in the table below:-

FINANCIAL YEAR 2020/2021

Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION				Invitation for Tender and Evaluation				Date Contract Award	
					DOCUMENT		INVITATION		Invitation for Tendering		Tender Evaluation and approval of award			
					Preparation by PMU	Approval by TB	Invitation Date	Closing-Opening	Tender Invitation Date	Tender Closing-Opening	Submission Tender Eval Rot	Approval by TB		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
CYCLE ONE														
1	Periodic maintenance works along Mwanza - Simiyu border road.	1	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
2	Periodic maintenance works along Mwanza - Shinyanga border (Mabuki section) road	2	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
3	Periodic Maintenance works along Nyakato - Buswelu - Mhonze road (Upgrading to DSD)	3	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
4	Routine & Recurrent maintenance works along Mwanza - Shinyanga border road (Patchworks works).	4	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
5	Routine & Recurrent maintenance works along Ibanda (Mwanza/Gelta bdr) - Dibwa (Mwanza/Simiyu border) road (Patchworks & Shouldersworks).	5	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
6	Periodic Maintenance works along Masonga - Bukongo - Rugedi road	6	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic Maintenance works along Bukonyo - Mtunguru - Bulamba - Bukongo road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic Maintenance works along Bulamba - Kitare road		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
7	Routine and recurrent maintenance works along Bukonyo - Mtunguru - Bulamba - Bukongo road	7	Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Bukonyo - Mtunguru - Bukongo (Paved section) road		Lot 5	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Bulamba - Kitare road		Lot 6	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
8	Periodic maintenance works along Nyang'wale Jct - Ngoma - Wingi 3 (Mza/Gelta Bdr) road.	8	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Nyang'wale Jct - Ngoma - Wingi 3 (Mza/Gelta Bdr) road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic maintenance works along Sengerema - Ngoma road.		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Sengerema - Ngoma road.		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic maintenance works along Ikoni - Sima road.		Lot 5	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Ikoni - Sima road.		Lot 6	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
9	Routine and recurrent maintenance works along Nyakato - Buswelu - Mhonze road.	9	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Nyakato - Buswelu - Mhonze (Paved section) road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
10	Periodic maintenance works along Kamanga - Nyamadoke (Gelta/Mwanza Bdr) road.	10	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Spot Improvement works along Kamanga - Nyamadoke (Gelta/Mwanza Bdr) road.		Lot 2	NCT	4/17/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
11	Periodic maintenance works along Sengerema - Katunguru road.	11	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Nyamazugo Jct (Sengerema) - Nyamazugo road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Sengerema - Katunguru road.		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Katunguru - Ibando - Sengerema road(Paved section)		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
12	Periodic maintenance works along Salama - Ng'hwaya road.	12	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Magu - Kabila - Mahaha (Simiyu border) road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Salama - Ng'hwaya road		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Magu - Kabila - Mahaha (Simiyu border) (Paved section) road		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic maintenance works along Jija (Simiyu border) - Maligisu road		Lot 5	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine & Recurrent maintenance works along Jija (Simiyu border) - Maligisu road		Lot 6	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020

1	Descriptions	Tender No.	Lot Number/Package	Procurement Method	Gen. Proc Notice Advert	PRE-QUALIFICATION				Invitation for Tender and Evaluation				Date Contract Award
						DOCUMENT		INVITATION		Invitation for Tendering		Tender Evaluation and approval of award		
						Preparation by PMU	Approval by TB	Invitation Date	Closing-Opening	Tender Invitation Date	Tender Closing-Opening	Submission Tender Eval	Approval by TB	
2	3	4	5	6	7	8	9	10	11	12	13	14		
12	Periodic maintenance works along Ng'wamhaya - Kawekamo - Itongotale (Mza/Shy Bdr) road.	12	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine & Recurrent maintenance works along Mwanangwa - Misasi - Inonelwa - Salawe (Mza/Shy border) road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and Recurrent maintenance works along Ng'wamhaya - Kawekamo - Itongotale (Mza/Shy Bdr) road.		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and Recurrent maintenance works along Kawekamo - Inonelwa road.		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
13	Routine & Recurrent maintenance works along Mabuki - Jojiro - Luhala (Mwanza/Simiyu bdr) road	13	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
14	Periodic maintenance works along Fulo - Sumve Jct - Nyambiti road.	14	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Periodic maintenance works along Nyambiti - Malya road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Fulo - Sumve Jct - Nyambiti road.		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Nyambiti - Malya road.		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
15	Periodic maintenance works along Isandula (Magu) - Bukwimba - Nguudu 1 - Jojiro road	15	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine & Recurrent maintenance works along Isandula (Magu) - Bukwimba - Nguudu 1 - Jojiro road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine & Recurrent maintenance works along Isandula (Magu) - Bukwimba - Nguudu 1 - Jojiro road (Paved section)		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works along Nguudu 1 - Nguudu 2 road (Paved section)		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
16	Routine and recurrent maintenance works labour base on road sides along Kisesa - Usagara - Shinyanga border road, (Kisesa - Usagara - Misungwi section - 37.47km (Road side works).	16	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
17	Routine and recurrent maintenance works labour base on road sides along Kisesa - Usagara - Shinyanga border road, (Misungwi - Mwanangwa section - 43.47km (Road side works).	17	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
18	Routine and recurrent maintenance works along Ibanda (Mwanza/Geita bdr) - Ditiwa (Mwanza/Simiyu border) Mwanza - Usagara road section (21.73km) (Road side works).	18	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
19	Routine and recurrent maintenance works labour base on road sides along Ibanda (Mwanza/Geita bdr) - Ditiwa (Mwanza/Simiyu border) road Ibanda - Usagara road section (Road side works) - 62.82km.	19	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
20	Routine and recurrent maintenance works labour base on road sides along Mwanza - Simiyu border, Mwanza - Kisesa section road (Road side works) - 17.5km.	20	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
21	Routine and recurrent maintenance works labour base on road sides along Mwanza - Simiyu, Kisesa - Ditiwa (Mwanza/Simiyu border) road (Road side works) - 57.57km.	21	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
22	Routine and recurrent maintenance works labour base on road sides along Mwanza - Airport road (9.14km)	22	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
23	Routine and recurrent maintenance works labour base on road sides along Masonga - Bukongo - Rugazi road (65.69km)	23	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
	Routine and recurrent maintenance works labour base on road sides along Bukonyo - Murutunguru - Bukongo road (24.99km).		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
24	Routine and recurrent maintenance works labour base on road sides along Kamanga - Nyamadoke (Geita/Mwanza bdr) road (34.66km)	24	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
25	Routine and recurrent maintenance works labour base on road sides along Kisesa - Usagara - Shinyanga border road Mwanangwa - Shinyanga border section- 46.71km (Road side works).	25	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
26	Routine and recurrent maintenance works labour base on road sides along Nyeheunge - Kahunda road (32.83km).	26	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
27	Routine and recurrent maintenance works labour base on road sides along Nyangwale Jct - Ngoma - Wingi 3 (Mza/Geita Bdr) road (40.82km)	27	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
28	Routine and recurrent maintenance works labour base on road sides along Magu - Kabila - Mahaha (Simiyu border) road (51.3km)	28	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
29	Bridge major repair Nyanghwale Jct - Ngoma - Wingi 3 (Buyyugu) road.	29	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
30	Bridge major repair Nyanghwale Jct - Ngoma - Wingi 3 (Nyalaha) road.	30	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
31	Road marking by thermoplastic in Mwanza Region	31	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020
32	Installation of Traffic signal in Mwanza Region	32	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	25/05/2020	08/06/2020	16/06/2020	18/06/2020	03/07/2020

1	2	3	4	5	PRE-QUALIFICATION				Invitation for Tender and Evaluation				14	
					DOCUMENT		INVITATION		Invitation for Tendering		Tender Evaluation and approval of award			
					6	7	8	9	10	11	12	13		
CYCLE TWO (ROAD FUND)														
33	Routine and recurrent maintenance works along Mwanza - Airport road (Long term contract)	33	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
34	Periodic maintenance works along Nyeheunge - Kahunda road.	34	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine and recurrent maintenance works along Nyeheunge - Kahunda road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine and recurrent maintenance works along Bupandamhela - Kanyala road		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
35	Routine and recurrent Maintenance works along Masonga - Bukongo - Rugetzi road	35	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine and recurrent Maintenance works along Masonga - Bukongo - Rugetzi road (Paved section)		NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020	
36	Periodic maintenance works along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road.	36	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine & Recurrent maintenance works along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
37	Periodic maintenance works along Kayenze Jct - Kayenze - Nyanguge road.	37	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine & Recurrent maintenance works along Kayenze Jct - Kayenze - Nyanguge road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine & Recurrent maintenance works along Kayenze Jct - Kayenze - Nyanguge road (paved section).		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
38	Periodic maintenance works along Magu - Kabila - Mahaha (Simiyu border) road.	38	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
39	Periodic Maintenance works along Ngudu 1 - Ngudu 2 - Malya (Mza/Geita Bdr) road	39	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Periodic maintenance works along Ngudu 2 - Nyamilama - Hungumalwa road		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine & Recurrent maintenance works along Ngudu 2 - Nyamilama - Hungumalwa road		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine & Recurrent maintenance works along Ngudu 1 - Ngudu 2 - Malya (Mza/Geita Bdr) road.		Lot 4	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
40	Routine and recurrent maintenance works along Kamanga - Nyamadoke (Geita/Mwanza Bdr) road.	40	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Periodic maintenance works along Bukokwa - Nyakailo road.		Lot 2	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
	Routine and recurrent maintenance works along Bukokwa - Nyakailo road.		Lot 3	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
41	Routine and recurrent maintenance works labour base on road sides along Isandula (Magu) - Bukwimba - Ngudu 1 - Jojoro road (58.03km)	41	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
42	Routine and recurrent maintenance works labour base on road sides along Fulo - Sumve Jct - Nyambiti road (47.86km)	42	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
43	Routine and recurrent maintenance works labour base on road sides along Bukwimba - Kadashi - Kabila (Mwanza/Simiyu border) road (31.73km)	43	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
44	Routine and recurrent maintenance works labour base on road sides along Ng'wamhaya - Kawekamo - Itongotale (Mza/Shy Bdr) road (51.21km)	44	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
45	Routine and recurrent maintenance works labour base on road sides along Kayenze Jct - Kayenze - Nyanguge road (46.13km)	45	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
46	Bridge Preventive works along Trunk Roads	46	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
47	Bridge Preventive works along Regional Roads	47	Lot 1	NCT	24/04/2020	N/A	N/A	N/A	N/A	22/08/2020	6/09/2020	20/09/2020	23/09/2020	08/10/2020
PROCUREMENT OF GOODS AND SERVICES														
48	Provision of security services at TANROADS MWANZA RM's compound and protection of properties	N/1		NCT	24/04/2020	N/A	N/A	N/A	N/A					
49	Provision of security services at Usagara weighbridge compound and protection of properties	N/2		NCT	24/04/2020	N/A	N/A	N/A	N/A					
50	Provision of security services at Furahisha & Mabatini Pedestrian Bridge compound and protection of properties	N/9		NCT	24/04/2020	N/A	N/A	N/A	N/A					
51	Repair/ Service/ Computer networking & Printing Machines in weighbridge & RMO - MWANZA	N/8		QTN	24/04/2020	N/A	N/A	N/A	N/A					
52	Supply of stationaries and office supply items	G/1		OTN	24/04/2020	N/A	N/A	N/A	N/A					
53	Supply of Fuel and Lubricants	G/2		QTN	24/04/2020	N/A	N/A	N/A	N/A					
54	General Service of office equipments at RMO - MWANZA	N/3		OTN	24/04/2020	N/A	N/A	N/A	N/A					
55	Repair and maintenance of Motor Vehicles	N/4		OTN	24/04/2020	N/A	N/A	N/A	N/A					
56	Repair/ Service/ Calibration/ of Laboratory Equipments/ Machines	N/5		QTN	24/04/2020	N/A	N/A	N/A	N/A					
57	Repair/ Service of IT equipment	N/6		OTN	24/04/2020	N/A	N/A	N/A	N/A					
58	Repair/ service of Weighbriges	N/7		OTN	24/04/2020	N/A	N/A	N/A	N/A					
59	Supply of furniture and IT Equipments	G/3		OTN	24/04/2020	N/A	N/A	N/A	N/A					

NCT
RT
SS
N/A
QTN

**NATIONAL COMPETITIVE TENDERING
RESTRICTED TENDER
SINGLE SOURCE
NOT APPLICABLE.
QUOTATION**

3 Bidding for the above tenders will be conducted through method indicated in the table. The works planned are hereby displayed for the Public to be aware of Business and trade opportunity in the Region. This notice is made pursuant to the Public Procurement Act, 2011 and Public Procurement (Goods, Works, Non-Consultant Services and Disposals of Public Asset by Tender) Regulation 447 and is opened to all Eligible bidders as will be defined in the tender Notices.

4 Specific Procurement Notices for Contracts to be tendered under NCB and CO procedures mentioned under 3.0 above will be announced as they become available in Local Newspapers and Notice Boards.

5 Interested eligible Bidders who wish to be included on the mailing list to receive invitations or those requiring additional information should contact:

THE REGIONAL MANAGER,
TANROADS - MWANZA,
ATTN: HEAD OF PROCUREMENT MANAGEMENT UNIT,
UJENZI BUILDING OPPOSITE TO RAILWAY STATION,
P.O. BOX 1410,
MWANZA,
E-Mail rm-mwanza@tanroads.go.tz