




MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - KIGOMA

REVISE GENERAL PROCUREMENT NOTICE FOR FY 2020 -21

- The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS) - Kigoma during Financial Year 2020/2021 and it is intended that part of the proceeds of the fund will be used to cover eligible payment under various contracts for roads, bridge works and non consultant service in Kigoma Region
- The Regional Manager - TANROADS Kigoma is now issuing a General Procurement Notice (GPN) in accordance with the provisions of the (PPA) Public Procurement Act No. 7 of 2011 and its Regulations, GN No. 446 of 2013 with its amendments of 2016
- Interested tenderers may obtain further information by contacting :- The Regional Manager, TANROADS - Kigoma, Kasulu Road, Tel. No.028 2988112, Fax 028 282988113 and E-Mail:- rm-kigoma@tanroads.go.tz
- Details of the Tenders are as indicated in Table 1

Name of Procuring Entity: REGIONAL MANAGER, TANROADS KIGOMA

FINANCIAL YEAR: 2020/21

A: ROAD MAINTENANCE WORKS CYCLE I 2020/2021

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	TENDERING DOCUMENTS		Invitation for Tenders and Evaluation				Contract Finalization		Plan vs. Actual
						Prep & Submission by PMU	Approval by DTRB	Invitation for Tendering		Tender Evaluation and approval of award		Contract Award	Contract Signature	
								Tender Invitation Date	Tender closing & opening	Submission Tender Eval Rpt	Approval by DTRB			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
1ST CYCLE OF PROCUREMENT OF MAINTENANCE														
1	Periodic maintenance along Kanyani -Kidahwe -Kigoma (Mwanga) Trunk Road	AE/001/2020-21/KG/W/01	1	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance along Mwandiga - Manyovu paved Trunk road		2	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance along Kigoma -Mwanga - Ujiji Paved Trunk Road		3	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance of Tabora border - Uvinza - Kidahwe Paved Trunk Road		4	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
2	Periodic Maintenance along Katavi/Kigoma Brd-Kasulu	AE/001/2020-21/KG/W/02	1	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance along Tabora Brd-Uvinza		2		6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
3	Periodic maintenance along Kibondo Police - Mabamba jct - Mabamba Regional Road	AE/001/2020- 21/KG/W/03	1	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance of unpaved Ngara Brd-Nyaronga-Kakonko Regional Road		2	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance of unpaved B'Mulo Brd-Nyaronga		3	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance of unpaved Mabamba-Kichananga-Kifura Regional Road		4	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	
	Periodic Maintenance of unpaved Mugunzu-Bukililo-Kinonko regional Road		5	NCT	6.4.2020	16.4.2020	20.4.2020	6.5.2020	20.5.2020	30.5.2020	01.6.20 20	02.6.2020	15.7.2020	

20	Bridge Preventive along Trunk Roads at Uvinza District (Labour Base women contractor)	AE/001/2020-21/KG/W/20	1	NCT	6.4.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
21	Bridge Preventive Trunk Roads at Kigoma and Buhigwe Districts (Labour Base women contractor)	AE/001/2020-21/KG/W/21	1	NCT	6.4.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
22	Bridge Preventive Regional Roads at Uvinza and Kikonko Districts (Labour Base women contractor)	AE/001/2020-21/KG/W/22	1	NCT	6.4.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
23	Bridge Preventive Regional Roads at Kigoma and Buhigwe Districts (Labour Base women contractor)	AE/001/2020-21/KG/W/23	1	NCT	6.4.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
24	Road Reserve Marker post in Kigoma Region (Labour Base women contractor)	AE/001/2020-21/KG/W/24	1											
25	Road Safety along Trunk and Regional	AE/001/2020-21/KG/W/25												

C: DEVELOPMENT WORKS CYCLE II 2020/2021

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	TENDERING DOCUMENTS		Invitation for Tenders and Evaluation				Contract Finalization		Plan vs. Actual
						Prep & Submission by PMU	Approval by DTRB	Invitation for Tendering		Tender Evaluation and approval of award		Contract Award	Contract Signature	
								Tender Invitation Date	Tender closing & opening	Submission Tender Eval Rpt	Approval by DTRB			
2ND CYCLE OF PROCUREMENT OF DEVELOPMENT														
26	Rehabilitation of Simbo - Ilagala - Kalya Regional Road (Devo-Consolidated)	AE/001/2020-21/KG/W/26	1	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Mwandiga - Chankere - Mwamongo - Kagunga Regional Road (Devo-Consolidated)		2	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Kalya - Sibwesa Harbor Port along Simbo - Ilagala - Kalya Regional Road (Devo-Consolidated)		3	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Kazegunga - Ujiji		4	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Construction of Rigid Pavement at Msebei along Katavi Border - Kanyani		5	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Mkongoro - Chankere (Devo-Consolidated)		6	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Kalya - Sibwesa Harbor Port along Simbo - Ilagala - Kalya Regional Road (Devo-Road Fund)		7	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Mwandiga - Chankere - Mwamongo - Kagunga Regional Road (Devo-Road Fund)		8	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	
	Rehabilitation of Bulimba - Lubalisi along Simbo - Ilagala - Kalya Regional Road (Devo-Road Fund)		9	NCT	1.6.2020	15 .6.2020	22.6.2020	2.07.2020	17.07.2020	27.07.2020	29.07.2020	30.07.2020	30.09.2020	

