

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - KIGOMA
GENERAL PROCUREMENT NOTICE FOR FY 2019/2020

1.0 The Government of the United Republic of Tanzania has set aside funds for the operations of Tanzania National Roads Agency (TANROADS)- Kigoma during Financial Year 2019/2020 and it is intended that part of the proceeds of the fund will be used to cover eligible payment under various contracts for roads and bridge works in Kigoma Region.

2.0 The Regional Manager - TANROADS Kigoma is now issuing a General Procurement Notice (GPN) in accordance with the provisions of the PPA No. 7 of 2011 and Regulations, GN No. 446 of 2013 with its Amendments of 2016 for the purpose of informing potential tenderers and the General Public on Tender opportunities during the financial year 2019/2020.

3.0 Interested tenderers may obtain further information by contacting :- The Regional Manager, TANROADS - Kigoma, Kasulu Road, Tel: + 255 28 2988112 Fax: + 255 28 2988113/ 255 28 2988114, E-Mail: rm-kigoma@tanroads.go.tz

4.0 The schedule of Procurement over the FY 2019/20 is as indicated in the table below:

Name of Procuring Entity: REGIONAL MANAGER, TANROADS KIGOMA

FINANCIAL YEAR: 2019/20

S/N	Description	Tender No.	Lot No.	Procurement Method	Gen. Proc Notice Advert	TENDERING DOCUMENTS		Invitation for Tenders and Evaluation				Contract Finalization		Plan vs. Actual
						Prep & Submission by PMU	Approval by DTRB	Invitation for Tendering		Tender Evaluation and approval of award		Contract Award	Contract Signature	
								Tender Invitation Date	Tender closing & opening	Submission Tender Eval Rpt	Approval by DTRB			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
1ST CYCLE OF PROCUREMENT OF MAINTENANCE														
1	Periodic Maintenance of Kigoma - Mwanaga - Ujiji paved Trunk road	AE/001/2019-20/KG/W/01	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance of Mwandiga - Manyovu paved Trunk road		2	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance of Tabora border - Uvinza - Kidahwe Paved Trunk Road		3	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance of Kigoma - Kidahwe Paved Trunk Road		4	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
2	Periodic Maintenance of unpaved Kasulu - Kibondo Trunk Road	AE/001/2019-20/KG/W/02	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance of unpaved Kibondo - Kagera Border Trunk Road		2	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance along Unpaved Kasulu-Manyovu Regional Road		3	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
3	Periodic Maintenance of unpaved Tabora Border - Nkwaza - Kibaoni - Kidahwe (40 km) Trunk Road	AE/001/2019-20/KG/W/03	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance Maintenance of unpaved Katavi Border - Kasulu (93.17km) Trunk Road		2	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Routine & Recurrent Maintenance Maintenance of unpaved Katavi Border - Kasulu Trunk Road		3	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	

	Routine & Recurrent Maintenance of unpaved Tabora Border - Nkwaza - Kibaoni - Kidahwe (105.32 km) Trunk Road		4	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
4	Periodic Maintenance along Unpaved Simbo - Kalya Regional Road	AE/001/2019-20/KG/W/04	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Routine & Recurrent Maintenance along Unpaved Simbo - Kalya Regional Road		2	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Routine & Recurrent Maintenance of unpaved Kisili-Buhigwe Road		3	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
	Periodic Maintenance of unpaved Kalela-Janda Road		4	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
5	Construction of Kapalamsenga III Bridge along Simbo - Ilagala - Kalya Regional Road	AE/001/2019-20/KG/W/05	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
6	Construction of Mugongo Bridge along Migongo - Mugeru - Katundu - Herushingo - Kitanga - Kumsenga Regional Road	AE/001/2019-20/KG/W/06	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
7	Construction of Nyakubali Bridge along Migongo - Mugeru - Katundu - Herushingo - Kitanga - Kumsenga Regional Road	AE/001/2019-20/KG/W/7	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	
8	Construction of Gwanhuba I, Gwanhuba II & Mbulamazi I bridge along Migongo - Mugeru - Katundu - Herushingo - Kitanga Kumsenga Regional Road	AE/001/2019-20/KG/W/8	1	NCT	09.5.2019	19.5.2019	22.5.2019	07.6.2019	20.6.2019	27.6.2019	29.6.20 19	1.7.2019	09.8.2019	

Abbreviations: NCT = National Competitive Tendering

5.0 Tendering will be conducted through the National Competitive Tendering Procedures specified in the Public Procurement Regulations, 2013 (Government Notice No. 446).

6.0 Specific Procurement Notice (Invitation for Tenders) in respect of the above tenders will be advertised through local media.

7.0 Interested tenderers and the general public may obtain further information from the following address: **REGIONAL MANAGER, TANROADS KIGOMA, P. O. BOX 97**

REGIONAL MANAGER,
TANROADS - KIGOMA