

**MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION**  
**TANZANIA NATIONAL ROADS AGENCY**



**REGIONAL MANAGER'S OFFICE - MTWARA**

## GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2021/22 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for maintenance of trunk and regional roads during the Financial Year 2021/22
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,  
 E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
<b>TRUNK ROADS</b>									
Routine Maintenance along Mtwara - Mtegu road (41.5km, paved)	AE-001/2021-22/MT/W/01	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkungu - Masasi road (69.41km - paved)	AE-001/2021-22/MT/W/02	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance on Mkungu - Masasi road (paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance along Masasi - Mangaka - Lumesuse road (101.57km paved)	AE-001/2021-22/MT/W/03	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance on Masasi - Mangaka - Lumesuse road		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021



Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mangaka - Mtambaswala road (71.52km paved)	AE-001/2021-22/MT/W/04	1	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance of 16 bridges along Mangaka - Mtambaswala road			NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Installation of Road Signs, Signs for Disabled People Road and Marking along Trunk Roads	AE-001/2021-22/MT/W/05	1	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Periodic Maintenance on the Mtwara - Mtegu Trunk road (Partial reconstruction - Patch work + SBSB, 4.5km)	AE-001/2021-22/MT/W/06	1	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Masasi - Mangaka paved road (Partial reconstruction - Patch + SBSB, 10.0km)	AE-001/2021-22/MT/W/07	1	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Mkungu - Masasi road (Partial reconstruction - SBSB, 6.5km paved)	AE-001/2021-22/MT/W/08	1	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
<b>REGIONAL ROADS</b>									
Routine Maintenance along Nangomba - Nanyumbu road (28.00km unpaved)	AE-001/2021-22/MT/W/09	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	AE-001/2021-22/MT/W/10	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mahuta Junction - Namikupa - Malamba (2.0km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Newala - Tandahimba - Mtwara (58.01km paved)	AE-001/2021-22/MT/W/11	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Newala - Tandahimba - Mtwara (79.16km unpaved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Lukuledi - Masasi - Newala road (38.73km paved)	AE-001/2021-22/MT/W/12	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Lukuledi - Masasi - Newala road (50.43km unpaved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance of 3 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mpeteta - Lupaso - Njawala (10.5km unpaved)	AE-001/2021-22/MT/W/13	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mpeteta - Lupaso - Njawala (10.0km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge Preventive Maintenance of 1 bridge along Mpeteta - Njawara road		III	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance along Likwachu - Mwena (5.46km)		IV	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Msijute - Nanyamba road (75.35km, unpaved)	AE-001/2021-22/MT/W/14	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Msijute - Nanyamba road (3.6km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkwiti - Kitangari - Amkeni road (51.93km unpaved)	AE-001/2021-22/MT/W/15	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkwiti - Kitangari - Amkeni (11.22km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mpapura - Mikao - Kinolombedo (48.32km unpaved)	AE-001/2021-22/MT/W/16	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkwiti - Kinolombedo (5.45km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Bridge Preventive Maintenance of 2 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mbuyuni - Makong'onda - Newala (37.00km unpaved)	AE-001/2021-22/MT/W/17	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mbuyuni - Makong'onda - Newala (4.3km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Tangazo - Kilambo road (9.34km unpaved)	AE-001/2021-22/MT/W/18	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Madimba - Tangazo - Kitaya - Namikupa (103.55km unpaved)	AE-001/2021-22/MT/W/19	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (4.0km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Preventive Maintenance of 2 bridges along Madimba -Kitaya - Mnongodi - Namikupa road		III	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkaha Jct - Litemula - Mapili - Mitemaupinde (Ulinzi road, 143.0km)	AE-001/2021-22/MT/W/20	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mkaha Jct - Litemula - Mapili (Ulinzi) road, 1.2km paved		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mangamba - Madimba - Msimbati (29.33km unpaved)	AE-001/2021-22/MT/W/21	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine Maintenance on Mangamba - Madimba - Msimbati (6.0 km paved)		II	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Routine maintenance on Matipa - Litehu - Kitama (57.95km unpaved)	AE-001/2021-22/MT/W/22	I	NCB	NA	NA	NA	28 <sup>th</sup> June 2021	13 <sup>th</sup> July 2021	26 <sup>th</sup> Aug 2021
Bridge major repair of Nakalala in Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section	AE-001/2021-22/MT/W/23	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Bridge major repair of Mchauru in Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Lukuledi - Mpeta - Amkeni (10.63 km unpaved)	AE-001/2021-22/MT/W/24	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Lukuledi - Masasi-Newala road (Masasi - Mpeta Sect., 1.06km)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Nangomba - Nanyumbu (9.67km)	AE-001/2021-22/MT/W/25	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Periodic Maintenance along Mpetu - Njawara road (9.67km unpaved)	AE-001/2021-22/MT/W/26	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Mtama - Mkwiti - Newala (1.5km paved)	AE-001/2021-22/MT/W/27	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement (Upgrading to Double Surface Dressing) of Newala Urban road (1.8km paved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Tandahimba - Nanyamba (17.4km unpaved)	AE-001/2021-22/MT/W/28	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Newala - Tandahimba (26.1km unpaved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Msijute - Mnima - Nanyamba (13.53 km unpaved)	AE-001/2021-22/MT/W/29	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Msijute - Mnima - Nanyamba (6.0 km unpaved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Msijute - Nanyamba (2.2 km paved)		III	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Nanyamba Urban Roads (Upgrading - 2.4km paved)	AE-001/2021-22/MT/W/30	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Mahuta Junction - Namikupa (25.13 km unpaved)	AE-001/2021-22/MT/W/31	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Mkaha Jct - Mitemaupinde (31.9km unpaved)	AE-001/2021-22/MT/W/32	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Mkaha Jct - Mitemaupinde (8.0km unpaved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance - Linoha - Matipa (6.77 km unpaved)	AE-001/2021-22/MT/W/33	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Mpapura - Mikao - Kinolombedo (4.0km unpaved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Matipa - Litehu - Kitama (11.6 km unpaved)	AE-001/2021-	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Spot Improvement along Matipa - Litehu - Kitama road (4.5 km unpaved)	22/MT/W/34	II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Mkwiti - Kitangari - Amkeni (8.7km unpaved)	AE-001/2021-22/MT/W/35	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Mbuyuni - Newala road (7.73km unpaved)	AE-001/2021-	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Mbuyuni - Newala road (1.2km paved)	22/MT/W/36	II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance along Mangtamba - Madimba - Tangazo - Mnongodi - Namikupa	AE-001/2021-22/MT/W/37	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Madimba - Tangazo - Kitaya - Mnongodi - Namikupa (1.5km paved)		II	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Spot Improvement along Madimba - Tangazo - Kitaya - Mnongodi (7.5km paved)		III	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021
Periodic Maintenance on Tangazo - Kilambo road (8.7 km unpaved)	AE-001/2021-22/MT/W/38	I	NCB	NA	NA	NA	10 <sup>th</sup> June 2021	25 <sup>th</sup> June 2021	21 <sup>st</sup> Aug 2021