THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

REGIONAL MANAGER'S OFFICE - TANGA

TENDER DATE: **05TH JUNE,2017**

Tender No. AE/001/2017/2018/TA/W/01 - 40

FOR ROUTINE AND RECURRENT MAINTENANCE, PERIODIC MAINTENANCE, SPOT IMPROVEMENT WORKS, BRIDGE PREVENTIVE MAINTENANCE WORKS ON TRUNK AND REGIONAL ROADS.

INVITATION FOR TENDERS

1. This invitation for tender follows the General Procurement Notice for these projects, which was sent to PPRA for Advertisement in the Journal, Tender Portal on 4th May, 2017

2. The Tanzania National Roads Agency (TANROADS) through the Regional Manager's office Tanga expects to receive funds for the Financial Year 2017 – 2018 from the "Road Fund" towards the cost of Maintenance of Trunk and Regional Roads in Tanga Region and intends to apply part of the proceeds of these funds to cover eligible payments under contracts in paragraph 3 below;-

3. The Tanzania National Roads Agency (TANROADS) through the Regional Manager's Office Tanga now invites sealed tenders from eligible National Civil Works Contractors registered with Contractors Registration Board (CRB) in classes as shown for each project hereunder.

Tender No.	Lot No.	Road Name	Type of Maintenance	Estimated Quantities of Major Works items	Class of Registration	Cost of Bidding Document (Tshs)	Duration
AE/001/2017-18/TA/W/01	1&2	**Lushoto – Umba Jct Road.**	Routine and Recurrent and Periodic Maintenance works	• Cut and Borrow to fill – 1, 494km • Gravel wearing Course - 2,700m^3 • Light grading – 12km • Heavy grading -15km • Concrete pipe culvert – 900mm - 49m • Concrete class 20 for road pavement – 92m^3 • Grouted stone pitching – 280m^2	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/02	1,2 &3	**Nkelei – Lukozi Road**	Routine and Recurrent maintenance, Spot Improvement works and Periodic Maintenance works	• Gravelling within FHD – 10800m^3 • Heavy grading – 12km • Excavate for mitre drains – 1,000m^3 • Concrete pipe culvert -900mm– 58m • Drift – 50m • Grouted stone pitching – 388m^2 • Cut and borrow to fill - 3,660m^3 • Stone Masonry – 600m^3	**Class V and above**	**150,000.00**	**10** Months
	4,5 &6	**Malindi – Mtae Road**	Routine and Recurrent Maintenance, Periodic Maintenance works and Spot Improvement works.	• Heavy grading – 12km • Excavate for mitre drains – 210m^3 • Concrete pipe culvert -900mm –42m • Gravelling within FHD – 3,600m^3 •			

AE/001/2017-18/TA/W/03	1,2 **& 3**	**Bombomtoni – Mabokweni Road**	Routine and Recurrent Maintenance, Spot Improvement works and Peridic Maintenance works	• Gravel wearing course – 9,900m³ • Grass cutting - 100,000m² • Heavy grading – 10km • Provide and Install the Road reserve marker posts – 30 Nos • Concrete pipe culvert -900mm – 160m • Grouted stone pitching – 1110.3m²	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/04	1&2	Silabu – Dindira road	Routine and Recurrent Maintenance and Spot Improvement works	• Grass Cutting – 120,000m² • Light grading – 10km • Land Slide removal - 800m³ • Culvert concrete pipe -900mm - 65m • Drift, width of 7m – 50m • Stone pitching on side drains -250m² • Gabion including rockfill – 70m³	**Class V and above**	**150,000.00**	**10 Months**
	3,4 &5	**Soni – Dindira – Kwameta Road.**	Routine and Recurrent Maintenance, Spot Improvement works and Periodic Maintenance works.	• Grass Cutting – 150,000m² • Heavy grading – 33km • Culvert concrete pipe -900mm -52m • Gabions including rockfill – 260m³ • Cut and Borrow to fill – 1850m³ • Gravelling within FHD – 8100m³ • Drift, width of 7m – 15m • Concrete class 20 road pavemen - 120m³			
A E/001/2017-18/TA/W/05	1&2	**Maguzoni – Old Korogwe Road**	Routine and Recurrent Maintenance and Spot Improvement works	• Concrete pipe culvert 900mm – 32m • Cut and borrow to fill – 255m³ • Heavy grading – 3km • Gravelling within FHD – 2,700m³ • Grouted stone pitching – 140m²	**Class VII and above**	**150,000.00**	**10 Months**
	3&4	**Old Korogwe – Bombomtoni Road**	Routine and Recurrent Maintenance and Periodic Maintenance	• Grass Cutting – 200,000m² • Gravelling – 9000m³ • Desilting drains – 6400m³ • Heavy grading – 19km • Concrete pipe culvert – 900mm – 56m • Drift – 110m • Stone pitching – 1110m² • Excavate drains – 5400m³			
AE/001/2017-18/TA/W/07	1&2	**Tanga – Mabanda ya Papa – Boza – Buyuni Road.**	Routine and Recurrent Maintenance and Spot Improvement works	• Gravelling within FHD – 8550m³ • Vegetation control – 105,000m² • Heavy grading – 52km • Solid drift – 40m • Concrete pipe culvert – 900mm – 7m	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/08	1	**Periodic Maintenance works on Tanga – Mabanda ya Papa – Boza – Buyuni Road**	Periodic Maintenance Works	• Heavy grading - 15km • Gravelling within FHD – 15,000m³ • Excavate drains – 1200m3	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/09	**1**	**Bombani – Kimbe Road**	Routine and Recurrent Maintenance	• Light grading – 3km	**Class V and above**	**150,000.00**	**10 Months**
	2	**Muheza – Bombani – kwamkoro road**		• Grass Cutting – 150,000m² • Heavy grading – 14km • Excavate drains – 320m³ • Concrete pipe culvert – 900mm -14m			
	3		Spot Improvement Works	• Gravelling within FHD – 1,500m³ • Heavy grading – 2km • Concrete pipe culvert – 900mm - 63m • Drift – 20m			
	4		Periodic Maintenance works.	• Gravelling within FHD – 3,000m³ • Heavy grading – 4km • Concrete class 20 for concrete road pavement – 270m³ • Grouted stone pitching – 900m²			
AE/001/2017 -18/TA/W/10	1&2	**Kwekivu Jct – Iyogwe Road**	Routine and Recurrent Maintenance and Periodic Maintenance works	• Solid drift – 60m • Grouted stone pitching – 366m² • Cut and borrow to fill - 1,074m³ • Heavy grading – 15km • Gravelling - 7200m³	**Class V and above**	**150,000.00**	**10 Months**

	3	**Kibati Jct – Tunguli Road.**	Periodic Maintenance	• Light reshaping – 5,000m • Gravelling – 3600m^3 • Concrete pipe culvert -900mm – 16m • Solid drift – 58m			
AE/001/2017-18/TA/W/11	**1&2**	**Kwaluguru – Kiberashi road**	Routine and Recurrent Maintenance works and Periodic Maintenance works	• Cut and borrow to fill – 1800m^3 • Gravelling – 8200m^3 • Excavate drains – 1411m^3 • Heavy Grading - 33km • Solid drift – 81m • Grouted stone pitching – 385m^2 • Concrete kerbing class 30 raised kerbs – 220m^3	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/12	**1&2**	**Magamba – Mlola** **Lushoto - Magamba – Umba Jct Road**	Periodic Maintenance (DSD) Standard	• Cut and spoil - 9,900n^3 • Improved subgrade layer – 405m^3 • Supply and compacted subbase - 1,440m^3 • Crushed stone base material – 1,080m^3 • Double surface Dressing – 6300m^2 • AC Circular Road Humps 9.5m wide – 7m • AC Rumble strips - 112m • Concrete pipe culvert – 900mm – 34m • Concrete pipe culvert – 600mm – 16m • Grouted stone pitching – 1,270m^2	**Class IV and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/13	**1&2**	**Vibaoni – Mziha Road**	Routine and Recurrent Maintenance and Spot Improvement works	• Cut and borrow to fill - 1337m^3 • Gravelling – 3,600m^3 • Heavy grading – 15km • Rock fill - 50m^3 • Solid drift – 30m • Concrete pipe culvert – 900mm – 24m	**Class VI and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/14	**1,2,3 &4**	**Manyara border – Handeni – Kilole Jct road**	Routine and Recurrent Maintenance Spot Improvement Works Periodic Maintenance works.	• Grass cutting – 313,500m^2 • Excavate drains – 2750m^3 • Heavy grading – 42km • Cut and borrow to fill – 2000m^3 • Gravelling – 10094m^3 • Culvert concrete pipe -900mm – 60m • Solid drift – 70m • Masonry works – 37m^3 • Stone pitching on side drains – 200m^2	**Class V and above**	**150,000.00**	**10 Months**
AE/001/2017-18/TA/W/15	**1**		Preventive Maintenance on selected bridges of Trunk and Regional Roads	**<u>TRUNK ROADS</u>**. • Concrete pipe culverts -900mm -10m • Stone pitching – 100m2 • River course and debris removal – 16130m^3 • Crack resealing on concrete wearing course – 560m **<u>REGIONAL ROADS</u>** • Protection works CMP – 552818m^2 • Stone masonry works – 154m^3 • Replace damaged gabions – 68m^3 • Deck and drainage structure – 28m^2 • Bridge signs – 4 Nos • Bridge posts - 4 Nos • River course stone pitching – 78m^2 • Stone masonry retaining wall – 21m^3	**Class VII and above**	**150,000.00**	**10 Months**
AE/01/2017-18/TA/W/16	**1**	**Manga – Segera [Km0+000-km20+000]**	Routine and Recurrent (Labour Base)	• Vegetation control – 1,562,000m^2 • Supply and apply weed killers-800m^2 • Reshape paved on the shoulder – 2780m^2	**Specialist in Labour Based road works Class III and above.**	**100,000.00** **(Exclusive for women Contractors)**	**10 Months**

AE/01/2017-18/TA/W/17	**1**	**Manga – Segera [Km20+000-km 40+000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 1,560,000m² • Prooning of tree branches - 2 Nos • Supply and apply weed killers-800m² • Reshape paved/unpaved shlulder-220m² • Sand cleaning on paved roads and shoulders – 1,480m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/18	**1**	**Manga – Segera [Km40+000-km 60+000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 1,560,000m² • Supply and apply weed killers-900m² • Reshape paved on shoulders -1628m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/19	**1**	**Manga – Segera [Km60+000-km 80+700]**	Routine and Recurrent (Labour Base)	• Grass cutting – 1,636,720m² • Supply and apply weed killers-900m² • Reshape paved on shoulder - 1822m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/20	**1**	**Segera – Tanga - Chumbageni [Km0+000-km 20+000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 1,330,000m² • Supply and apply weed killers-500m² • Reshape paved on shoulder - 3573m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/21	**1&2**	**Segera -Tanga – Chumbageni [Km 20 + 000 – Km 40 + 000]** **Muheza – Bombani [Km 0 + 000 – Km 2 + 370]**	Routine and Recurrent (Labour Base	• Supply and apply weed killers-4046m² • Removal of debris - 4m³ • Vegetation control – 1387950m² • Desilt the drains – 704m³ • Reshape paved shoulder – 7845m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/22	**1**	**Segera -Tanga – Chumbageni [Km 40 + 000 – Km60 + 000]**	Routine and Recurrent (Labour Base)	• Prooning of tree branches - 5Nos • Supply and apply weed killers-5000m² • Reshape paved on shoulders – 3396m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/23	**1,2 &3**	**Segera -Tanga – Chumbageni [Km 60 + 000 – Km 71 + 300]** **Chumbageni Jct - Harbours [Km 0 + 000 – Km 1 + 540]** **Tanga – Mabanda ya Papa – Boza – Buyuni road [Km 71 + 700**	Routine and Recurrent (Labour Base)	• Vegetation control – 1,211,542m² • Reshape paved on shoulder – 9390m²	**Specialist in Labour Based road works Class III and above**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/24	**1**	**Mombo - Lushoto road [Km 0 + 000 - 16 + 000**	Routine and Recurrent (Labour Base)	• Vegetation control – 560,000m² • Stump removal - 150m³ • Reshape paved on shoulder -1200m² • Land side removal - 2,371m³	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/25	**1&2**	**Mombo - Lushoto road [Km 16 + 000 – Km 31 + 360]** **Lushoto – Magamba road [Km 0 + 000 – Km 6 + 700]**	Routine and Recurrent (Labour Base)	• Vegetation control – 424,723m² • Stump removal - 5 Nos • Reshape paved on shoulder -2800m2 • Land side removal - 1604m³ • Grass cutting – 120,000m² • Reshape paved/unpaved shoulder- • Land side removal - 1,104m³	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**

AE/01/2017-18/TA/W/26	**1**	**Tanga - Horohoro [Km 0 + 000 – Km 20 + 000]**	Routine and Recurrent (Labour Base)	• Vegetation control – 850,000m² • Reshape paved on shoulder – 4100m² • Land slide removal - 491.59m³	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/27	**1**	**Tanga - Horohoro [Km 20 + 000 – Km 40 + 000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 900,000m² • Reshape paved/unpaved shlulder-300m² • Sand cleaning on paved roads and shoulders – 3500m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**
AE/01/2017-18/TA/W/28	**1**	**Tanga - Horohoro [Km 40 + 000 – Km 65 + 000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 1,026,663m² • Reshape paved on shoulder – 8578m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors**	**10 Months**
AE/01/2017-18/TA/W/29	**1**	**Korogwe - Handeni [Km 0 + 000 – Km 30 + 000]**	Routine and Recurrent (Labour Base)	• Vegetation control - 567140m² – 565,590m² • Reshape on paved shoulder -611000m³	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/30	**1**	**Korogwe - Handeni [Km 30 + 000 – Km 65 + 000]**	Routine and Recurrent (Labour Base)	• Vegetation Control – 611000m³ • Reshape on paved shoulder -2200m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/31	**1**	**Handeni - Mkata [Km 0 + 000 – Km 24 + 000], Kwinji – Handeni – Sindeni [Km 0 + 000 – Km 3 + 550] and Handeni – Vibaoni [Km 0 + 000 – Km1+590] Roads**	Routine and Recurrent (Labour Base)	• Vegetation Control – 559,550m² • Reshape on paved shoulder – 398m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/32	**1**	**Handeni - Mkata [Km 24 + 000 – Km 54+ 000]**	Routine and Recurrent (Labour Base)	• Vegetation Control – 576000m³ • Reshape on paved shoulder – 400m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00**	**10 Months**
AE/01/2017-18/TA/W/33	**1**	**Segera – Mkomazi West [Km 0 + 000 – Km 20+ 000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 860,010m² • Reshape on paved shoulder – 1598m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors)**	**10 Months**

AE/01/2017-18/TA/W/34	**1&2**	**Segera – Mkomazi West [Km2 0 + 000 – Km 40+ 000],** **Korogwe – Old Korogwe [Km 0 + 000 – Km 2+ 400]**	Routine and Recurrent (Labour Base	• Vegetation control – 898019.8362m² • Reshape on paved shoulder – 4040m²	**Specialist in Labour Based road works Class III and above**	**100,000.00** **(Exclusive for women Contractors**	**10 Months**
AE/01/2017-18/TA/W/35	**1**	**Segera – Mkomazi West [Km 4 0 + 000 – Km 60+ 000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 799,977m² • Reshape paved on shoulder – 2601m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00 (Exclusive for women Contractors**	**10 Months**
AE/01/2017- 18/ TA/W/36	**1**	**Segera – Mkomazi West [Km 60 + 000 – Km 80+ 000]**	Routine and Recurrent (Labour Base)	• Grass cutting – 799,977m² • Reshape paved on shoulder – 2601m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00** **(Exclusive for women Contractors**	**10 Months**
AE/01/2017- 18/ TA/W/37	**1**	**Segera – Mkomazi West [Km 80 + 000 – Km 107+ 740]**	Routine and Recurrent (Labour Base)	• Grass cutting – 849.977m² • Reshape paved on shoulder – 1500m²	**Specialist in Labour Based road works Class III and above.**	**100,000.00** **(Exclusive for women Contractors**	**10 Months**
AE/01/2017- 18/ TA/W/38	**1&2**	**Mombo – Lushoto road.** **Lushoto – Magamba road**	Routine and Recurrent Maintenance	• Repair AC speed humps –176m³ • Edge repair sealed – 1,000m² • Prime coat base course – 266m² • Premix layer for patching – 14m³ • Land slide removal by machine – 2148m³ • Provide and Install Precast – 6 Nos • Stone masonry – 29m³ • Grouted stone pitching – 143m²	**Class VII and above**	**150,000.00**	**10 Months**
AE/01/2017-18/TA/W/39	**1,2,3,4 &5**	**Segera – Tanga road** **Muheza – Bombani road.** **Tanga – Horohoro road.** **Tanga – Mabanda ya Papa – Boza – Buyuni road** **Chumbageni Jct – Harbours Road.**	Routine and Recurrent Maintenance	• Fill gravel material – 762m³ • Precast kerbstone – 310m • Protection drainage works – 230m² • Concrete class 25 for bus bay R6-200c/c – 84m² • Precast kerb stones – 310m • Edge repair sealed – 413m² • Overlay premix layer for patching – 139.19m³ • Prime coat on base course (Mc30,70) – 1055m² • Prepare pothole for patching – 2m³ • Backfilling with CRR – 2m³ • Crack sealing – 9340m • Thermo plastic road paint – 237m² and 800Nos • Protection on the drainage works – 2475m² • Concrete pipe culverts – 900mm – 10m • Stone masonry works – 67.5m³ • Resealing surface layer – 1144m² • Erosion checks class 20 – 10m³ • Pedestrian slabs – 28.8m² • Excavation on drains – 358.6m³	**Class V and above**	**150,000.00**	**10 Months**

AE/01/2017- 18/TA/W/40	**1,2,3 ,4& 5**	**Manga – Segera Road,** **Mkata 2 – Handeni – Kwabaya Jct road,** **Kwinji – Handeni – Kilole Jct road,** **Korogwe – Old Korogwe road and** **Segera – Mkomazi West Road**		• Site clearance – 2891m² • Rock fill and gravel material – 697m² • Concrete class 25th bus bay including BRC wire mesh – 63m² • Precast kerb stones – 360m • Edge and shoulder sealed AC premix – 527.25m³ • Prepare pothole for patching – 60.7m³ • Backfilling with CRR - 60.7m³ • Prime coat on base course (MC30,70) – 1882m2 • Premix surface layer for patching – 21.7m³ • Crack sealing – 7000m • Thermoplastic road paints – 66m² • Resealing surface layer – 1640m² • Protection on drainage works - 1826.5m² • Concrete pipe culvert 1200mm,900mm and 600mm – 77mm • Concrete in drainage structure – 79.78837m³ • Pedestrian slabs – 57m² • Stone masonry works – 113m³ • Excavation on drains – 180m³ • Road signs – 14 Nos	**Class V and above**	**150,000.00**	**10 Months**

4. Tendering will be conducted through the National competitive bidding procedures specified in the Public Procurement (Goods, Works, Non Consultant Service and Disposal of Public Assets by Tender) Regulations, 2013 – Government Notice No. 446 and are open to National Tenderers only as defined in the Regulations.

5. Interested eligible Tenderers may obtain further information and inspect the Tender Documents at the Regional Manager's office TANROADS Tanga, Gofu area, Tanga City, P.O Box 5021 – Tanga, and Telephone No. 027 2977101/2977100 from 08:00am to 04:30pm on Monday to Friday inclusive except on Public holiday.

6. A complete set of Tendering Document(s) in English and additional copies may be purchased by interested Tenderers at the above office, on submission of a written application to the address given on paragraph 5 above and upon payment of a non-refundable fee as indicated in the table above. Payment should either be made by Cash, or Banker's Cheque, payable to **Regional Manager, TANROADS – Tanga, P.O Box 5021 – Tanga.**

7. All tenders must be accompanied by a **Tender securing declaration** in the format provided in the Tendering documents.

8. All tenders in one original plus **two copies (2)** properly filled in, and enclosed in plain envelopes must be delivered to the Secretary, Delegated TANROADS Regional Tender Board – Tanga, **Gofu area P.O Box 5021 – Tanga, at or before the time and date shown in the Table below**. Tenders will be opened promptly thereafter in public and in the presence of Tenderers' representatives who will attend the opening meeting at the **Regional Manager's Office conference room, TANROADS – Tanga** as follows:-

TENDER NO.	LATEST SUBMISSION DATE	TIME [AT OR BEFORE]
AE/001/2017-2018/TA/W/1-15 & 38-40	**27th June, 2017**	**10.00 hours Local Time**
AE/001/2017-2018/TA/W/16-37 [LABOUR BASED ROAD WORKS]	**28th June, 2017**	**10.00 hours Local Time**

9. Late tenders, partial tenders, electronic tenders, tenders not received, tenders not opened and tenders not read out in public at the tender opening ceremony shall not be accepted for evaluation irrespective of the Circumstances.

REGIONAL MANAGER
TANROADS – TANGA.