

THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



UPGRADING OF KIBONDO TOWN LINK (NDUTA JUNCTION - KIBONDO TOWN -
KIBONDO JUNCTION SECTION - 25.9KM) TO BITUMEN STANDARD;
TENDER NO. AE/001/2018-19/HQ/W/111

Clarification No. 2 to the Tendering Documents

Clarification No. 2 to the Tender Documents is issued in accordance with Clause 8.2 of the Instructions to Tenderers (ITT) of the Tender Documents for Upgrading of Kibondo Town Link (Nduta Junction - Kibondo Town - Kibondo Junction Section - 25.9km) to Bitumen Standard; Tender No. AE/001/2018-19/HQ/W/111

Question

Reference is made to the Soft copy of Bill of Quantities (BoQ) which we received on 1st March 2019 regarding the above mentioned project.

In Grand Summary Page No. F of BoQ, it indicates that "**Add 7.5% of subtotal (E) for variation of prices. VoP**". However, as per TDS, ITT Clause 15.4 and SCC, GCC Clause 55.1 "The price quoted by the bidder shall be: Fixed", "The contract is not subject to price adjustment in accordance with GCC 55", all these clauses are indicating this is a fixed price contract and not subject to price adjustment.

Please clarify what is proper understanding of this No. F on Grand Summary page of BoQ. Should bidder put 0 (zero) or put the figure as calculated from 7.5% of subtotal (E).

Response to Question

The contract price shall be fixed, therefore no price adjustment. Row No. F (Add 7.5% of subtotal (E) for variation of prices. VoP) of Grand Summary page of BoQ under page 193 is hereby deleted and the Grand Summary page has been revised- Refer Attachment 1 of Clarification No.2.

Please replace the Grand Summary page in the BoQ with the revised one.

Attachment 1 of Clarification No.2.

GRAND SUMMARY OF BILL OF QUANTITIES

| NO. | DESCRIPTION | AMOUNT (TZS) |
|-----|--|-----------------------|
| 1 | BILL 1000: GENERAL | |
| 2 | BILL 2000: DRAINAGE | |
| 3 | BILL 3000: EARTHWORKS AND PAVEMENT LAYERS OF GRAVEL OR CRUSHED STONE | |
| 4 | BILL 4000: BITUMINOUS LAYERS AND SEALS | |
| 5 | BILL 5000: ANCILLARY ROADWORKS | |
| 6 | (A). BILL 6000A: STRUCTURES (BOX CULVERTS) | |
| 7 | BILL 7000: TOLERANCE, TESTING AND QUALITY CONTROL | |
| 8 | BILL 8000: STREET LIGHTING | |
| 9 | BILL 9000: DAYWORKS | |
| (A) | TOTAL OF BILLS | |
| (B) | LESS: Specified Provisional Sums included in Total of Bills | 963,400,000.00 |
| (C) | SUB-TOTAL [(A) - (B)] | |
| (D) | ADD: 7.5% of Sub Total (C) for Physical Contingencies | |
| (E) | SUB-TOTAL [(C) + (D)] | |
| (F) | ADD: Value Added Tax (VAT)-[18% of Sub Total (E)] | |
| (G) | GRAND TOTAL [(E) + (F)]; CARRIED FORWARD TO LETTER OF BID | |