


THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



UPGRADING OF MKANGE- TUNGAMAA- PANGANI ROAD (120.8 KM) INCLUDING PANGANI BRIDGE (525M) TO BITUMEN STANDARD, LOT 2 : CONSTRUCTION OF PANGANI BRIDGE (525M) & UPGRADING OF ITS APPROACH ROADS (14.3 KM), USHONGO SPUR ROAD (5.9 KM) AND PANGANI ACCESS ROAD (5.4KM)

TENDER NO. AE/001/2019-20/HQ/W/33

Addendum No. 2 to the Bidding Documents

Date: 7th August 2020

Addendum No. 2 to the Bidding Documents is issued in accordance with Instructions to Bidders, Clause 8.1 to effect changes to the Bidding Documents.

SECTION IV: BIDDING FORMS - BILL OF QUANTITIES (BOQ)

Item No. 1

Delete Item 57.09 of Bills of Quantities entirely.

Item No. 2 (Section IV-4)

Replace:

GENERAL ITEMS				SECTION 1400	
ITEM NO	DESCRIPTION	UNIT	QUANTIT	RATE	AMOUNT TZS
	SECTION 1400: ENGINEER'S ACCOMMODATION AND ATTENDANCE UPON ENGINEER AND HIS SITE PERSONNEL				
	Note: The ownership of all houses, office, laboratory including all furniture, equipment and services as well as vehicles and survey equipment provided under Items 14.01 through 14.09 shall revert to the Employer upon completion of the Contract.				
SS14.01	Houses for the Engineer:				
	(a) Provide 2 No. Type I houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(b) Provide 4 No. Type II houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(c) Provide 2 No. Type III houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(d) Provide 2 No. multiple accommodation units fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(e) Provide fully furnished and equipped temporary accommodation and offices for the Engineer	lump sum			
	(f) Maintain and pay all rents and municipal services for fully furnished and equipped houses and temporary accommodation for the Engineer:				
	(i) Type I houses	(house unit) x (month)	90		
	(ii) Type II houses	(house unit) x (month)	210		
	(iii) Type III houses	(house unit) x (month)	90		
	(iv) Multiple accommodation units	(house unit) x (month)	60		
14.02	Offices for the Engineer:				
	(a) Provide fully furnished and equipped offices for the Engineer (13 No. offices and 1 No. conference room)	lump sum			
	(b) Maintain and pay all rents and municipal services for fully furnished and equipped offices for the Engineer	(office unit) x (month)	420		
1400	Carried forward				

With:

GENERAL ITEMS				SECTION 1400	
ITEM NO	DESCRIPTION	UNIT	QUANTIT	RATE	AMOUNT TZS
	SECTION 1400: ENGINEER'S ACCOMMODATION AND ATTENDANCE UPON ENGINEER AND HIS SITE PERSONNEL				
	Note: The ownership of all houses, office, laboratory including all furniture, equipment and services as well as vehicles and survey equipment provided under Items 14.01 through 14.09 shall revert to the Employer upon completion of the Contract.				
SS14.01	Houses for the Engineer:				
	(a) Provide 2 No. Type I houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(b) Provide 4 No. Type II houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(c) Provide 2 No. Type III houses fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(d) Provide 2 No. multiple accommodation units fully furnished and equipped for the Engineer (reverts to the Employer)	lump sum			
	(e) Provide fully furnished and equipped temporary accommodation and offices for the Engineer	lump sum			
	(f) Maintain and pay all rents and municipal services for fully furnished and equipped houses and temporary accommodation for the Engineer:				
	(i) Type I houses	(house unit) x (month)	60		
	(ii) Type II houses	(house unit) x (month)	120		
	(iii) Type III houses	(house unit) x (month)	60		
	(iv) Multiple accommodation units	(house unit) x (month)	60		
14.02	Offices for the Engineer:				
	(a) Provide fully furnished and equipped offices for the Engineer (13 No. offices and 1 No. conference room)	lump sum			
	(b) Maintain and pay all rents and municipal services for fully furnished and equipped offices for the Engineer	(office unit) x (month)	420		
1400	Carried forward				

221

Item No. 3 (Section C: Pangani Bridge: Section IV-40)

Replace:

BILL C1 : STRUCTURES						
ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT TZS	
	PITCHING, STONEWORK AND PROTECTION AGAINST EROSION (Section 25)					
25.02	Riprap:					
	(a) Packed riprap:					
	(i) 200 kg - 400 Kg	m ³	605			
	(b) Dumped riprap:					
	(i) 400 kg or more	m ³	605			
	(d) Synthetic-fibre filter fabric:					
	(i) Grade 5	m ²	2,420			
25.06	Provision of herbicide and ant poison:					
	(a) Provision of materials	Prov sum		1,600,000.00		1,600,000.00
	(b) Contractor's charges and profit added to the prime cost sum	%				
	Carried forward					

AF

With:

BILL C1 : STRUCTURES					
ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT TZS
	PITCHING, STONEMWORK AND PROTECTION AGAINST EROSION (Section 25)				
25.02	Riprap:				
(a)	Packed riprap:				
(i)	200 kg - 400 Kg	m ³	605		
(b)	Dumped riprap:				
(i)	400 kg or more	m ³	605		
(d)	Synthetic-fibre filter fabric:				
(i)	Grade 5	m ²	2,420		
25.06	Provision of herbicide and ant poison:				
(a)	Provision of materials	Prov sum		2,000,000.00	2,000,000.00
(b)	Contractor's charges and profit added to the prime cost sum	%			
	Carried forward				

BT

SECTION VI: EMPLOYER'S REQUIREMENTS - DRAWINGS

Item No. 4

Appendix 1: Pangani bridge drawings, Appendix 2: Bridge approach roads, Appendix 3: Typical details, Appendix 4: House facilities, Appendix 5: Typical Cross-section and Appendix 6: House type III are included in a Folder named "**Drawing-Mkange – Pangani-Lot 2 -Addendum No. 2**".

The folder is accessible through the following link:

<https://www.dropbox.com/sh/g47h5fiay3ohtpu/AAD-pKW4gUW55Djd0fYU6c-Ca?dl=0>

SECTION II: BID DATA SHEET (BDS)

Item No. 5

Replace

ITT Clause 22.1	The deadline for bid submission is: Date: 13th September 2020 Time: 10:00 Hours Local time
-----------------	---

With

ITT Clause 22.1	The deadline for Tender submission is: Date: 14th September 2020 Time: 10:00 Hours Local time
-----------------	--

Replace

ITT Clause 25.1	Date: 13th September 2020 Time: Immediately after the deadline for bid submission.
-----------------	---

With

ITT Clause 25.1	Date: 14th September 2020 Time: Immediately after the deadline for bid submission.
-----------------	---

AK