




THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF WORKS AND TRANSPORT

**TANZANIA NATIONAL ROADS AGENCY**



*When you reply please specify:*

**Ref. No.:** AC.74/251/01

**Date:** 5<sup>th</sup> January 2021

**To:** All Prospective Tenderers

**RE:** UPGRADING OF MALAGARASI - ILUNDE – UVINZA ROAD (51.1 KM) TO BITUMEN STANDARD, TENDER NO. AE/001/2020-21/HQ/W/13

**Sub:** Clarification No. 4 to the Tendering Documents

Please refer to the above subject.

Pursuant to ITT Clause 8 of the Instructions to Tenderers, TANROADS issues the attached **Clarification No. 4** to the Tendering Documents.

Eng. Chrispianus B. Ako  
**ACTING CHIEF EXECUTIVE**

**Encl:** As stated.

THE UNITED REPUBLIC OF TANZANIA  
MINISTRY OF WORKS AND TRANSPORT



Good roads for national development

UPGRADING OF MALAGARASI - ILUNDE – UVINZA ROAD (51.1 KM)  
TO BITUMEN STANDARD

TENDER NO. AE/001/2020-21/HQ/W/13

**Clarification No. 4 to the Tendering Documents**

Date: 5<sup>th</sup> January 2021

Clarification No. 4 to the Tendering Documents is issued in accordance with Clause 8 of the Instructions to Tenderers (ITT)

**REQUEST FOR CLARIFICATION BY PROSPECTIVE TENDERER:**

BOQ SERIES 8000: DAYWORKS, SECTION 8200: Materials: It is noted that the unit of Items 82.04, 82.05 and 82.06 is in "tonne", which makes the quantities for these items abnormally high.

Please clarify if the unit "tonne" or the quantities for these Items are correct.

**Response to Request for Clarification by Prospective Tenderer**

*The unit "tonne" for the three items is correct. Regarding the quantities, we have, by coincidence, also discovered lately, that they are abnormally high, and we have rectified them. Tenderers attention is drawn towards Addendum No.1 to the Tendering Documents dated 4<sup>th</sup> January 2021, which has addressed the anomaly.*

