

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION
TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2022/23 to cover eligible payments under various contracts for maintenance of trunk and regional roads in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for maintenance of trunk and regional roads during the Financial Year 2022/23
- 3 The planned tenders for works under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
TRUNK ROADS									
Routine Maintenance along Mtwara - Mtegu Trunk road (41.5km - paved)	AE-001/2022-23/MT/W/01	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance along Mtwara - Mtegu Trunk road		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mkungu - Masasi road (69.41 km - paved)	AE-001/2022-23/MT/W/02	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance on Mkungu - Masasi road (paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance along Masasi - Mangaka Trunk road (54.68km paved)	AE-001/2022-23/MT/W/03	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance on Masasi - Mangaka Trunk road		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mangaka - Lumesule Trunk road (46.89km paved)	AE-001/2022-23/MT/W/04	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance of 16 bridges along Mangaka - Mtambaswala road		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mangaka - Mtambaswala road (71.52km paved)		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance of 16 bridges along Mangaka - Mtambaswala road		IV	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Lumesule Trunk road (46.89km paved- Road Side Works)	AE-001/2022-23/MT/W/05	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mangaka - Mtambaswala Trunk road (71.52km paved- Road Side Works)	AE-001/2022-23/MT/W/06	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance along Mtwara - Mtegu and Mkungu - Masasi Trunk road (Traffic lights at Bima and Masasi)	AE-001/2022-23/MT/W/07	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on the Mtwara - Mtegu Trunk road (Partial reconstruction - Patch work + SBSB, 9.22km)	AE-001/2022-23/MT/W/08	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on Masasi - Mangaka paved road (Partial reconstruction - Patch + SBSB, 7.38km)	AE-001/2022-23/MT/W/09	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Periodic Maintenance along Mkungu - Masasi road (Partial reconstruction - SBSB, 3.69km paved)	AE-001/2022-23/MT/W/10	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
REGIONAL ROADS									
Routine Maintenance along Nangomba - Nanyumbu road (28.00km unpaved)	AE-001/2022-23/MT/W/11	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance along Mahuta Junction - Namikupa - Malamba (35.99km unpaved)	AE-001/2022-23/MT/W/12	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mahuta Junction - Namikupa - Malamba (2.0km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Newala - Tandahimba - Mnivata (8.01km paved)	AE-001/2022-23/MT/W/13	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Newala - Tandahimba - Mnivata (79.16km unpaved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance (Contract for Management and Supervision of Lengthmen System) on Mnivata - Mtwara road (50.00km paved- Road Side Works)	AE-001/2022-23/MT/W/14	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Lukuledi - Masasi - Newala road (38.73km paved)	AE-001/2022-23/MT/W/15	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Lukuledi - Masasi - Newala road (50.43km unpaved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance of 3 bridges along Lukuledi - Masasi - Newala		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mpeta - Lupaso - Njawala (10.5km unpaved)	AE-001/2022-23/MT/W/16	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mpeta - Lupaso - Njawala (10.0km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance of 1 bridge along Mpeta - Njawara road		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance along Likwachu - Mwena (5.46km)		IV	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Msijute - Nanyamba road (75.35km, unpaved)		AE-001/2022-23/MT/W/17	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022
Routine Maintenance on Msijute - Nanyamba road (3.6km paved)	II		NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mkwiti - Kitangari - Amkeni road (51.93km unpaved)	AE-001/2022-23/MT/W/18	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mkwiti - Kitangari - Amkeni (11.22km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mpapura - Mikao - Kinolombedo (48.32km unpaved)		I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Mkwiti - Kinolombedo (5.45km paved)	AE-001/2022-23/MT/W/19	II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Preventive Maintenance of 2 bridges along Mpapura - Mikao road		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mbuyuni - Makong'onda - Newala (37.00km unpaved)	AE-001/2022-23/MT/W/20	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mbuyuni - Makong'onda - Newala (4.3km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Routine Maintenance on Tangazo - Kilambo road (9.34km unpaved)	AE-001/2022-23/MT/W/21	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Preventive Maintenance of 1 bridge on Tangazo - Kilambo road		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Madimba - Tangazo - Kitaya - Namikupa (103.55km unpaved)	AE-001/2022-23/MT/W/22	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Kitaya - Mnongodi - Namikupa road (4.0km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Preventive Maintenance of 2 bridges along Madimba - Kitaya - Mnongodi - Namikupa road		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mkaha Jct - Litemula - Mapili - Mitemaupinde (Ulinzi road, 143.0km)	AE-001/2022-23/MT/W/23	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mkaha Jct - Litemula - Mapili (Ulinzi) road, 1.2km paved		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mangamba - Madimba - Msimbati (29.33km unpaved)	AE-001/2022-23/MT/W/24	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine Maintenance on Mangamba - Madimba - Msimbati (6.0 km paved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Routine maintenance on Matipa - Litehu - Kitama (57.95km unpaved)	AE-001/2022-23/MT/W/26	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Bridge Major Repair of Chigwe I Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section	AE-001/2022-23/MT/W/27	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Bridge Major Repair of Chigwe II Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section		II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Bridge Major Repair of Marumba I Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section	AE-001/2022-23/MT/W/28	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	21 st Aug 2021
Bridge Major Repair of Marumba II Bridge along Mkaha Junction - Mapili - Mitemaupinderoad section		II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on Lukuledi - Mpetu - Amkeni (18.00 km unpaved)	AE-001/2022-23/MT/W/29	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on Msijute - Mnima - Nanyamba (23.00 km unpaved)	AE-001/2021-22/MT/W/32	I	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Spot Improvement along Msijute - Mnima - Nanyamba (6.0 km unpaved)		II	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Spot Improvement along Msijute - Nanyamba (2.2 km paved)		III	NCB	NA	NA	NA	28 th June 2022	13 th July 2022	26 th Aug 2022
Periodic Maintenance on Mkaha Jct - Mitemaupinde (28.00km unpaved)	AE-001/2022-23/MT/W/34	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Spot Improvement along Mkaha Jct - Mitemaupinde (7.5km unpaved)		II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance along Mpapura - Kinolombedo (10.00 km unpaved)	AE-001/2022-23/MT/W/35	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance along Mkwiti - Kitangari - Amkeni (10.0km unpaved)	AE.001/2022-23/MT/W/36	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Spot Improvement along Mkwiti - Kitangari - Amkeni road (1.4km paved)		II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Spot Improvement (Upgrading to Double Surface Dressing) of Newala Urban road (1.4km paved)		III	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on Mbuyuni - Newala road (8.00km unpaved)	AE-001/2022-	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Invitation for Bids and		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Spot Improvement along Mbuyuni - Newala road (1.4km paved)	23/MT/W/37	II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance along Mangamba - Madimba - Tangazo - Mnongodi - Namikupa (22.0km)	AE-001/2022-23/MT/W/38	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Spot Improvement along Madimba - Tangazo - Kitaya - Mnongodi - Namikupa (1.4km paved)		II	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Spot Improvement along Madimba - Tangazo - Kitaya - Mnongodi (6.0km unpaved)		III	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022
Periodic Maintenance on Tangazo - Kilambo road (9.67 km unpaved - Tangazo - Kitaya section)	AE-001/2022-23/MT/W/39	I	NCB	NA	NA	NA	11 th June 2022	26 th June 2022	22 nd Aug 2022