

MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION

TANZANIA NATIONAL ROADS AGENCY



REGIONAL MANAGER'S OFFICE - MTWARA

GENERAL PROCUREMENT NOTICE

- 1 The Government of the United of Republic of Tanzania through the Tanzania National Roads Agency (TANROADS) intends to use part of its proceeds from the Roads Fund allocations during FY 2022/23 to cover eligible payments under various contracts for development road projects works; Goods; and Non-Consultancy Services in Mtwara Region
- 2 The Regional Manager - TANROADS Mtwara, on behalf of the Chief Executive of TANROADS, hereby publish through this General Procurement Notice, all tenders for development road projects works; Goods; and Non-Consultancy Services during the Financial Year 2022/23
- 3 The planned tenders for or development road projects works; Goods; and Non-Consultancy Services under this General Procurement Notice are divided into separate and independent tenders as indicated in the table below
- 4 Interested contractors; Suppliers of goods; Service Providers and general public may obtain further information from the following address:

REGIONAL MANAGER, TANROADS MTWARA, P.O BOX 383 MTWARA, TEL 023 2333904, FAX 023 2333920,
E - mail: rm-mtwara@tanroads.go.tz

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Development Projects									
REGIONAL ROADS									
Rehabilitaton of Mnongodi - Mdenganamadi - Kilimahewa - Michenjere (boarder road, 3.4km)	AE-001/2022-23/MT/W/40	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Mangamba - Mitema Upinde road (3.4 km unpaved)		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Namikupa - Mitema Upinde road (Border road 0.3km)		III	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Rehabilitation of Namikupa - Mitema Upinde road (Border road 3.1km)		IV	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Madimba - Tangazo - Namikupa road and Tangazo - Kilambo road (4.1 km)	AE-001/2022-23/MT/W/41	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Mangamba - Mnazi Bay (3.1km unpaved);	AE-001/2022-23/MT/W/42	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Mangamba - Mnazi Bay (4.1km unpaved Including Mtwara Mikindani Bypass)		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Newala - Mkwiti - Mtama road (Amkeni - Kitangali section 3.1km)	AE-001/2022-23/MT/W/43	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newala road (1.2km)		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to DSD of Kinolombedo Escarpement along Mkwiti - Kitangali - Newala road (3.6km)		III	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Tandahimba - Litehu - Mkwiti road (0.5 km)		IV	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to Double Surface Dressing of Newala Township roads (2.8km paved)		V	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Mbuyuni - Makongonda - Newala road (4.1km)	AE-001/2022-23/MT/W/44	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to DSD of Msijute - Nanyamba road (2.8km Paved)	AE-001/2022-23/MT/W/45	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to Double Surface Dressing of Nanyamba Township road, 0.5km		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Construction of Miesi, Nakalola & Shauri Moyo Bridges	AE-001/2022-23/MT/W/46	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Construction of Miesi, Nakalola & Shaurimoyo Bridges		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Construction of Miesi, Chingwe, Makanya, Mwiti, and Mbangal Bridges		III	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Construction of Lukwamba Bridge and Aproaches (3.6km)		IV	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Rehabilitation of Nangomba - Nanyumbu (0.8 km unpaved)	AE-001/2022-23/MT/W/47	I	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Upgrading to Double Surface Dressing of Nangomba - Nanyumbu road (0.5km paved)		II	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Rehabilitation of Msanga Mkuu Access (2.5km unpaved)	AE-001/2022-23/MT/W/48	1	NCB	NA	NA	NA	11 th July 2022	25 th July 2022	10 th Sept 2022
Administration and Supervision									
Communication - Publications and Newspapers	AE-001/2022-23/MTR/G/01	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Entertainment and hospitality - Food, refreshments and gifts	AE-001/2022-23/MTR/G/02	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Stationery & Office Supplies - PMU, Administration & Supervision, Weighbridge and Material Lab operations	AE-001/2022-23/MTR/G/03	1	VARIOUS	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Computers Accessories Supplies; and Repair and Maintenance of IT equipment	AE-001/2022-23/MTR/G/04	1	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Repair, Maintenance and Replacement of Office equipment	AE-001/2022-23/MTR/G/05	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Office Environment Cleaning Materials	AE-001/2022-23/MTR/G/06	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Motorvehicles tyres, tubes and batteries	AE-001/2022-23/MTR/G/07	1	NCB	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Fuel for Supervision and Admin	AE-001/2022-23/MTR/G/08	1	VARIOUS	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Uniforms for Weighbridge and Materials Laboratory Workers	AE-001/2022-23/MTR/G/09	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Supply of Materials Laboratory Equipments and Consumables	AE-001/2022-23/MTR/G/10	1	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Supply of Office Motor Vehicle	AE-001/2022-23/MTR/G/11	1	NCB	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Motor vehicle repairs and spare parts	AE-001/2022-23/MTR/N/01	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Provision of Security services	AE-001/2022-23/MTR/N/02	1	GPSA	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS

Description	Tender No.	Lot Number	Procurement Method	PRE-QUALIFICATION			Evaluation		
				Invitation Date	Closing-Opening	Notification to Applicants	Bid Invitation Date	Bid Closing-Opening	Date of Contract award
1	2	3	4	5	6	7	8	9	10
Repair and maintenance of furniture and fittings	AE-001/2022-23/MTR/N/03	1	NCQ	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Local travel (procurable - tickets)	AE-001/2022-23/MTR/N/04	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Car wash and parking fees	AE-001/2022-23/MTR/N/05	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Material Lab. Equipment	AE-001/2022-23/MTR/N/06	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Telephone, internet, electricity and water charges	AE-001/2022-23/MTR/N/07	1	MICRO	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Communication - Advertisements & Publications	AE-001/2022-23/MTR/N/08	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Provision of fumigation Services	AE-001/2022-23/MTR/N/09	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS
Maintenance and calibration of Weighbridge Scales	AE-001/2022-23/MTR/N/10	1	MINOR	NA	NA	NA	VARIOUS	VARIOUS	VARIOUS