

SECTION I: INVITATION FOR TENDERS

THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF WORKS, TRANSPORT AND COMMUNICATION



TANROADS REGIONAL MANAGER'S OFFICE - RUVUMA



INVITATION FOR TENDERS

Tenders Number:- AE/001/2019-20/RV/W/5, 6, 7, 8, 9, 10, 11, 12, 15, 20, 21, 26,
28, 30, 32, 35, 36, 42, 44, 46, 47, 49, 51, 52, 53, 54, 55 and 56

FOR

**ROUTINE MAINTENANCE, PERIODIC MAINTENANCE, SPOT IMPROVEMENT,
UPGRADING, REHABILITATION AND OPENING UP WORKS ON VARIOUS
TRUNK AND REGIONAL ROADS (CYCLE II).**

INVITATION FOR TENDERS

9th August, 2019

1. This Invitation for Tenders Follows the General Procurement Notice for those Projects which appeared in **Daily News ISSN 2665-069X No. 076, TANROADS Website and PPRA Portal Journal on 28th May, 2019** for Maintenance Works and Those which appeared in **TANROADS Website and PPRA Portal Journal on 10th July, 2019** For Development Works.
2. The Government of Tanzania has set aside funds for the operation of the **Tanzania National Roads Agency (TANROADS)** – Ruvuma Region during the **FY 2019/20**. It is intended that part of the proceeds of the fund will be used to cover eligible payment under the contract for **Routine Maintenance, Periodic Maintenance, Spot Improvement, Upgrading, Rehabilitation and Opening up Works on Various Trunk and Regional Roads.**
3. **TANROADS Regional Manager - Ruvuma** on behalf of the **Chief Executive, TANROADS** now invites sealed Tenders from eligible National Civil contractors registered with the Contractors Registration Board (CRB) in **Classes Specified in the table below** for **Routine Maintenance, Periodic Maintenance, Spot Improvement, Upgrading, Rehabilitation and Opening up Works on Various Trunk and Regional Roads.** The estimated quantities for major Work's items for the above mentioned tenders to be implemented for different periods are outlined below:

SN	Tender No.	Description of Packages	Approx. Major Quantities	Intended Contract Period	Eligible Contractor/ CRB Class
1	AE/001/2019-20/RV/W05	Routine Maintenance Works along Songea – Tunduru – Lumesule Road (Grass Cutting and Vegetation Control) – section 1.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,615,000m² 	30 th June, 2020	VII and above
2	AE/001/2019-20/RV/W06	Routine Maintenance Works along Songea – Tunduru – Lumesule Road (Grass Cutting and Vegetation Control) – section 2.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,615,000m² 	30 th June, 2020	VII and above
3	AE/001/2019-20/RV/W07	Routine Maintenance Works along Songea – Tunduru – Lumesule Road (Grass Cutting and Vegetation Control) – section 3.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,615,000m² 	30 th June, 2020	VII and above
4	AE/001/2019-20/RV/W08	Routine Maintenance Works along Songea – Tunduru – Lumesule Road (Grass Cutting and Vegetation Control) – section 4.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,615,000m² 	30 th June, 2020	VII and above
5	AE/001/2019-20/RV/W09	Routine Maintenance Works along Songea – Lukumburu Road (Grass Cutting and Vegetation Control) – section 1.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,620,000m² 	30 th June, 2020	VII and above
6	AE/001/2019-20/RV/W10	Routine Maintenance Works along Songea – Lukumburu Road (Grass Cutting and Vegetation Control) – section 2.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,620,000m² 	30 th June, 2020	VII and above
7	AE/001/2019-20/RV/W11	Routine Maintenance Works along Songea – Lukumburu Road (Grass Cutting and Vegetation Control) – section 3.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control 1,620,000m² 	30 th June, 2020	VII and above

8	AE/001/2019-20/RV/W/12	Routine Maintenance Works along Lumecha - Kitanda Road (Paved & Unpaved)	<ul style="list-style-type: none"> • Graveling (G25) – 9,390m³ • Heavy Grading- 10Km • Heavy Reshaping – 800m • Concrete Pipe Culvert (900mm) Precast - 24m • Cement Stabilized Base (C1) – 990m³ • Prime Coat on base course (MC 30)-6,350m² • Resealing (New Pavement) 1st layer surface dressing (14-18mm Aggregates) – 6,350m² • Bituminous (New Pavement) 2nd layer surface dressing (10 -14mm Aggregates) – 6,350m² 	30 th June, 2020	V and above
9	AE/001/2019-20/RV/W/15	Routine Maintenance Works along Songea – Mbinga - Mbambabay Road (Grass Cutting and Vegetation Control) – Paved section	<ul style="list-style-type: none"> • Grass Cutting and Vegetation Control1,385,714m² 	30 th June, 2020	VII and above
10	AE/001/2019-20/RV/W/20	Routine Maintenance Works along Likuyufusi – Mkenda Road (Grass Cutting and Vegetation Control) – section 1.	<ul style="list-style-type: none"> • Grass Cutting and Vegetation Control650,000m² 	30 th June, 2020	Specialist Civil Works (Labour Based Road Contractors) in Class III and above
11	AE/001/2019-20/RV/W/21	Routine Maintenance Works along Likuyufusi – Mkenda Road (Grass Cutting and Vegetation Control) – section 2.	<ul style="list-style-type: none"> • Grass Cutting and Vegetation Control650,000m² 	30 th June, 2020	VII and above
12	AE/001/2019-20/RV/W/26	Routine Maintenance Works along Mtwarapachani – Lingusenguse - Nalasi Road (Grass Cutting and Vegetation Control).	<ul style="list-style-type: none"> • Grass Cutting and Vegetation Control1,140,000m² 	30 th June, 2020	VII and above
13	AE/001/2019-20/RV/W/28	Routine Maintenance Works along Kitai - Kipingu Road (Grass Cutting and Vegetation Control)	<ul style="list-style-type: none"> • Grass Cutting and Vegetation Control650,000m² 	30 th June, 2020	Specialist Civil Works (Labour Based Road Contractors) in Class III and above
14	AE/001/2019-20/RV/W/30	Routine and Periodic Maintenance works along Kigonsera – Kilindi - Mbaha Road.	<ul style="list-style-type: none"> • Graveling G25 -12,600m³ • Heavy Grading- 18Km • Concrete Pipe Culvert (900mm) Precast - 48m 	30 th June, 2020	VI and above

15	AE/001/2019-20/RV/W/32	Routine Maintenance Works along Peramiho - Litumbandyosi - Kingole Road (Grass Cutting and Vegetation Control)	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control800,000m² 	30 th June, 2020	Specialist Civil Works (Labour Based Road Contractors) in Class III and above
16	AE/001/2019-20/RV/W/35	Routine Maintenance Works along Mbambabay - Lituhi Road (Grass Cutting and Vegetation Control)- Section 1.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control800,000m² 	30 th June, 2020	VII and above
17	AE/001/2019-20/RV/W/36	Routine Maintenance Works along Mbambabay - Lituhi Road (Grass Cutting and Vegetation Control) – Section 2.	<ul style="list-style-type: none"> Grass Cutting and Vegetation Control800,000m² 	30 th June, 2020	Specialist Civil Works (Labour Based Road Contractors) in Class III and above
18	AE/001/2019-20/RV/W/42	Routine and Periodic Maintenance works along Namtumbo - Likuyu and Naikesi - Mtonya Roads.	<ul style="list-style-type: none"> Gravelling G25 -19,800m³ Heavy Grading- 37Km Concrete Pipe Culvert (900mm) Precast - 64m 	30 th June, 2020	V and above
19	AE/001/2019-20/RV/W/44	Routine and Periodic Maintenance works along Mletele - Matimila and Namabengo - Mbimbi Roads.	<ul style="list-style-type: none"> Gravelling G25 -18,270m³ Heavy Grading- 37Km Concrete Pipe Culvert (900mm) Precast - 56m 	30 th June, 2020	V and above
20	AE/001/2019-20/RV/W/46	Routine Maintenance works along Myangayanga - Mpitachinunu, Tangapachani - Pilikano, Plikano - Mtukani and Ndengu - Mbuji Roads.	<ul style="list-style-type: none"> Gravelling G25 -13,250m³ Heavy Grading- 28.5Km Concrete Pipe Culvert (900mm) Precast - 48m 	30 th June, 2020	VI and above
21	AE/001/2019-20/RV/W/47	Routine Maintenance, Periodic Maintenance and Spot Improvement works along Unyoni - Maguu - Kipapa Road.	<ul style="list-style-type: none"> Gravelling G25 -9,350m³ Heavy Grading- 16Km Concrete Pipe Culvert (900mm) Precast - 32m 	30 th June, 2020	VI and above
22	AE/001/2019-20/RV/W/49	Routine Maintenance, Periodic Maintenance and Spot Improvement works along Nangombo - Chwindi Road.	<ul style="list-style-type: none"> Gravelling G25 – 11,220m³ Heavy Grading- 17Km Concrete Pipe Culvert (900mm) Precast - 40m 	30 th June, 2020	VI and above

23	AE/001/2019-20/RV/W/51	Upgrading to DSD, Upgrading to Otta Seal and Rehabilitation works along Unyoni – Kipapa – Chamani – Mkoha (Mawono escarpment), Chamani – Matuta – Mango – Kihagara, Unyoni – Liparamba – mkenda, Mbinga – Mbuji – Litembo – Mkili (Myangayanga escarpment), and Kigonsera – Kilindi - Hinga roads.	<ul style="list-style-type: none"> • Heavy Reshaping – 15,900m • Cement Stabilized Base Material (C1) – 980 m³ • Prime Coat MC30 – 4,900m² • Bituminous Surface Dressing 1st Seal – 4,900m² • Bituminous Surface Dressing 2nd Seal – 4,900m² • Gravelling G25 – 8,962m³ • Concrete Pipe Culvert (900mm) Precast - 14m 	180 days	V and above
24	AE/001/2019-20/RV/W/52	Rehabilitation, Upgrading To DSD and Open up of Lumecha – Kitanda – Londo – Kilosa kwa Mpepo (Ruvuma/Morogoro Border) and Kilimo mseto – Makambi Road.	<ul style="list-style-type: none"> • Heavy Grading – 5Km • Light Reshaping - 700m • Light Grading – 4km • Gravelling G25 – 2,985m³ • Base course (C1) – 848 m³ • Prime Coat MC30 – 6,324m² • Bituminous Surface Dressing 1st Seal – 6,300m² • Bituminous Surface Dressing 2nd Seal – 6,300m² 	180 days	. VI and above
25	AE/001/2019-20/RV/W/53	Rehabilitation of Namtumbo – Likuyu, Mletele – Matimila – Mkongo, Namabengo – Mbimbi and Naikesi – Mtonya Roads	<ul style="list-style-type: none"> • Excavate for mitre drains – 2,402m³ • Heavy Grading – 20km • Gravelling G25 -10,560m³ • Base course (C1) – 210 m³ • Prime Coat MC30 – 1,400m² • Bituminous Surface Dressing 1st Seal – 1,400m² • Bituminous Surface Dressing 2nd Seal – 1,400m² 	180 days	VI and above
26	AE/001/2019-20/RV/W/54	Rehabilitation and Upgrading to Bitumen Standard of Mpitimbi – Ndongosi – Nambendo and Likuyufusi – Mkenda Roads	<ul style="list-style-type: none"> • Excavate for mitre drains – 1,000m³ • Gravelling G25 – 4,680m³ • Light Reshaping – 1,800m • Concrete in Drainage structure C20 – 201m³ • Cut to spoil – 1,560m³ • BRC Mesh – 1,800m² • Reinforcement steel (High Yield Steel) – 600Kg 	150 days	VI and above
27	AE/001/2019-20/RV/W/55	Rehabilitation, Upgrading to DSD of hilly Section and Construction of Box Culvert along Mtwarapachani – Mkongo – Sasawala – Nalasi, Azimio – Lukumbule – Tulingane, Mjimwema – Ngapa – Tunduru/ Nachingwea border and Tunduru - Nalasi Roads	<ul style="list-style-type: none"> • Excavate for mitre drains – 230m³ • Heavy Grading – 8.0km • Gravelling G25 – 4,860m³ • Light Reshaping – 1,000m • Reinforcement Steel (High Yield Steel) – 13,098Kg • Concrete Drainage Structure Class 25 – 131m³ • River Training – 1,300m³ • Bituminous Surface Dressing 2nd Seal – 4,200m² 	180 days	VI and above

28	AE/001/2019-20/RV/W/56	Rehabilitation and Construction of Box Culvert along Kitai – Lituhi, Mbambabay – Lituhi and Nangombo - Chiwindi Roads.	<ul style="list-style-type: none"> • Heavy grading – 12km • Graveling G25 – 10,755m³ • Grouted Stone pitching – 120m² • Stone Masonry – 120m³ • Excavate for Mitre Drain – 1,082m³ 	150 days	VI and above
----	------------------------	--	---	----------	--------------

4. Tendering will be conducted through the **National Competitive Tendering (NCT)** Procedures, specified in the Public Procurement (Goods, Works, Non Consultant Services and disposal of Public Assets by Tender) Regulations, 2013 – Government Notice No. 446 and is open to National Tenderers only as defined in Regulation.
5. Interested Eligible Tenderers may obtain further information from and inspect the Tender Documents at the office of the **Regional Manager-TANROADS Ruvuma, P. O. Box 31 Songea** from **8.00 am to 4.30pm** on Monday to Friday except on public holidays.
6. A Complete set of Tendering Document(s) in **English Language** and additional sets may be purchased by interested Tenderer on the submission of a written application to the address given under paragraph 5 above and upon payment of non –refundable fee of **TZS. 150,000/= (Tanzania Shillings One Hundred Fifty Thousand Only)** for Tenders Number AE/001/2019-20/RV/W/ 5, 6, 7, 8, 9, 10, 11, 15, 20, 21, 26, 28, 32, 35 and 36

and

A non –refundable fee of **TZS. 200,000/= (Tanzania Shillings Two Hundred Thousand Only)** for Tenders Number AE/001/2019-20/RV/W/ 12, 30, 42, 44, 46, 47, 49, 51, 52, 53, 54, 55 and 56. **Payment should be made by Government Electronic Payment Gate way (GePG). Subject to Confirmation of payment control Number Issued by Regional Manager TANROADS –Ruvuma.**

7. All Tenders must be accompanied by a **Tender securing declaration** in the format provided in the Tendering documents, **Notarized Power of Attorney** and **Board Resolution Minutes**
8. All tenders in **one original plus Two (2) copies** properly filled in, and enclosed in plain envelopes must be delivered to the following address: **The Secretary, Delegated TANROADS Regional Tender Board, P. O. Box 31 Songea** before **10:00 hrs** local time on **23rd August, 2019**. Tenders will be opened promptly thereafter in public and in the presence of Tenderer's representatives who choose to attend in the opening at the **Regional Manager's Office, Ruvuma Region**.
9. Late Tenders, portion of Tenders, electronic Tenders, Tenders not received, tender not opened and not read out in public at the Tender opening ceremony shall not be accepted for evaluation irrespective of the circumstance

**THE SECRETARY
DELEGATED TANROADS REGIONAL TENDER BOARD,
P.O.BOX 31
SONGEA.**